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TENDER NOTICE AND INVITATION TO TENDER 
 

CAPRICORN DISTRICT MUNICIPALITY 
 

 NAIRIN VILLAGE WATER SUPPLY IN THE BLOUBERG LOCAL MUNICIPALITY 
 

 TO BE IMPLEMENTED IN CAPRICORN DISTRICT MUNICIPALITY 
 

BID NUMBER:   INF-W02/2022/2023 
 

Capricorn District Municipality, invites tenders for the construction of NAIRIN VILLAGE Water Supply situated within 
the Capricorn District Municipality which is situated in the Limpopo Province. 
 
Tenders are hereby invited from only tenderers who can demonstrate that they will have in their employ staff which 
satisfy EPWP requirements during the contract validity are eligible to submit tenders. The minimum number of work 
opportunities expected to be created on this project is 49. 
 
Only Tenderers that have a CIDB contractor grading of 6CEPE/7CE or higher are eligible to submit bids. Joint 
ventures are also eligible to submit bids provided every member of the Joint Venture is registered with the CIDB and 
a combined grade of the Joint Venture calculated in accordance with the construction industry development 
regulations is equal to or higher than a contractor grading of 6CEPE/7CE or higher. 
 
Tender documents will be available during office hours as from the 25th of July 2022 from the office of the Capricorn 
District Municipality, 41 Biccard Street. A non-refundable cash tender deposit of 1573.00 is payable to secure a copy 
of the tender document. Queries relating to the issues of these documents may be addressed to Tiro Pilusa Tel No: 
(015) 294 1039, email pilusat@cdm.org.za. 
 
Bids will be adjudicated in terms of the preferential procurement Policy Framework Act 5/2000 in consultation with 
the CIDB Act. Bids will remain valid for 90 days. Capricorn District Municipality reserves the right to negotiate further 
conditions and requirements with the successful bidder.  
 
A compulsory clarification meeting will take place on the 02 August 2022 starting at 10H00. Prospective Tenderers 
are requested to meet the engineer at Capricorn District Municipality offices, (Blouberg Fire station. Senwabarwana). 
 
Complete bid documents fully priced and signed sealed in an envelope marked “Bid Number. INF-W02/2022/2023, 
NAIRIN VILLAGEWATER SUPPLY” should be deposited in the Tender Box located in the foyer at the Capricorn 
District Municipality offices at 41 Biccard Street not later than 11h00 on the 23th of  August 2022. Tenders will be 
opened in public immediately after the closing time referred to above. Telegraphic, e-mail or Tele-fax transmission 
and late tenders will not be accepted for consideration and where feasible shall be returned to the sender. 
 
The Tenderer must have a staff member who has completed, or, is registered for training towards, the NQF level 5 
unit standard "Develop and Promote Labour Intensive Construction Strategies". 
 
Ramakuntwane Selepe                                      CAPRICORN DISTRICT MUNICIPALITY 
Municipal Manager                                                       41 Biccard Street, Polokwane 
                                                                     CONTRACT No.: INF-W02/2022/2023 
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CAPRICORN DISTRICT MUNICIPALITY 
 

T1.2 Bid Data 
 
The conditions of Bid are the Standard Conditions of Bid as contained in Annex F of the CIDB Standard for Uniformity 
in Construction Procurement. (Seewww.cidb.org.za) which are reproduced without amendment or alteration for the 
convenience of Bidders as an Annex to this Bid Data. 
 
The Standard Conditions of Bid make several references to the Bid Data for details that apply specifically to this Bid. 
The Bid Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and the 
standard conditions of Bid. Each item of data given below is cross-referenced to the clause in the Standard Conditions 
of Bid to which it mainly applies. 
 
The additional conditions of Bid are: 
Clause 
number Bid Data 

F.1.1 The employer is: 
Name  : Capricorn District Municipality 
Address  : P O Box 4100, Polokwane, 0700 
Telephone : 015 294 1000  
Fax   : 015 295 4000  

F.1.2 The Bid documents issued by the employer comprise: 
T1.1 Bid notice and invitation to Bid 
T1.2 Bid data 
T2.1 List of returnable documents 
T2.2 Returnable schedules 
Part 1: Agreements and contract data  
C1.1 Form of offer and acceptance 
C1.2 Contract data 
C1.3 Form of Guarantee 
C1.4 Occupational Health and Safety 
Part 2: Special Conditions of Contract 
C2.1 Special Conditions of Contract 
Part 3: Scope of work 
C3.1 Scope of work 
C3.2 Drawing Descriptions 
C3.3 Procurement 
C3.4 Construction 
C3.5 Management 
Part 4: Project Specification 
Part 5: Drawings 
Part 6: Site information 
Part 7: Schedule of Quantities 
C7.1 Preamble to Schedule of Quantities 
C7.2 Schedule of Quantities 
 

F.1.4 The employer’s agent is: 
 
SADC PROJECT CONSULTING (PTY) LTD & ORBITALS TRADING AND PROJECTS JV 
Stand No 19A, Church Street, Polokwane 
0700 
 
Cell:  071 413 7467 
Email: info@orbitals.co.za 
 

F.2.1 Only those tenderers who can demonstrate that they will have in their employ management and supervisory staff 
satisfying the requirement of the scope of work for labour-intensive competencies for supervisory and 
management staff during the validity of the contract are eligible to submit tenders. 

http://www.cidb.org.za/
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F.2.1.1 Bidders are required to complete Schedule 3, Part 2: Returnable with regard to similar work satisfactory out by 
the bidder. 

F.2.1.2 Only those Bidders who are registered with the CIDB, or are capable of being so prior to the evaluation of 
submissions, in a contractor grading designation equal to or higher than a contractor grading designation 
determined in accordance with the sum Bided for a 6CEPE/7 CE or higher class of construction work, are 
eligible to submit Bids. Joint ventures are eligible to submit Bids provided that: 
 
1. every member of the joint venture is registered with the CIDB; 
2. the lead partner has a contractor grading designation in the 6CEPE/7 CE or higher  class of  construction 
 work; and 
3.  the combined contractor grading designation calculated in accordance with the Construction Industry 

Development Regulations is equal to or higher than a contractor grading designation determined in 
accordance with the sum Bided for a 6CEPE/7 CE or higher  class of construction work. 

F.2.1 The following Bidders who are registered with the CIDB, or are capable of being so registered prior to the 
evaluation of submissions, are eligible to submit Bids:  
a) contractors who have a contractor grading designation equal to or higher than a contractor grading 

designation determined in accordance with the sum Bided for a 6CEPE/7 CE or higher class of construction 
work; and 

b) contractors registered as potentially emerging enterprises with the CIDB who are registered in one contractor 
grading designation lower than that required in terms of a) above and who satisfy the following criteria: 
i) The Department, following an interview with the management of the enterprise, is satisfied that the 

enterprise  has the potential to develop and qualify to be registered in a higher contractor grading 
designation;  and 

ii) The Department, following a risk assessment, is able to provide the necessary supportive measures 
required to enable the enterprise to successfully execute the contract. 

Joint ventures are eligible to submit Bids provided that: 
1. every member of the joint venture is registered with the CIDB; 
2. the lead partner has a contractor grading designation in the 6CEPE/7CE or higher  class of  construction 

work; and 
3. the combined contractor grading designation calculated in accordance with the Construction Industry 

Development Regulations is equal to or higher than a contractor grading designation determined in 
accordance with the sum Bided for a 6CEPE/7CE or higher  class of construction work. 

F2.2 In order to be considered for an appointment in terms of this bid, it will be beneficial if the bidder have an office 
in the Capricorn District Municipality area, through which all communication with the employer will flow, and 
where the majority of work in terms if this bid will be carried out. The address of the local office must be indicated 
on Schedule 1, Part T2: returnable documents and which will be regarded as the domicilium citandi et executandi 
for the purposes of any contract arising from this bid submission. The bidder must attach a certified copy of the 
certificate of incorporation and shareholders certificate of his/her company, close corporation or trust to Schedule 
2, Part  T2:Returnable document 

F.2.3 The tenderer is required to complete his/ her tender in full using a black ink. The tenderer is required to initial all 
pages of the bid document. Failure to complete the form of offer in full is an automatic disqualification. Other 
contraventions also constitute an incomplete tender and may result in the bid being disqualified. 

 F.2.7 The arrangements for a compulsory clarification meeting are as stated in the Bid Notice and Invitation to Bid. 
Bidders must sign the attendance list in the name of the Biding entity. Addenda will be issued to and Bids will be 
received only from those Biding entities appearing on the attendance list.  

F.2.11 Do not make any alterations or additions to the bid documents, except to comply with the instructions issued by 
employer, or necessary to correct errors made by the bidder. All signatories to the bid offer shall initial all 
alterations. Erasure and the use of masking fluid are prohibited. 
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F.2.12 
 

No alterative Bid offers will be considered 
 

If a Bidder wishes to submit an alternative Bid offer, the only criteria permitted for such alternative Bid offer is 
that it demonstrably satisfies the Employer’s standards and requirements, the details of which may be obtained 
from the Employer’s Agent.  
Calculations, drawings and all other pertinent technical information and characteristics as well as modified or 
proposed Pricing Data must be submitted with the alternative Bid offer to enable the Employer to evaluate the 
efficacy of the alternative and its principal elements, to take a view on the degree to which the alternative complies 
with the Employer’s standards and requirements and to evaluate the acceptability of the pricing proposals. 
Calculations must be set out in a clear and logical sequence and must clearly reflect all design assumptions.  
Pricing Data must reflect all assumptions in the development of the pricing proposal.  
Acceptance of an alternative Bid offer will mean acceptance in principle of the offer. It will be an obligation of the 
contract for the Bidder, in the event that the alternative is accepted, to accept full responsibility and liability that 
the alternative offer complies in all respects with the Employer’s standards and requirements.  
The modified Pricing Data must include an amount equal to 5% of the amount Bided for the alternative offer to 
cover the Employer’s costs of confirming the acceptability of the detailed design before it is constructed. 

F.2.13.2 Return all returnable documents to the employer after completing them in their entirety, by hand in non-erasable 
black ink 

F.2.13.3 Parts of each Bid offer communicated on paper shall be submitted as original. 

F.2.13.5 
F2.15.1 
 

The employer’s address for delivery of Bid offers and identification details to be shown on each Bid offer package 
are:  
 

Location of Bid box : Tender Box  
Physical address      :41 Biccard Street 
Identification Details: Contract. INF-W02/2022/2023, NAIRIN VILLAGE Water Supply  
Postal address: P.O Box 4100, Polokwane, 0700 

F.2.13.6 
 

A two-envelope procedure will not be followed. 

F.2.15 The closing time for submission of Bid offers is as stated in the Bid Notice and Invitation to Bid. 

F.2.15.1 Telephonic, telegraphic, telex, facsimile or e-mailed Bid offers will not be accepted. 

F.2.16 The Bid offer validity period is 90 days; the municipality reserve the right to request an extension of the validity 
period if deemed necessary. 

F.2.17 A bid may be rejected as non-responsive if the bidder fails to provide any clarification requested by the employer 
within the time for submission stated in the employer’s written request. 

F.2.18 The tenderer must submit to the Employer, names of all management and supervisory staff that will be employed 
to supervise the labour-intensive portion of the works together with satisfactory evidence that such staff members 
satisfy the eligibility requirements. 
 

F.2.19 Access shall be provided for inspections, tests and analysis. 

F.2.23 The Bidder is required to submit with his Bid a Certificate of Contractor Registration issued by the Construction 
Industry Development Board and a copy of an original valid Tax Clearance Certificate issued by the South 
African Revenue Services   or  

 The electronic verification tax clearance must be accompanied by the verification code 
 The proof of CSD registration report must be attached 

Where a Bidder satisfies CIDB contractor grading designation requirements through joint venture formation, such 
Bidders must submit the Certificates of Contractor Registration in respect of each partner. 

F.3.4.1 Bids will be opened immediately after the closing time for Bids at Municipal Offices, at 41 Biccard Street, 
Polokwane. 
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 The procedure for the evaluation of responsive Bids is Method 2 
 
The financial offer will be scored using Formula 2 (option 1) where the value of W1 is: 
 
1)  90 where the financial value inclusive of VAT of all responsive Bids received have a value in excess of R 50 
000 000.00; or  
 
2)  80 where the financial value inclusive of VAT of one or more responsive Bid offers equals or is less than R 
50 000 000.00.  
Up to 100 minus W1 Bid evaluation points will be awarded to Bidders who complete the preference schedule and 
who are found to be eligible for the preference claimed. 

F.3.11 Evaluation of Bid offers 
General 

Step 1 
Bidders will firstly be evaluated on their responsiveness.  
This includes the following 

                   1.Valid Tax Clearance Certificate /The electronic verification tax clearance must be        
…….accompanied by the verification code(The proof of CSD registration report must   
……..be attached) 

2. Attended Compulsory Site meeting 
3. Authority of Signatory  
4. Signing of Form of Offer 
5. BOQ filled in using a black pen  
6. Alterations signed  
7. CIDB grading 
8. List of Returnable documents as listed on T2.1 
9. Municipal rates and taxes 

                10. Initials on all pages of tender document including drawings 
 

Step 2 
According to the MFMA Circular No. 53 of the Municipal Finance Act No. 56 of 2003. Bidders 
will firstly be evaluated on Functionality. The minimum Score for functionality is 70.  
Only the qualifying Tenderers will be evaluated on Method 2. 
The following is the criteria that the Bidders will be evaluated for Functionality: 
 

FUNCTIONALITY COMPETENCE ACHIEVEMENT SCHEDULES 
TABLE_A1:  COMPANY EXPERIENCE (EXPERIENCE IN SIMILAR PROJECTS) 

 
TARGETED GOALS  
Name reference with contact details 

 
TENDERED 
GOAL 

POINTS 
CLAIMED BY 
TENDERER 

ALLOCATED 
POINTS 

1 More than 5 projects 20   
2 2 -4 projects 10   
3 1 project 5   
4  MAXIMUM POINTS 20   

N.B: TENDERERS TO SUBMIT NAMES COMPLETE WITH VALID CONTACT DETAILS. ATTACH 
APPOINTMENT LETTERS AND COMPLETION CERTIFICATES FOR THE LISTED PROJECTS. NON-
SUBMISSION WILL RESULT IN LOSS OF POINTS. 
 
TABLE A2:  FINANCIAL REFERENCES 

 

TARGETED GOALS  

 
TENDERED 

GOAL 

POINTS 
CLAIMED BY 
TENDERER 

ALLOCATED 
POINTS 

1 Tenderer submitted banking details proof attached 5   
2 Bank rating  of “C” or better  5   

3 
Letter of intent from a registered financial institution 
as a guarantor in the amount of 10% as specified for 
surety purposes shall be submitted. 

10   

 MAXIMUM POINTS 20   
N.B: TENDERERS TO SUBMIT PROOF. NON SUBMISSION WILL RESULT IN LOSS OF POINTS. 
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F3.13.1  TABLE A3: KEY PERSONEL EXPERIENCE & SPECIFIC KNOWLEDGE 
 

 

TARGETED GOALS  

 
TENDERED 
GOAL 

POINTS 
Claimed by 

tenderer 

ALLOCATED 
POINTS 

1 Site agent 5 years labour intensive construction 
experience 

10   

2 Site agent  5 years in water projects and related 
works 10   

3 Site agent trained in labour intensive 
construction methods at least NQF 2 5   

4 
Site agent has NQF Level 5 Unit Standard 
“Develop & Promote Labour Intensive 
Construction Strategies”. 

20   

 SUB-TOTAL: Experience 40   
N.B: TENDERERS TO SUBMIT CURRICULUM VITAE & CERTIFICATES OF SITE AGENT AND COMPANY 
PROFILE. NON-SUBMISSION WILL RESULT IN LOSS OF POINTS.  
 

  
TABLE A4:  PLANT AND EQUIPMENT 
 

TARGETED GOALS  

TENDERED 
GOAL 

POINTS 
Claimed by 
tenderer  

ALLOCATED 
POINTS 

1 1 TLB 5   

2 1 20 ton Excavator 5   

3 2 Tipper trucks  5   

4 1 Water truck (10000lt) 5   
 MAXIMUM POINTS 20   

 
N.B: TENDERERS TO SUBMIT VEHICLE/EQUIPMENT OWNERSHIP PROOF OR INTENTION TO HIRE 
WITH PROOF OF THE OWNER’S DOCUMENTS. NON-SUBMISSION WILL RESULT IN LOSS OF POINTS. 

THE MINIMUM SCORE FOR FUNCTIONALITY IS 70 
Step 3 
Price and BBBEE Contribution. Reduce each responsive Bid offer to a comparative offer and evaluate 
it using the Bid evaluation method that is indicated in the Bid Data and described below: 

Method 2: 
Financial 
offer, and 
preferences 

1) Score Bid evaluation points for financial offer. 
2) Confirm that Bidders are eligible for the preferences claimed, and if so, score Bid 
evaluation points for preferencing. 
3) Calculate total Bid evaluation points. 
4) Rank Bid offers from the highest number of Bid evaluation points to the lowest. 
5) Recommend Bidders with the highest number of Bid evaluation points for the award 
of the contract, unless there are compelling and justifiable reasons not to do so. 

Score financial offers, preferences and quality, as relevant, to two decimal places 

F3.13.1 If supply Chain Management bid adjudication committee, or the municipality manager, has resolve that a bid be 
accepted, the successful and unsuccessful bidders shall be notified in writing of this decision. 
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Section 62 of the local municipality services Act 2000(Act 32 of 2000) gives any person whose rights have been 
affected by such a decision, the rights to appeal such decision within 21 days of the notification of the decision. 
Any bidder wishing to exercise this right must submit their appeal to the Municipal manager, P.O Box 
4100,Polokwane,0700 

 set out the reasons for the appeal 
 state in which way the appellant’s rights have been affected by the decision of the supply 
  Chain Management Bid Adjudication Committee or Municipal manager as applicable 

Bidders are also hereby informed of their right to request reasons for the decision in terms of the Promotion of 
Administrative Justice Act(No 3 of 2000) 
The notification of decision dent to the bidder is not acceptance in terms of the form of offer and acceptance and 
no rights shall accrue to the successful bidder in terms of this notification. 
The consideration of appeals and if necessary, the invalidation of any decision made, shall be dealt with in terms 
of the Municipality’s appeals process. 

F.3.18 The number of paper copies of the signed contract to be provided by the employer is one. 

F.3.19 The tenderer must attach original or certified copies of BBEE certificate. In the event where tenderers entered 
into a JV agreement, they must submit original or certified (JV) combined BBEEE certificate 

F.3.20 The tenderer must attach the proof of updated municipal rates and taxes. If the tenderer reside in a non-rateable 
municipal area, they must attach an affidavit for the company and its directors. 
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Annex: Standard Conditions of Tender 
F.1 General 
 
F.1.1 Actions 
 
F.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions of 
tender. In their dealings with each other, they shall discharge their duties and obligations as set out in F.2 
and F.3, timeously and with integrity, and behave equitably, honestly and transparently, comply with all legal 
obligations and not engage in anticompetitive practices. 
 
F.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender process 
shall avoid conflicts of interest and where a conflict of interest is perceived or known, declare any such conflict 
of interest, indicating the nature of such conflict. Tenderers shall declare any potential conflict of interest in 
their tender submissions. Employees, agents and advisors of the employer shall declare any conflict of 
interest to whoever is responsible for overseeing the procurement process at the start of any deliberations 
relating to the procurement process or as soon as they become aware of such conflict, and abstain from any 
decisions where such conflict exists or recuse themselves from the procurement process, as appropriate. 
Note: 1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for improper 
acts in some circumstances. A conflict of interest can create an appearance of impropriety that can 
undermine confidence in the ability of that person to act properly in his or her position even if no improper 
acts result.2) Conflicts of interest in respect of those engaged in the procurement process include direct, 
indirect or family interests in the tender or outcome of the procurement process and any personal bias, 
inclination, obligation, allegiance or loyalty which would in any way affect any decisions taken. 
 
F.1.1.3 The employer shall not seek and a tenderer shall not submit a tender without having a firm intention 
and the capacity to proceed with the contract. 
 
F.1.2 Tender Documents 
The documents issued by the employer for the purpose of a tender offer are listed in the tender data. 
 
F.1.3 Interpretation 
F.1.3.1 The tender data and additional requirements contained in the tender schedules that are included in 
the returnable documents are deemed to be part of these conditions of tender. 
 
F.1.3.2 These conditions of tender, the tender data and tender schedules which are only required for tender 
evaluation purposes, shall not form part of any contract arising from the invitation to tender. 
 
 
F.1.3.3 For the purposes of these conditions of tender, the following definitions apply: 
a) Conflict of interest means any situation in which: 
i) Someone in a position of trust has competing professional or personal interests which make it difficult to 
fulfil his or her duties impartially; 
ii) An individual or organisation is in a position to exploit a professional or official capacity in some way for 
their personal or corporate benefit; or 
iii) Incompatibility or contradictory interests exist between an employee and the organisation which employs 
that employee. 
 
b) Comparative offer means the tenderer’s financial offer after all tendered parameters that will affect the 
value of the financial offer have been taken into consideration in order to enable comparisons to be made 
between offers on a comparative basis. 
 
c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence the 
action of the employer or his staff or agents in the tender process; and 
 
d) Fraudulent practice means the misrepresentation of the facts in order to influence the tender process or 
the award of a contract arising from a tender offer to the detriment of the employer, including collusive 
practices intended to establish prices at artificial levels 
 
e) Organization means a company, firm, enterprise, association or other legal entity, whether incorporated 
or not, or a public body 
 
f) Quality (functionality) means the totality of features and characteristics of a product or service that bear 
on its ability to satisfy stated or implied needs 
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F.1.4 Communication and employer’s agent 
 
Each communication between the employer and a tenderer shall be to or from the employer's agent only, 
and in a form that can be readily read, copied and recorded. Communications shall be in the English 
language. The employer shall not take any responsibility for non-receipt of communications from or by a 
tenderer. The name and contact details of the employer’s agent are stated in the tender data. 
 
F.1.5 The employer’s right to accept or reject any tender offer 
F.1.5.1 The employer may accept or reject any variation, deviation, tender offer, or alternative tender offer, 
and may cancel the tender process and reject all tender offers at any time before the formation of a contract. 
The employer shall not accept or incur any liability to a tenderer for such cancellation and rejection, but will 
give written reasons for such action upon written request to do so. 
 
F.1.5.2 The employer may not subsequent to the cancellation or abandonment of a tender process or the 
rejection of all responsive tender offers re-issue a tender covering substantially the same scope of work within 
a period of six months unless only one tender was received and such tender was returned unopened to the 
tenderer. 
 
F.1.6 Procurement procedures 
F.1.6.1 General 
 
Unless otherwise stated in the tender data, a contract will, subject to F.3.13, be concluded with the tenderer 
who in terms of F.3.11 is the highest ranked or the tenderer scoring the highest number of tender evaluation 
points as relevant, based on the tender submissions that are received at the closing time for tenders. 
 
F.1.6.2 Competitive negotiation procedure 
F.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be followed, 
tenderers shall submit tender offers in response to the proposed contract in the first round of submissions. 
Notwithstanding the requirements of F.3.4, the employer shall announce only the names of the tenderers 
who make a submission. The requirements of F.3.8 relating to the material deviations or qualifications which 
affect the competitive position of tenderers shall not apply. 
 
F.1.6.2.2 All responsive tenderers, or not less than three responsive tenderers that are highest ranked in 
terms of the evaluation method and evaluation criteria stated in the tender data, shall be invited in each round 
to entering to competitive negotiations, based on the principle of equal treatment and keeping confidential 
the proposed solutions and associated information. Notwithstanding the provisions of F.2.17, the employer 
may request that tenders be clarified, specified and fine-tuned in order to improve a tenderer’s competitive 
position provided that such clarification, specification, fine-tuning or additional information does not alter any 
fundamental aspects of the offers or impose substantial new requirements which restrict or distort competition 
or have a discriminatory effect. 
 
F.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the employer to make 
afresh tender offer, based on the same evaluation criteria, with or without adjusted weightings. Tenderers 
shall be advised when they are to submit their best and final offer. 
 
F.1.6.2.4 The contract shall be awarded in accordance with the provisions of F.3.11 and F.3.13 after 
tenderers have been requested to submit their best and final offer. 
 
F.1.6.3 Proposal procedure using the two stage-system 
F.1.6.3.1 Option 1 
Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around which 
a contract may be negotiated. The employer shall evaluate each responsive submission in terms of the 
method of evaluation stated in the tender data, and in the second stage negotiate a contract with the tenderer 
scoring the highest number of evaluation points and award the contract in terms of these conditions of tender. 
 
F.1.6.3.2 Option 2 
F.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer shall invite all 
responsive tenderers to submit tender offers in the second stage, following the issuing of procurement 
documents. 
 
F.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the method of 
evaluation stated in the tender data, and award the contract in terms of these conditions of tender. 
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F.2 Tenderer’s obligations 
 
F.2.1 Eligibility 
 
F.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the 
tenderer, or any of his principals, is not under any restriction to do business with employer. 
 
F.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the tendering 
entity (or both) or any other criteria which formed part of the qualifying requirements used by the employer 
as the basis in a prior process to invite the tenderer to submit a tender offer and obtain the employer’s written 
approval to do so prior to the closing time for tenders. 
 
F.2.2 Cost of tendering 
Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer for 
any costs incurred in the preparation and submission of a tender offer, including the costs of any testing 
necessary to demonstrate that aspects of the offer complies with requirements. 
 
F.2.3 Check documents 
Check the tender documents on receipt for completeness and notify the employer of any discrepancy or 
omission. 
 
F.2.4 Confidentiality and copyright of documents 
Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued 
by the employer only for the purpose of preparing and submitting a tender offer in response to the invitation. 
 
F.2.5 Reference documents 
Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications, 
conditions of contract and other publications, which are not attached but which are incorporated into the 
tender documents by reference. 
 
F.2.6 Acknowledge addenda 
Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary 
apply for an extension to the closing time stated in the tender data, in order to take the addenda into account. 
 
F.2.7 Clarification meeting 
Attend, where required, a clarification meeting at which tenderers may familiarize themselves with aspects 
of the proposed work, services or supply and raise questions. Details of the meeting(s) are stated in the 
tender data. 
 
F.2.8 Seek clarification 
Request clarification of the tender documents, if necessary, by notifying the employer at least five working 
days before the closing time stated in the tender data. 
 
F.2.9 Insurance 
Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover 
required in terms of the conditions of contract identified in the contract data. The tenderer is advised to seek 
qualified advice regarding insurance. 
 
F.2.10 pricing the tender offer 
F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except 
Value-added Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes and levies 
being those applicable 14 days before the closing time stated in the tender data. 
 
F2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices. 
 
F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment 
except as provided for in the conditions of contract identified in the contract data. 
 
F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions of 
contract identified in the contract data may provide for part payment in other currencies. 
 
F.2.11 Alterations to documents 
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Do not make any alterations or additions to the tender documents, except to comply with instructions issued 
by the employer, or necessary to correct errors made by the tenderer. All signatories to the tender offer shall 
initial all such alterations. Erasures and the use of masking fluid are prohibited. 
 
F.2.12 Alternative tender offers 
 
F.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender 
offer, strictly in accordance with all the requirements of the tender documents, is also submitted as well as a 
schedule that compares the requirements of the tender documents with the alternative requirements that are 
proposed. 
 
F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the tender data or 
criteria otherwise acceptable to the employer. 
 
F.2.13 submitting a tender offer 
 
F.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint venture to 
provide the whole of the works, services or supply identified in the contract data and described in the scope 
of works, unless stated otherwise in the tender data. 
 
F.2.13.2 Return all returnable documents to the employer after completing them in their entirety, either 
electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink. 
 
F.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number of copies 
stated in the tender data, with an English translation of any documentation in a language other than English, 
and the parts communicated electronically in the same format as they were issued by the employer. 
 
F.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data. The 
employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for tenderers 
proposing to contract as joint ventures shall state, which of the signatories is the lead partner whom the 
employer shall hold liable for the purpose of the tender offer 
 
F.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the packages as 
“ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and identification 
details stated in the tender data, as well as the tenderer's name and contact address. 
 
F.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the returnable 
documents listed in the tender data in an envelope marked “financial proposal” and place the remaining 
returnable documents in an envelope marked “technical proposal”. Each envelope shall state on the outside 
the employer’s address and identification details stated in the tender data, as well as the tenderer's name 
and contact address. 
 
F.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on the 
outside only the employer's address and identification details as stated in the tender data. 
 
F.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or premature 
opening of the tender offer if the outer package is not sealed and marked as stated. 
 
F.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless 
stated otherwise in the tender data. 

 
F.2.14 Information and data to be completed in all respects 
 
Accept that tender offers, which do not provide all the data or information requested completely and in the 
required, may be regarded by the employer as non-responsive. 
 
F.2.15 Closing time 
 
F.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender data not 
later than the closing time stated in the tender data. Accept that proof of posting shall not be accepted as 
proof of delivery. 
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F.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason, the 
requirements of these conditions of tender apply equally to the extended deadline. 
 
F.2.16 Tender offer validity 
F.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period 
stated in the tender data after the closing time stated in the tender data. 
F.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data for an 
agreed additional period with or without any conditions attached to such extension. 
 
F.2.16.3 Accept that a tender submission that has been submitted to the employer may only be withdrawn 
or substituted by giving the employer’s agent written notice before the closing time for tenders that a tender 
is to be withdrawn or substituted. 
 
F.2.16.4 Where a tender submission is to be substituted, submit a substitute tender in accordance with the 
requirements of F.2.13 with the packages clearly marked as “SUBSTITUTE”. 
 
F.2.17 Clarification of tender offer after submission 
Provide clarification of a tender offer in response to a request to do so from the employer during the evaluation 
of tender offers. This may include providing a breakdown of rates or prices and correction of arithmetical 
errors by the adjustment of certain rates or item prices (or both). No change in the competitive position of 
tenderers or substance of the tender offer is sought, offered, or permitted. 
 
Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a preferred 
tenderer following a competitive selection process, should the Employer elect to do so. 
 
F.2.18 Provide other material 
F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, the 
tenderer’s commercial position (including notarized joint venture agreements), referencing arrangements, or 
samples of materials, considered necessary by the employer for the purpose of a full and fair risk 
assessment. Should the tenderer not provide the material, or a satisfactory reason as to why it cannot be 
provided, by the time for submission stated in the employer’s request, the employer may regard the tender 
offer as non-responsive. 
F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required. 
 
F.2.19 Inspections, tests and analysis 
 
Provide access during working hours to premises for inspections, tests and analysis as provided for in the 
tender data. 
 
F.2.20 Submit securities, bonds, policies, etc 
If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds, 
guarantees, policies and certificates of insurance required in terms of the conditions of contract identified in 
the contract data. 
 
F.2.21 Check final draft 
Check the final draft of the contract provided by the employer within the time available for the employer to 
issue the contract. 
 
F.2.22 Return of other tender documents 
If so instructed by the employer, return all retained tender documents within 28 days after the expiry of the 
validity period stated in the tender data. 
 
F.2.23 Certificates 
Include in the tender submission or provide the employer with any certificates as stated in the tender data. 
 
F.3 The employer’s undertakings 
 
F.3.1 Respond to requests from the tenderer 
F.3.1.1 Unless otherwise stated in the tender Data respond to a request for clarification received up to five 
working days before the tender closing time stated in the Tender Data and notify all tenderers who drew 
procurement documents. 
F.3.1.2 Consider any request to make a material change in the capabilities or formation of the tendering 
entity (or both) or any other criteria which formed part of the qualifying requirements used to prequalify a 
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tenderer to submit a tender offer in terms of a previous procurement process and deny any such request if 
as a consequence: 
a) An individual firm, or a joint venture as a whole, or any individual member of the joint venture fails to meet 
any of the collective or individual qualifying requirements; 
b) The new partners to a joint venture were not prequalified in the first instance, either as individual firms o 
as another joint venture; or 
c) In the opinion of the Employer, acceptance of the material change would compromise the outcome of the 
prequalification process. 
 
F.3.2 Issue Addenda 
If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the 
period from the date that tender documents are available until three days before the tender closing time 
stated in the Tender Data. If, as a result a tenderer applies for an extension to the closing time stated in the 
Tender Data, the Employer may grant such extension and, shall then notify all tenderers who drew 
documents. 
 
F.3.3 Return late tender offers 
Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is 
necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned. 
 
F.3.4 Opening of tender submissions 
 
F.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the presence of 
tenderers’ agents who choose to attend at the time and place stated in the tender data. Tender submissions 
for which acceptable reasons for withdrawal have been submitted will not be opened. 
 
F.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a venue 
indicated in the tender data, the name of each tenderer whose tender offer is opened and, where applicable, 
the total of his prices, preferences claimed and time for completion for the main tender offer only. 
 
F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request. 
 
F.3.5 Two-envelope system 
 
F.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the technical 
proposal of valid tenders in the presence of tenderers’ agents who choose to attend at the time and place 
stated in the tender data and announce the name of each tenderer whose technical proposal is opened. 
 
F.3.5.2 Evaluate the quality of the technical proposals offered by tenderers, then advise tenderers who 
remain in contention for the award of the contract of the time and place when the financial proposals will be 
opened. Open only the financial proposals of tenderers, who score in the quality evaluation more than the 
minimum number of points for quality stated in the tender data, and announce the score obtained for the 
technical proposals and the total price and any preferences claimed. Return unopened financial proposals to 
tenderers whose technical proposals failed to achieve the minimum number of points for quality. 

 
F.3.6 Non-disclosure 
Not disclose to tenderers, or to any other person not officially concerned with such processes, information 
relating to the evaluation and comparison of tender offers, the final evaluation price and recommendations 
for the award of a contract, until after the award of the contract to the successful tenderer. 
 
F.3.7 Grounds for rejection and disqualification 
Determine whether there has been any effort by a tenderer to influence the processing of tender offers and 
instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or fraudulent 
practices. 
 
F.3.8 Test for responsiveness 
 
F.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly received: 
a) complies with the requirements of these Conditions of Tender, 
b) Has been properly and fully completed and signed, and 
c) is responsive to the other requirements of the tender documents. 
 



 

NAIRIN VILLAGE WATER SUPPLY (BLOUBERG) 
Bid Number: INF-W02/2022/2023 

Page 16 

 

F.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the tender 
documents without material deviation or qualification. A material deviation or qualification is one which, in the 
Employer's opinion, would: 
a) Detrimentally affect the scope, quality, or performance of the works, services or supply identified in the 
Scope of Work, 
b) Significantly change the Employer's or the tenderer's risks and responsibilities under the contract, or 
c) Affect the competitive position of other tenderers presenting responsive tenders, if it were to be rectified. 
Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or 
withdrawal of the non-conforming deviation or reservation. 
 
F.3.9 Arithmetical errors, omissions and discrepancies 
F.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in figures. 
Where there is a discrepancy between the amounts in figures and the amount in words, the amount in words 
shall govern. 
 
F.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation points after 
the evaluation of tender offers in accordance with F.3.11 for: 
a) The gross misplacement of the decimal point in any unit rate; 
b) Omissions made in completing the pricing schedule or bills of quantities; or 
c) Arithmetic errors in: 
i) Line item totals resulting from the product of a unit rate and a quantity in bills of quantities or schedules of 
prices; or 
ii) The summation of the prices. 
 
F.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and either confirm 
the tender offer as tendered or accept the corrected total of prices. 
 
F.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows: 
a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting from the 
product of the unit rate and the quantity, the line item total shall govern and the rate shall be corrected. Where 
there is an obviously gross misplacement of the decimal point in the unit rate, the line item total as quoted 
shall govern, and the unit rate shall be corrected. 
b) Where there is an error in the total of the prices either as a result of other corrections required by this 
checking process or in the tenderer's addition of prices, the total of the prices shall govern and the tenderer 
will be asked to revise selected item prices (and their rates if bills of quantities apply) to achieve the tendered 
total of the prices. 
 
F.3.10 Clarification of a tender offer 
Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from 
the tender offer. 
 
F.3.11 Evaluation of tender offers 
F.3.11.1 General 
Appoint an evaluation panel of not less than three persons. Reduce each responsive tender offer to a 
comparative offer and evaluate them using the tender evaluation methods and associated evaluation criteria 
and weightings that are specified in the tender data. 
 
F.3.11.2 Method 1: Financial offer 
In the case of a financial offer: 
a) Rank tender offers from the most favourable to the least favourable comparative offer. 
b) Recommend the highest ranked tenderer for the award of the contract, unless there are compelling and 
justifiable reasons not to do so. 
c) Re-rank all tenderers should there be compelling and justifiable reasons not to recommend the highest 
ranked tenderer and recommend the highest ranked tenderer, unless there are compelling and justifiable 
reasons not to do so and the process set out in this sub clause is repeated. 
 
F.3.11.3 Methods 2: Financial offer and preference 
In the case of a financial offer and preferences: 
a) Score each tender in respect of the financial offer made and preferences claimed, if any, in accordance 
with the provisions of F.3.11.7 and F.3.11.8. 
b) Calculate the total number of tender evaluation points (TEV) in accordance with the following formula: 
TEV = NFO + NP 
Where: NFO is the number of tender evaluation points awarded for the financial offer made in accordance 
with F.3.11.7; 
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 NP is the number of tender evaluation points awarded for preferences claimed in accordance with F.3.11.8. 
c) Rank tender offers from the highest number of tender evaluation points to the lowest. 
d) Recommend the tenderer with the highest number of tender evaluation points for the award of the contract, 
unless there are compelling and justifiable reasons not to do so. 
e) Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to recommend 
the tenderer with the highest number of tender evaluation points, and recommend the tenderer with the 
highest number of tender evaluation points, unless there are compelling and justifiable reasons not to do so 
and the process set out in this sub clause is repeated 
 
F.3.11.4 Method 3: Financial offer and quality 
In the case of a financial offer and quality: 
a) Score each tender in respect of the financial offer made and the quality offered in accordance with the 
provisions of F.3.11.7 and F.3.11.9, rejecting all tender offers that fail to score the minimum number of points 
for quality stated in the tender data, if any. 
b) Calculate the total number of tender evaluation points (TEV) in accordance with the following formula: 
TEV = NFO + NQ 
 Where: NFO is the number of tender evaluation points awarded for the financial offer made in accordance 
with F.3.11.7; 
 NQ is the number of tender evaluation points awarded for quality offered in accordance with F.3.11.9. 
c) Rank tender offers from the highest number of tender evaluation points to the lowest. 
d) Recommend tenderer with the highest number of tender evaluation points for the award of the contract, 
unless there are compelling and justifiable reasons not to do so. 
e) Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to recommend 
the tenderer with the highest number of tender evaluation points and recommend the tenderer with the 
highest number of tender evaluation points, unless there are compelling and justifiable reasons not to do so 
and the process set out in this sub clause is repeated.  
 
F.3.11.5 Method 4: Financial offer, quality and preferences 
In the case of a financial offer, quality and preferences: 
a) Score each tender in respect of the financial offer made, preference claimed, if any, and the quality offered 
in accordance with the provisions of F.3.11.7 to F.3.11.9, rejecting all tender offers that fail to score the 
minimum number of points for quality stated in the tender data, if any. 
b) Calculate the total number of tender evaluation points (TEV) in accordance with the following formula, 
unless otherwise stated in the Tender Data: 
 
TEV = NFO + NP + NQ 
Where: NFO is the number of tender evaluation points awarded for the financial offer made in accordance 
with F.3.11.7; 
NP is the number of tender evaluation points awarded for preferences claimed in accordance with F.3.11.8. 
NQ is the number of tender evaluation points awarded for quality offered in accordance with F.3.11.9. 
c) Rank tender offers from the highest number of tender evaluation points to the lowest. 
d) Recommend the tenderer with the highest number of tender evaluation points for the award of the contract, 
unless there are compelling and justifiable reasons not to do so. 
e) Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to recommend 
the tenderer with the highest number of tender evaluation points and recommend the tenderer with the 
highest number of tender evaluation points, unless there are compelling and justifiable reasons not to do so 
and the process set out in this sub clause is repeated. 
 
F.3.11.6 Decimal places 
Score price, preference and functionality, as relevant, to two decimal places. 
 
F.3.11.7 Scoring Price 
Score price of remaining responsive Bid offers using the following formula: 
 
NFO = W1 x A Where: 
NFO  = the number of Bid evaluation points awarded for price. 
W1 = the maximum possible number of Bid evaluation points awarded for price as stated in the Bid Data. 
A  = a number calculated using the formula and option described in Table F.1 as stated in the tender data. 
 
Table F.1: formulae for calculating the value of A 

Formula Basis for comparison  Option 1 Option 2 
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F.3.11.8 Scoring Preferences 
Confirm that tenderers are eligible for the preferences claimed in accordance with provisions of the tender 
data and reject all claims for preferences where tenderers are not eligible for such preferences.  
 
Calculate the total number of tender evaluation points for preferences claimed in accordance with provisions 
of the tender data.  
 
F.3.11.9 Scoring Preferences 
Score each of the criteria and sub criteria for quality in accordance with the provisions of the tender data.  
Calculate the total number of tender evaluation points for quality using the following formula: 
 
NQO = W2 x S0 / MS 

Where 

S0 is the score for quality allocated to the submission under consideration 
MS is the maximum possible score for quality in respect of a submission; and  
W2 is the maximum possible number of tender evaluation points awarded for the quality as stated in the 
tender data. 
 
F.3.12  Insurance provided by the employer 
If requested by the proposed successful Bidder, submit for the Bidder’s information the policies and / or 
certificates of insurance which the conditions of contract identified in the contract data, require the employer 
to provide. 
 
F.3.13  Acceptance of Bid offer 
 
F.3.13.1 Accept Bid offer only if the Bidder satisfies the legal requirements stated in the Bid Data. 
F.3.13.2 Notify the successful Bidder of the employer's acceptance of his Bid offer by completing and 
returning one copy of the form of offer and acceptance before the expiry of the validity period stated in the 
Bid data, or agreed additional period. Providing the form of offer and acceptance does not contain any 
qualifying statements, it will constitute the formation of a contract between the employer and the successful 
Bidder as described in the form of offer and acceptance. 
 
F.3.14  Notice to unsuccessful Bidders 
Successful bidders will be on the website. 
 
F.3.15.  Prepare contract documents 
If necessary, revise documents that shall form part of the contract and that were issued by the employer as 
part of the Bid documents to take account of: 
 
a)  Addenda issued during the Bid period, 
b)  Inclusion of some of the returnable documents, 
c)  Other revisions agreed between the employer and the successful Bidder, and 
d)  The schedule of deviations attached to the form of offer and acceptance, if any. 
 
F.3.16  Issue final contract 
Prepare and issue the final draft of contract documents to the successful Bidder for acceptance as soon as 
possible after the date of the employer's signing of the form of offer and acceptance (including the schedule 
of deviations, if any). Only those documents that the conditions of Bid require the Bidder to submit, after 
acceptance by the employer, shall be included. 

 
F.3.17  Complete adjudicator's contract 

1 Highest price or discount )

m

)m(
(1A 

P

PP 


 A = P/Pm 

2 Lowest price or percentage 
commission/fee 

)

m

)m(
(1 A 

P

PP 


 
A = Pm/P 

Pm is the comparative offer of the most favourable comparative offer. 
P  is the comparative offer of the Bid offer under consideration. 



 

NAIRIN VILLAGE WATER SUPPLY (BLOUBERG) 
Bid Number: INF-W02/2022/2023 

Page 19 

 

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for both 
parties to complete formalities for appointing the selected adjudicator at the same time as the main contract 
is signed. 
 
F.3.18  Provide copies of the contracts 
Provide to the successful Bidder the number of copies stated in the Bid Data of the signed copy of the contract 
as soon as possible after completion and signing of the form of offer and acceptance. 

  



 

NAIRIN VILLAGE WATER SUPPLY (BLOUBERG) 
Bid Number: INF-W02/2022/2023 

Page 20 

 

 
 

CAPRICORN DISTRICT MUNICIPALITY 
 

T2.1 List of Returnable Documents 
The Bidder must complete the following returnable documents:  
 
1  Returnable Schedules required for Bid evaluation purposes  
 

 MBD 2: Tax Clearance Certificate requirements 
 BBBEE Certificate 
 Bank Rating 
 Certified copy of company registration documents (CK Documents) 
 Certified copies of directors ID 
 Letter of good standing (C.O.I.D.A) 
 Attended Compulsory Site meeting 
 Authority of Signatory (own company letterhead) 
 Signing of Form of Offer 
 BOQ filled in using a black pen  
 Alterations signed  
 CIDB grading 6CEPE/7CE - Contract A) 
 List of Returnable documents as listed on T2.1 
 Municipal rates and taxes not older than 3 months for both residence and business 
 Joint Venture agreement(in case of JV) 
 Proof of ownership of plant and machinery 
 Certified copies of qualifications not older than 3 months 
 Addendum 

 
2  Other documents required only for Bid evaluation purposes 
 

 Certificate of Contractor Registration issued by the Construction Industry Development Board 
(6CEPE/7CE) 

 
3  Returnable Schedules that will be required for bid evaluation purpose 
 

 MBD 1:      Invitation to Bid 
 MBD 3.1:   Pricing Schedule – Firm Prices  
 MBD 3.2:   Pricing Schedule – Non-Firm prices 
 MBD 4:      Declaration of interest 
 MBD 5:      Declaration for Procurement above R10 Million (All applicable taxes included) 
 MBD 6.1:   Preference Points Claim Form In Terms Of The Preferential Procurement Regulations 2017 
 MBD 7.2:   Contract Form – Rendering of services 
 MBD 8:      Declaration of Bidder’s Past Supply Chain Management Practices 
 MBD 9:      Certificate of Independent Bid Determination 

 
N.B: FAILURE TO COMPLETE OR SIGN ALL THE DOCUMENTS LISTED ABOVE WILL RESULT IN YOUR TENDER NOT 
BEING CONSIDERED 

4  Other documents that will be incorporated into the contract  
 
5   Form of Offer 
 
6   C1.2      Contract Data (Part 2) 
 
7   C6.2      Bills of quantities  
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Record of Addenda to Bid documents 

 
We confirm that the following communications received from the Employer before the submission of this Bid offer, 
amending the Bid documents, have been taken into account in this Bid offer: 
 Date Title or Details 

1.   
 
 
 

 

2.   
 
 
 

 

3.   
 
 
 

 

4.   
 
 
 

 

5.   
 
 
 

 

6.   
 
 
 

 

7.   
 
 
 

 

Attach additional pages if more space is required. 

 
Signed 

  
Date 

 

 
Name 

  
Position 

 

 
Bidder 
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EXAMPLE FOR USE BY THE TENDERER WHEN COMPILING THE AUTHORITY 
CERTIFICATE 

 
Certificate of Authority for Power of Attorney 

(TO BE PRINTED ON COMPANY’S LETTER HEAD) 
 
Indicate the status of the tenderer by ticking the appropriate box hereunder.  The tenderer must complete the 
certificate set out below for the relevant category. 

A 
Company 

B 
Partnership 

C 
Joint Venture 

D 
Sole Proprietor 

E 
Close Corporation 

     
 

A. Certificate for company 

 

I,……………………………………………….,chairperson of the board of directors of 

…………………………………………………, hereby confirm that by resolution of the board (copy attached) taken on 

……………….20….,Mr/Mrs……………………….acting in the capacity 

of………………………………………………….,was authorised to sign all documents in connection with this tender 

and any contract resulting from it on behalf of the company. 

As witness 

1…………………………………….   ……………………………………… 

.             Chairman 

2…………………………………….   ……………………………………….. 
              Date 

B. Certificate of partnership 
 

We, the undersigned, being the key partners in the business trading as ……………………………………………….… 

hereby authorise Mr/Mrs……………………………………………………, acting in the capacity 

of…………………………………………to sign all documents in connection with the tender for 

Contract……………………………………………………………and any contract resulting from it on our behalf. 

NAME ADDRESS SIGNATURE DATE 

    

    

    

    

 

NOTE:  This certificate is to be completed and signed by all of the key partners upon whom rests the direction of the affairs of the Partnership as 

a whole. 
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C. Certificate for Joint Venture 
 
We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise 

Mr/Mrs………………………….., authorised signatory of the company ……………………………….……………………, 

Acting in the capacity of lead partner, to sign all documents in connection with the tender offer for 

Contract…………………………………….………………and any other contract resulting from it on our behalf. This 

authorisation is evidenced by the attached power of attorney signed by legally authorised signatories of all the 

partners to the Joint Venture. 

NAME OF FIRM ADDRESS AUTHORISING SIGNATURE, 
NAME & CAPACITY 

Lead partner   

   

   

   
 

D. Certificate for sole proprietor 
I, ………………………………………………., hereby confirm that I am the sole owner of the business trading 

as…………………………………………………………………………………...  

As Witness: 

1…………………………………………………..  ……………………………… 
             Signature: Sole owner 

2………………………………………………….  ………………………………. 
             Date 

 

E. Certificate for Close Corporation 
 

We, the undersigned, being the key members in the business trading 

as…………………………………….…………………hereby authorise Mr/Mrs…………………………………… Acting in 

the capacity of……………………………………………………, to sign all documents in connection with the tender for 

Contract……………………………………………and any contract resulting from it on our behalf. 

NAME ADDRESS SIGNATURE DATE 
    
    
    
    

 

NOTE:  This certificates are only Examples. Bidding Entities are requested to submit in their own company 
letter heads. 
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Schedule of Proposed Subcontractors 
 

 We notify you that it is our intention to employ the following Subcontractors for work in this 
contract.  
If we are awarded a contract we agree that this notification does not change the requirement 
for us to submit the names of proposed Subcontractors in accordance with requirements in 
the contract for such appointments.  If there are no such requirements in the contract, then 
your written acceptance of this list shall be binding between us. 
 

 Name and address of proposed 
Subcontractor 

Nature and extent 
of work 

CIDB grading of the 
sub-contractor 

Previous experience 
with Subcontractor. 

1.     

2.     

3.     

4.     

5.  
 
 
 
 
 
 
 
 

   

6.     

 
Signed 

  
Date 

 

 
Name 

  
Position 

 

 
Bidder 
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Schedule of Plant and Equipment 

 
The following are lists of major items of relevant equipment that I/we presently own or lease and will have available 
for this contract or will acquire or hire for this contract if my/our Bid is accepted. 
  
(a) Details of major equipment that is owned by and immediately available for this contract.   
 

Quantity Description, size, capacity, etc. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Attach additional pages if more space is required. 
 
(b) Details of major equipment that will be hired, or acquired for this contract if my/our Bid is acceptable. 
 

Quantity Description, size, capacity, etc. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Attach additional pages if more space is required. 
  
 
 
Signed 

  
Date 

 

 
Name 

  
Position 

 

 
Bidder 

 

 
 

N.B: Bidders to submit certified proof of ownership from the relevant Authority. If hiring proof 
of certified ownership documents from the plant hire to be submitted with the tender. 
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Schedule of the Bidder’s Experience 
 

The following is a statement of similar work successfully executed by myself/ourselves: 
Employer, contact person 
and telephone number. 

Description of contract Value of work 
inclusive of VAT 
(Rand) 

Date 
completed 
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Signed 

  
Date 

 

 
Name 

  
Position 

 

 
Bidder 

 

 
N.B: Evaluation will be based on the first four projects only. Certificates of practical completion 

for completed projects. Appointment letters for projects not completed. 
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Proposed amendments and qualifications 
 

The Bidder should record any deviations or qualifications he may wish to make to the Bid documents in this Returnable 
Schedule. Alternatively, a Bidder may state such deviations and qualifications in a covering letter to his Bid and 
reference such letter in this schedule. 
 
The Bidder’s attention is drawn to clause F.3.8 of the Standard Conditions of Bid referenced in the Bid Data regarding 
the employer’s handling of material deviations and qualifications. 
 

Page Clause or item Proposal 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 
 
 
Signed 

  
Date 

 

 
Name 

  
Position 

 

 
Bidder 
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Schedule of Personnel and Employees 
 
The Tenderer shall state below the number of Personnel and Employees to be employed on the Works. 
 

 
PERSONNEL AND EMPLOYEES 

 
TENDER 

 
TENDER  

 
 
 
 
1.   Technical staff 
 
 
2.  Clerical staff 
 
 
3.  Artisans 
 
 
4.  Semi-skilled 
 
 
5.  Unskilled labour 
 
 

 
FULL TIME 

 
PART TIME 

 
FULL TIME 

 
PART TIME 

    

 
    Total 

    

 
 
State the name, qualifications (Certified proof not older than three months) and experience of 
proposed Site agent: 
 
 
Date: ……………………………… 
 
 
 
 
SIGNATURE OF TENDERER: ……………………….. 
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Preliminary Programme 
 
 
The Tenderer shall detail below or attach a preliminary programme reflecting the proposed order and rate of progress 
for each portion of the work comprising this Contract.  The programme shall be consistent with and in support of his 
time required for completion and shall be in accordance with the requirements of this tender. 
 

PROGRAMME 
ACTIVITY WEEKS / MONTHS 

 

 … … … … … … … … … … … … 
             
             
             
             
             
             
             
             
             
             
             
             
             
             
             
             
             
             
             
             

 
 
 
 
SIGNATURE OF TENDERER: ……………………………. 
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Signatories Authority (Power Of Attorney) 
 

 
1. INFORMATION TO BE PROVIDED 
 
1.1 If the Tenderer is a COMPANY 

 
(a) Affix a certificate copy of the Certificate of Incorporation to this page. 
(b) Affix a copy of the relevant resolution of the Board of Directors, duly signed and dated 
(c) List the Directors 

 
……………………………………………………………………………………………………… 
 
……………………………………………………………………………………………………. 

 
1.2 If the Tenderer is a CLOSE CORPORATION 
 

(a) Affix a certificate copy of the Founding Statement to this page 
(b) Affix a copy of the relevant resolution of the Members, duly signed and dated 
(c) List the Members 

…………………………………………………………………………………………………………………
………………………………………………………………………………………………. 

 
1.3 If the Tenderer is a PARTNERSHIP 
 

(a) Affix a copy of the relevant resolution on the Partners, duly signed and dated 
(b) List the Partners 

…………………………………………………………………………………………….…………… 
 
………………………………………………………………………………………………………… 

 
1.2 If the Tenderer is a ONE-MAN-CONCERN. 
 

Provided the full name, identity number and qualifications of the person 
 

 ……………………………………………………………………………………………………………… 
 
 
1.3 If the Tenderer is a JOINT VENTURE 
 

a) Affix a copy of the original document of information defining the conditions under  which the joint venture will 
function, its period of duration and the participating persons, companies and/or firms 

b) Affix a certificate signed for or on behalf of each participating person, company and/or firm authorizing the 
person who signed the tender to do so. 

 
1.4 If the Tenderer is a CONCERN OTHER than these listed above 
 
 

Provide full details of the CONCERN submitting the tender: 
 
……………………………………………………………………………………………………………….… 
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Site Inspection Certificate 
 
 
This is to certify that l,…………………………………………………………………………………………. 
 
representing and duly authorized by (Tenderer) ………..…………………………………………………. 
 
……………………………………………………………….………………………………………………….. 
 
attended the site inspection on 
 
………………………………………………………………………… 
 
Having prior to this site visit carefully examined the tender document, technical information and drawings supplied, I 
confirm that I was given unrestricted access to inspect those sections of the Site necessary for the execution of the 
Works. 
 
I further confirm that I am completely satisfied with the scope of work as explained by the Engineer, and am fully 
aware of all Site conditions and regulations of whatsoever nature that could influence the preparation of our tender. 

 
I therefore append my signature below in agreement that we will not institute any claim against the Employer after 
submission of our tender based on lack of knowledge of site conditions or regulations appertaining to the execution 
of this Contract. 
 
 
 
 
 
 
                 
Signature of Tenderer’s Representative   Date 
 
 
 
 
 
                 
Signature of Engineer’s Representative   Date 

 

NB: THE PERSON WHO ATTENDED THE BRIEFING SESSION TO SIGN ON THIS PAGE, INFORMATION TO BE THE SAME AS THE ONE 
ON THE ATTENDANCE REGISTER. ANY DEVIATION WILL LEAD TO DISQUALIFICATION. 
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COMPLIANCE WITH OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 AND CONSTRUCTION 
REGULATIONS, 2003 

 

The tenderer shall attach to this Form evidence that he is registered and in good standing with a compensation 

insurer who is approved by Department of Labour in terms of section 80 of the Compensation for Injury and Disease 

Act (COID)(Act 130 of 1993).  

The tenderer is required to disclose, by also attaching  documentary evidence to this form, all inspections, 

investigations and their outcomes conducted by the Department of Labour  into the conduct of the tenderer at any 

time during the 36 months preceding the date of this tender. 

 

 

 

 

 

SIGNED ON BEHALF OF THE TENDERER:   ...............................................................................  

 

Note to tenderer: 

Discovery that the tenderer has failed to make proper disclosure may result in CDM terminating a contract 

that flows from this tender on the ground that it has been rendered invalid by the tenderer’s 
misrepresentation.  
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CONSTRUCTION INDUSTRIES DEVELOPMENT BOARD REGISTRATION 

 

The tenderer is to affix to this page either: 

 Written proof of his registration with the CIDB as a Category 7 CE for Contract A (as Minimum) 

Or 

 Written proof of his application to the CIDB for registration as a contractor in the category listed above. 

Note: 

1. Failure to provide such documentation as prescribed on this page shall result in this tender not being further 
considered for the award of the contract. 

2. Should this tender be considered for award of the contract, based on proof of submission of application for 
registration in the appropriate category with the CIDB, and should proof of such subsequent registration not be 
forthcoming to the employer by the time of award of the contract, then this tender will no longer be considered 
for the award of the contract. 
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MBD 1 

 
INVITATION TO BID 

 
  

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (CAPRICORN DISTRICT MUNICIPALITY) 

 
 

BID NUMBER: ……………………..CLOSING DATE: ……………………   CLOSING TIME: ………….. 
 
DESCRIPTION………………………………………………………………………………………………… 
 
  
The successful bidder will be required to fill in and sign a written Contract Form (MBD 7).  
 
 
BID DOCUMENTS MAY BE POSTED TO: 
 

CAPRICORN DISTRICT MUNICIPALITY OFFICES  

41 BICCARD STREET 

POLOKWANE 
0700 
 
   OR 
  
DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 
 

CAPRICORN DISTRICT MUNICIPALITY OFFICES  

41 BICCARD STREET 

POLOKWANE 

0700 
 
 
Bidders should ensure that bids are delivered timeously to the correct address. If the bid is late, it will not be 
accepted for consideration. 
 
 
The bid box is generally open 24 hours a day, 7 days a week.     
 
 
ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS – (NOT TO BE RE-TYPED) 
 
 
THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE 
PREFERENTIAL PROCUREMENT REGULATIONS, 2011, THE GENERAL CONDITIONS OF CONTRACT (GCC) 
AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT 
 
NB:   NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE (as defined in 
Regulation 1 of the Local Government: Municipal Supply Chain Management Regulations) 
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THE FOLLOWING PARTICULARS MUST BE FURNISHED 

(FAILURE TO DO SO MAY RESULT IN YOUR BID BEING DISQUALIFIED) 

 
 
NAME OF BIDDER ……………………………………………………………………………………………………………………… 
 
POSTAL ADDRESS ………………………………………………..……………………………………………………………………. 
   
STREET ADDRESS ……………………………………………………………………………………………………………………… 
  
TELEPHONE NUMBER CODE……………NUMBER……………………….…………………………………………………………….. 
 
CELLPHONE NUMBER ……………………………………………………………………………………………………………………… 
 
FACSIMILE NUMBER CODE ………… .NUMBER……………………………………………………………………………………… 
 
E-MAIL ADDRESS …………………………………………………………………………….……………………………………….. 
 
VAT REGISTRATION NUMBER..……………………………………………………………………………………………………………… 
 
HAS AN ORIGINAL AND VALID TAX CLEARANCE CERTIFICATE BEENATTACHED? (MBD 2)   YES/NO 
 
HAS A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE BEEN SUBMITTED? (MBD 6.1)   YES/NO 
 
IF YES, WHO WAS THE CERTIFICATE ISSUED BY? 
 
AN ACCOUNTING OFFICER AS CONTEMPLATED IN THE CLOSE CORPORATION ACT (CCA)     □ 
A VERIFICATION AGENCY ACCREDITED BY THE SOUITH AFRICAN NATIONAL ACCREDITATION SYSTEM (SANAS)  □ 
A REGISTERED AUDITOR                      □  
(Tick applicable box) 
 
(A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE MUST BE SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE 
POINTS FOR B-BBEE)     
 
I. ARE YOU THE ACCREDITED REPRESENTATIVEIN SOUTH AFRICA FOR THE GOODS/SERVICES/WORKS OFFERED? 
  
   YES/NO      (IF YES ENCLOSE PROOF) 

 
SIGNATUREOF BIDDER ……………………………………………………………………………………………………………….. 
 
DATE …………………………………………………………………………………. 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED…………………………………………………………………………………… 

 
TOTAL BID PRICE…………..………………..……… TOTAL NUMBER OF ITEMS OFFERED………….……………………… 
________________________________________________________________________________________________________ 

ANY ENQUIRIES REGARDING THE BIDDING PROCEDURE MAY BE DIRECTED TO: 
 
Municipality / Municipal Entity:   ……………………………………………………………………. 
 
Department:   …………………………………………………………………………………………… 
 
Contact Person:    ……………………………………………………………………………………… 
 
Tel:   ……………………………………………………………………………………………………… 
 
Fax:   …………………………………………………………………………………………………….. 
 

 
ANY ENQUIRIES REGARDING TECHNICAL INFORMATION MAY BE DIRECTED TO: 

Contact Person:    …………………………………………………………..………………………… 
 
Tel:   ……………………………………………………………………………………………………… 
 
Fax:   ……………………………………………………………………………………………………… 
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MBD 2 

TAX CLEARANCE CERTFICATE REQUIREMENTS 
 

It is a condition of bid that the taxes of the successful bidder must be in order, or that satisfactory 
arrangements have been made with South African Revenue Service (SARS) to meet the bidder’s tax 
obligations. 
 
 
1. In order to meet this requirement bidders are required to complete in full the attached form TCC 001 “Application 

for a Tax Clearance Certificate” and submit it to any SARS branch office nationally. The Tax Clearance 
Certificate Requirements are also applicable to foreign bidders / individuals who wish to submit bids. 
 

2. SARS will then furnish the bidder with a Tax Clearance Certificate that will be valid for a period of 1 (one) year 
from the date of approval. 

 
3. The original Tax Clearance Certificate must be submitted together with the bid. Failure to submit the original and 

valid Tax Clearance Certificate will result in the invalidation of the bid. Certified copies of the Tax Clearance 
Certificate will not be acceptable. 
 

4. In bids where Consortia / Joint Ventures / Sub-contractors are involved, each party must submit a separate 
Tax Clearance Certificate. 
 

5. Copies of the TCC 001 “Application for a Tax Clearance Certificate” form are available from any SARS branch 
office nationally or on the website www.sars.gov.za. 

 
6. Applications for the Tax Clearance Certificates may also be made via eFiling. In order to use this provision, 

taxpayers will need to register with SARS as eFilers through the website www.sars.gov.za. 
 

7. The  electronic  verification  tax  clearance  must  be  accompanied  by  the  verification code. 
 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

http://www.sars.gov.za/
http://www.sars.gov.za/
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       MBD 3.1 

 
PRICING SCHEDULE – FIRM PRICES 

(PURCHASES) 
 
NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING PRICES 

SUBJECT TO RATES OF EXCHANGE VARIATIONS) WILL NOT BE CONSIDERED 
 
 IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A 

SEPARATE PRICING SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY POINT  
 
 
Name of Bidder……………………………………………………………….… Bid Number……………………………. 
 
Closing Time ……………. …..                                                                      Closing Date   ……………………….. 
 
 
OFFER TO BE VALID FOR…..……DAYS FROM THE CLOSING DATE OF BID. 
 
__________________________________________________________________________ 
 
ITEM QUANTITY DESCRIPTION  BID PRICE IN RSA CURRENCY 
NO.             **(ALL APPLICABLE TAXES INCLUDED) 
 
 
 
 
- Required by:        …………………………………. 

 
-  At:                       …………………………………. 
        

………………………………… 
 
- Brand and Model        …………………………………. 
       
- Country of Origin                                            …………………………………. 
  
 
-  Does the offer comply with the specification(s)?   *YES/NO 
 
- If not to specification, indicate deviation(s) …………………………………. 
   
- Period required for delivery     …………………………………. 
              
- *Delivery:            Firm/Not firm 

 
- Delivery basis         …………………………………….   

 
 

Note: All delivery costs must be included in the bid price, for delivery at the prescribed destination. 
 
** “all applicable taxes” includes  value- added tax, pay as you earn, income tax, unemployment  insurance 
fund contributions and skills development levies. 
 
 
*Delete if not applicable 
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MBD 3.2 

 
PRICE ADJUSTMENTS 

 
 
A  NON-FIRM PRICES SUBJECT TO ESCALATION 
 
1. IN CASES OF PERIOD CONTRACTS, NON FIRM PRICES WILL BE ADJUSTED (LOADED) WITH THE 

ASSESSED CONTRACT PRICE ADJUSTMENTS IMPLICIT IN NON FIRM PRICES WHEN CALCULATING THE 
COMPARATIVE PRICES 

 
2. IN THIS CATEGORY PRICE ESCALATIONS WILL ONLY BE CONSIDERED IN TERMS OF THE FOLLOWING 

FORMULA: 
 

 
  VPt

oR

tR
D

oR

tR
D

oR

tR
D

oR

tR
DPtVPa 






 

4

4
4

3

3
3

2

2
2

1

1
11

 

Where: 
 
Pa = The new escalated price to be calculated. 
(1-V) Pt =  85% of the original bid price. Note that Pt must always be the original bid 

price and not an escalated price. 
D1, D2.. = Each factor of the bid price eg. labour, transport, clothing, footwear, etc.  The total 

of the various factors D1,D2…etc. must add up to 100%. 
R1t, R2t…… = Index figure obtained from new index (depends on the number of factors used). 
R1o, R2o = Index figure at time of bidding. 
VPt = 15% of the original bid price.  This portion of the bid price remains firm i.e. it is 

not subject to any price escalations. 
 
3. The following index/indices must be used to calculate your bid price: 
 

Index………. Dated……….  Index………. Dated……….   Index………. Dated………. 
 
Index………. Dated……….  Index………. Dated……….   Index………. Dated………. 
 

4  FURNISH A BREAKDOWN OF YOUR PRICE IN TERMS OF ABOVE-MENTIONED FORMULA.  THE TOTAL OF 
THE VARIOUS FACTORS MUST ADD UP TO 100%. 

 
FACTOR 

(D1, D2 etc. eg. Labour, transport etc.) 
P           PERCENTAGE OF BID 

PRICE 
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MBD 3.2 
 
B PRICES SUBJECT TO RATE OF EXCHANGE VARIATIONS 
 
1. Please furnish full particulars of your financial institution, state the currencies used in the conversion of the 
prices of the items to South African currency, which portion of the price is subject to rate of exchange variations 
and the amounts remitted abroad.  

 

PARTICULARS OF 
FINANCIAL INSTITUTION ITEM NO PRICE CURRENCY RATE 

PORTION OF 
PRICE 

SUBJECT TO 
ROE 

AMOUNT IN 
FOREIGN 

CURRENCY 
REMITTED 
ABROAD 

    ZAR= 
  

    ZAR= 
  

    ZAR= 
  

    ZAR= 
  

    ZAR= 
  

    ZAR= 
  

 
 
 
2. Adjustments for rate of exchange variations during the contract period will be calculated by using the 
average monthly exchange rates as issued by your commercial bank for the periods indicated hereunder: (Proof 
from bank required) 
 
 

AVERAGE MONTHLY EXCHANGE RATES FOR 
THE PERIOD: 

DATE DOCUMENTATION 
MUST BE SUBMITTED 

TO THIS OFFICE 

DATE FROM WHICH 
NEW CALCULATED 

PRICES WILL BECOME 
EFFECTIVE 

DATE UNTIL WHICH 
NEW CALCULATED 

PRICE WILL BE 
EFFECTIVE 
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MBD 4 

 

DECLARATION OF INTEREST 
 

1. No bid will be accepted from persons in the service of the state 
. 
2. Any person, having a kinship with persons in the service of the state, including a blood relationship, may make 

an offer or offers in terms of this invitation to bid.  In view of possible allegations of favouritism, should the 
resulting bid, or part thereof, be awarded to persons connected with or related to persons in service of the state, 
it is required that the bidder or their authorised representative declare their position in relation to the 
evaluating/adjudicating authority and/or take an oath declaring his/her interest.  

 
3 In order to give effect to the above, the following questionnaire must be completed and submitted with 

the bid. 
 
3.1 Full Name:   ……………………………………………………….………………… 
 
3.2 Identity Number:     ………………………………………………………………… 
 
3.3 Company Registration Number:   ………………………………………………… 
 
3.4 Tax Reference Number:    ………………………………………………………… 
 
3.5 VAT Registration Number:   ……………………………………………………… 
 

3.6 Are you presently in the service of the state                                                         YES / NO 
 

 3.6.1 If so, furnish particulars. 
 
             ……………………………………………………………… 
 
             ……………………………………………………………… 
 
3.7 Have you been in the service of the state for the past                                           YES / NO 
          twelve months? 
 
3.7.1 If so, furnish particulars. 

……………………………………………………………… 
 
……………………………………………………………… 

                                                           
 
MSCM Regulations: “in the service of the state” means to be – 

(a) a member of – 
(i) any municipal council; 
(ii) any provincial legislature; or 
(iii) the national Assembly or the national Council of provinces; 
 

(b) a member of the board of directors of any municipal entity; 
(c) an official of any municipality or municipal entity; 
(d) an employee of any national or provincial department, national or provincial public entity or constitutional institution within the 

meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999); 
(e) a member of the accounting authority of any national or provincial public entity; or 
(f) an employee of Parliament or a provincial legislature. 
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3.8 Do you, have any relationship (family, friend, other) with         YES / NO 
     Persons in the service of the state and who may be involved with the 

evaluation and or adjudication of this bid? 
 
 
3.8.1 If so, furnish particulars. 
 
 ……………………………………………………………… 
 
 ……………………………………………………………… 
 
 
3.9      Are you, aware of any relationship (family, friend, other),      YES / NO 

between a bidder and any persons in the service of the state who 
may be involved with the evaluation and or adjudication of this 
bid?  

 
 
3.9.1 If so, furnish particulars 
 

……………………………………………………………. 
 
……………………………………………………………. 

 
 

3.10 Are any of the company’s directors, managers, principal YES / NO 
 shareholders or stakeholders in service of the state?                       
 
3.10.1 If so, furnish particulars. 
 
 ……………………………………………………………… 
 
 ……………………………………………………………… 
 
 
3.11 Are any spouse, child or parent of the company’s directors,                               YES / NO 

managers, principal shareholders or stakeholders in service 
of the state? 

 
3.11.1 If so, furnish particulars. 
 
 ……………………………………………………………… 
 
 ……………………………………………………………… 
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CERTIFICATION 
 

 
I, THE UNDERSIGNED (NAME)     ……………………………………………………………………… 

 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.  
 
I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE 
FALSE.   
 
 
 
 
 
 
…………………………………………..                      …………………………………………………………. 
 Signature                                      Date 
 
 
 
………………………………….…..……                       …………………………………………………………. 
 Position           Name of Bidder 
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MBD 5 

 
 
DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE TAXES INCLUDED) 
 
For all procurement expected to exceed R10 million (all applicable taxes included), bidders must complete the following 
questionnaire: 
 

1 Are you by law required to prepare annual financial statements for auditing? YES / NO 
 
1.1 If yes, submit audited annual financial statements for the past three years or  

since the date of establishment if established during the past three 
years. 

 
 ……………………………………………………………… 
 
 ……………………………………………………………… 
 

2 Do you have any outstanding undisputed commitments for municipal services 
towards any municipality for more than three months or any other service 
provider in respect of which payment is overdue for more than 30 days?   YES / NO 
 

2.1. If no, this serves to certify that the bidder has no undisputed commitments for 
municipal services towards any municipality for more than three months or 
other service provider in respect of which payment is overdue for more than 30 
days. 

 

2.2 If yes, provide particulars. 
 

 ……………………………………………………………… 
 

……………………………………………………………… 
 

3 Has any contract been awarded to you by an organ of state during the past   YES / NO 
five years, including particulars of any material non-compliance or 
dispute concerning the execution of such contract? 

 

3.1. If yes, furnish particulars 
 

………………………………………………………………. 
 

………………………………………………………………. 
  

4 Will any portion of goods or services be sourced from outside the Republic,                     *YES / NO 
       and, if so, what portion and whether any portion of payment from the municipality 
       / municipal entity is expected to be transferred out of the Republic? 
 
4.1 If yes, furnish particulars 
 

…………………………………………………….. 
 
……………………………………………………. 
 

* Delete if not applicable 
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CERTIFICATION 
 

 
I, THE UNDERSIGNED (NAME)     ……………………………………………………………………… 

 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.  
 
I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE 
FALSE.   
 
 
 
…………………………………..     …………………………………………………………………….. 
 Signature                                        Date 
 
 
 
……………………….................              ………………………………………………………………………. 
                 Position                                     Name of Bidder 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

MBD 6.1 
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PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 
REGULATIONS 2017 

 
 

This preference form must form part of all bids invited.  It contains general information and serves as a 
claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status Level 
of Contribution  
 
NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, AS 
PRESCRIBED IN THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017.  

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to all bids: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable 
taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable 
taxes included). 

 

1.2 The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes included) and 
therefore the 80/20 preference point system shall be applicable; or  

 

1.3 Points for this bid shall be awarded for:  

(a) Price; and 

(b) B-BBEE Status Level of Contributor. 

 

1.4 The maximum points for this bid are allocated as follows: 

 POINTS 

PRICE 80 

B-BBEE STATUS LEVEL OF CONTRIBUTOR 20 

Total points for Price and B-BBEE must not exceed 100 

 

1.5 Failure on the part of a bidder to fill in and/or to sign this form and submit a B-BBEE Verification Certificate 
from a Verification Agency accredited by the South African Accreditation System (SANAS) or a Registered 
Auditor approved by the Independent Regulatory Board of Auditors (IRBA) or an Accounting Officer as 
contemplated in the Close Corporation Act (CCA) together with the bid, will be interpreted to mean that 
preference points for B-BBEE status level of contribution are not claimed. 

 

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any 
time subsequently, to substantiate any claim in regard to preferences, in any manner required by 
the purchaser. 
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2. DEFINITIONS 

 

(a) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the 

Broad-Based Black Economic Empowerment Act; 

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms of a 

code of good practice on black economic empowerment, issued in terms of section 9(1) of the 

Broad-Based Black Economic Empowerment Act; 

(c) “bid” means a written offer in a prescribed or stipulated form in response to an invitation by an 

organ of state for the provision of goods or services, through price quotations, advertised 

competitive bidding processes or proposals;  

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black 

Economic Empowerment Act, 2003 (Act No. 53 of 2003); 

(e)  “EME” means an Exempted Micro Enterprise in terms of a code of good practice  on black 

economic empowerment issued in terms of section 9 (1) of the Broad-Based Black Economic 

Empowerment Act; 

(f)  “functionality” means the ability of a tenderer to provide goods or services in accordance 

with specifications as set out in the tender documents. 

(g)  “prices” includes all applicable taxes less all unconditional discounts;   

(h) “proof of B-BBEE status level of contributor” means: 

1) B-BBEE Status level certificate issued by an authorized body or person; 

2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; 

3) Any other requirement prescribed in terms of the B-BBEE Act; 

(i) “QSE” means a qualifying small business enterprise in terms of a code of good practice  on 

black economic empowerment issued in terms of section 9 (1) of the Broad-Based Black 

Economic Empowerment Act; 

(j) “rand value” means the total estimated value of a contract in Rand, calculated at the time of 

bid invitation, and includes all applicable taxes;  

 

3. POINTS AWARDED FOR PRICE 

3.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
  80/20 or 90/10  
 

 





 


min

min
180

P

PPt
Ps  or 






 


min

min
190

P

PPt
Ps  
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 Where 

 Ps = Points scored for price of bid under consideration 

 Pt = Price of bid under consideration 

 Pmin = Price of lowest acceptable bid 

 

4. POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR 

4.1 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, preference 
points must be awarded to a bidder for attaining the B-BBEE status level of contribution in 
accordance with the table below: 

B-BBEE Status Level of 
Contributor 

Number of points 

(90/10 system) 

Number of points 

(80/20 system) 

1 10 20 

2 9 18 

3 6 14 

4   5 12 

5 4 8 

6 3 6 

7 2 4 

8 1 2 

Non-compliant 
contributor 

0 0 

 
5. BID DECLARATION 

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the 
following: 

 

6. B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF PARAGRAPHS 1.4 
AND 4.1  

6.1 B-BBEE Status Level of Contributor: ……….. = ..………(maximum of 10 or 20 points) 

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in 
paragraph 4.1 and must be substantiated by relevant proof of B-BBEE status level of contributor. 

 

7. SUB-CONTRACTING 

7.1 Will any portion of the contract be sub-contracted?   

(Tick applicable box) 
 

YES  NO  
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7.1.1 If yes, indicate: 

i) What percentage of the contract will be subcontracted............…………….…………% 
ii) The name of the sub-contractor………………………………………………………….. 
iii) The B-BBEE status level of the sub-contractor......................................…………….. 
iv) Whether the sub-contractor is an EME or QSE 

(Tick applicable box) 
YES  NO  

v) Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms of 
Preferential Procurement Regulations,2017: 

 
Designated Group: An EME or QSE which is at last 51% owned 

by: 
EME 

√ 

QSE 

√ 

Black people   

Black people who are youth   

Black people who are women   

Black people with disabilities   

Black people living in rural or underdeveloped areas or townships   

Cooperative owned by black people   

Black people who are military veterans   

OR 

Any EME    

Any QSE   

 
8. DECLARATION WITH REGARD TO COMPANY/FIRM 

8.1 Name of company/firm:……………………………………………………………………………. 

8.2 VAT registration number:……………………………………….………………………………… 

8.3 Company registration number:…………….……………………….……………………………. 

8.4 TYPE OF COMPANY/ FIRM 

฀ Partnership/Joint Venture / Consortium 
฀ One person business/sole propriety 
฀ Close corporation 
฀ Company 
฀ (Pty) Limited 
[TICK APPLICABLE BOX] 

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 

………………………………………………………………………………………………………………
………………………………………………………………………………………………………………
……………………………………………………………………………………………………………… 

8.6 COMPANY CLASSIFICATION 

฀ Manufacturer 
฀ Supplier 
฀ Professional service provider 
฀ Other service providers, e.g. transporter, etc. 
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[TICK APPLICABLE BOX]  
 

8.7 MUNICIPAL INFORMATION 

Municipality where business is situated: ….…………….…………………………………. 
Registered Account Number: …………………………...…………….……………………. 
Stand Number:………………………………..………………………………………………. 
 

8.8 Total number of years the company/firm has been in business:…………………………… 

8.9 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, certify 

that the points claimed, based on the B-BBE status level of contributor indicated in paragraphs 

1.4 and 6.1 of the foregoing certificate, qualifies the company/ firm for the preference(s) shown 

and I / we acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in 
paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 
1.4 and 6.1, the contractor may be required to furnish documentary proof to the satisfaction 
of the purchaser that the claims are correct;  

iv) If the B-BBEE status level of contributor has been claimed or obtained on a fraudulent basis 
or any of the conditions of contract have not been fulfilled, the purchaser may, in addition to 
any other remedy it may have – 

(a) disqualify the person from the bidding process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that 
person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of having 
to make less favourable arrangements due to such cancellation; 

(d) recommend that the bidder or contractor, its shareholders and directors, or only the 
shareholders and directors who acted on a fraudulent basis, be restricted by the 
National Treasury from obtaining business from any organ of state for a period not 
exceeding 10 years, after the audi alteram partem (hear the other side) rule has been 
applied; and 

(e) forward the matter for criminal prosecution. 

 
 
 
  

 
 

………………………………………. 
SIGNATURE(S) OF BIDDERS(S) 

 
DATE:  ………………………………….. 

ADDRESS ………………………………….. 

           ………………………………….. 

….……………………………….. 
 

 
WITNESSES 
 
1. …………………………………….. 

2. ……………………………………. 
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MBD 7.1 

 
CONTRACT FORM - PURCHASE OF GOODS/WORKS 

 
 
THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SUCCESSFUL BIDDER (PART 1) AND THE 
PURCHASER (PART 2).  BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SUCCESSFUL 
BIDDER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED CONTRACTS FOR 
THEIR RESPECTIVE RECORDS. 
 

PART 1 (TO BE FILLED IN BY THE BIDDER) 
 
1. I hereby undertake to supply all or any of the goods and/or works described in the attached bidding 

documents to (name of institution)………..…………………………. in accordance with the requirements and 
specifications stipulated in bid number………..……….. at the price/s quoted.  My offer/s remain binding upon 
me and open for acceptance by the purchaser during the validity period indicated and calculated from the 
closing time of bid. 

 
2. The following documents shall be deemed to form and be read and construed as part of this agreement: 
 

i) Bidding documents, viz 
- Invitation to bid; 
- Tax clearance certificate; 
- Pricing schedule(s); 
- Technical Specification(s); 
- Preference claims  for Broad Based Black Economic Empowerment Status Level of 

Contribution in terms of the Preferential Procurement Regulations 2011; 
- Declaration of interest; 
- Declaration of bidder’s past SCM practices; 
- Certificate of Independent Bid Determination; 
- Special Conditions of Contract; 

ii) General Conditions of Contract; and 
iii) Other (specify) 

 
3. I confirm that I have satisfied myself as to the correctness and validity of my bid; that the price(s) and rate(s) 

quoted cover all the goods and/or works specified in the bidding documents; that the price(s) and rate(s) 
cover all my obligations and I accept that any mistakes regarding price(s) and rate(s) and calculations will be 
at my own risk. 

 
4. I accept full responsibility for the proper execution and fulfilment of all obligations and conditions devolving 

on me under this agreement as the principal liable for the due fulfilment of this contract. 
 
5. I declare that I have no participation in any collusive practices with any bidder or any other person  

regarding this or any other bid. 
 
6. I confirm that I am duly authorised to sign this contract. 
 

    
NAME (PRINT)   WITNESSES 
    
CAPACITY   1. 

…….……………………. 
    
SIGNATURE    
   2. 

…….……………………. 
NAME OF FIRM    
   DATE: 

…………………….. 
DATE    
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MBD 7.1 
 

CONTRACT FORM - PURCHASE OF GOODS/WORKS 
 

PART 2 (TO BE FILLED IN BY THE PURCHASER) 
 
 
1. I……………………………………… in my capacity as………………………………………………..….. 

accept your bid under reference number ………………dated………………………for the supply of 
goods/works indicated hereunder and/or further specified in the annexure(s). 

 
2. An official order indicating delivery instructions is forthcoming. 
 
3. I undertake to make payment for the goods/works delivered in accordance with the terms and conditions of 

the contract, within 30 (thirty) days after receipt of an invoice accompanied by the delivery note. 
 

ITEM 
NO. 

PRICE  (ALL 
APPLICABLE 

TAXES 
INCLUDED) 

BRAND DELIVERY 
PERIOD 

B-BBEE STATUS 
LEVEL OF 

CONTRIBUTION 

MINIMUM 
THRESHOLD 
FOR LOCAL 

PRODUCTION 
AND 

CONTENT  
(if applicable) 

      
      
      
      
      
      
      
      
      

 
4. I confirm that I am duly authorized to sign this contract. 
 
 
 
SIGNED AT ………………………………………………………… ON ………………………………………….. 
 
 
NAME (PRINT) ……………………………………………………. 
 
SIGNATURE ……………………………………………………. 
 
OFFICIAL STAMP 
 
 
 
 
 
 
 
 
 
 
 
 
 

WITNESSES 
 
1. ……………………………… 
 
2………………………………. 
 
DATE ………………………… 
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MBD 7.2 
CONTRACT FORM - RENDERING OF SERVICES 

 
THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SERVICE PROVIDER (PART 1) AND THE 
PURCHASER (PART 2).  BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SERVICE 
PROVIDER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED CONTRACTS FOR 
THEIR RESPECTIVE RECORDS. 
 

PART 1 (TO BE FILLED IN BY THE SERVICE PROVIDER) 
 
1. I hereby undertake to render services described in the attached bidding documents to (name of the 

institution)……………………………………. in accordance with the requirements and task directives / 
proposals specifications stipulated in Bid Number………….……….. at the price/s quoted.  My offer/s 
remain binding upon me and open for acceptance by the Purchaser during the validity period indicated and 
calculated from the closing date of the bid. 

 
2. The following documents shall be deemed to form and be read and construed as part of this agreement: 
 

(i) Bidding documents, viz 
- Invitation to bid; 
- Tax clearance certificate; 
- Pricing schedule(s); 
- Filled in task directive/proposal; 
- Preference claims for Broad Based Black Economic Empowerment Status Level of 

Contribution in terms of the Preferential Procurement Regulations 2011; 
- Declaration of interest; 
- Declaration of Bidder’s past SCM practices; 
- Certificate of Independent Bid Determination; 
- Special Conditions of Contract;  

(ii) General Conditions of Contract; and 
(iii) Other (specify) 
 

3. I confirm that I have satisfied myself as to the correctness and validity of my bid; that the price(s) and 
rate(s) quoted cover all the services specified in the bidding documents; that the price(s) and rate(s) cover 
all my obligations and I accept that any mistakes regarding price(s) and rate(s) and calculations will be at 
my own risk. 

 
4. I accept full responsibility for the proper execution and fulfilment of all obligations and conditions devolving 

on me under this agreement as the principal liable for the due fulfilment of this contract. 
 
5. I declare that I have no participation in any collusive practices with any bidder or any other person 

regarding this or any other bid. 
 
6. I confirm that I am duly authorised to sign this contract. 
 

NAME (PRINT)  ……………………………. 
 
CAPACITY  ……………………………. 

 
SIGNATURE  ……………………………. 
 
NAME OF FIRM  ……………………………. 

 
DATE   ……………………………. 
 

 
 
 
 

 
 

WITNESSES 
 
1 …….……………………………. 
 
2 ……….…………………………. 
 
DATE: …………………………….. 
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MBD 7.2 
 
 

CONTRACT FORM - RENDERING OF SERVICES 
           

PART 2 (TO BE FILLED IN BY THE PURCHASER) 
 
 

1. I……………………………………………. in my capacity as……………………...………………………… 
accept your bid under reference number ………………dated………………………for the rendering of services 
indicated hereunder and/or further specified in the annexure(s). 

 
2. An official order indicating service delivery instructions is forthcoming. 
 
3. I undertake to make payment for the services rendered in accordance with the terms and conditions of the 

contract, within 30 (thirty) days after receipt of an invoice. 
 
 
 

DESCRIPTION OF 
SERVICE 

PRICE  (ALL 
APPLICABLE 

TAXES 
INCLUDED) 

COMPLETION 
DATE 

B-BBEE 
STATUS LEVEL 

OF 
CONTRIBUTION 

MINIMUM 
THRESHOLD 
FOR LOCAL 

PRODUCTION 
AND CONTENT 
(if applicable) 

     

 
 
 

4. I confirm that I am duly authorized to sign this contract. 
 
 
SIGNED AT ………………………………………     ON       ……………………………….. 
 
 
NAME (PRINT) …………………………………………. 
 
SIGNATURE  ………………………………………… 

 
OFFICIAL STAMP 

 
 
 
 
 
 
 
 
 
 
 

WITNESSES 
 
1 ….……………………………. 
 
2 …..……………………………. 
 
DATE: …………………………….. 
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MBD 8 
 

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT 
PRACTICES  

 
1 This Municipal Bidding Document must form part of all bids invited.   
 
2 It serves as a declaration to be used by municipalities and municipal entities in ensuring that 

when goods and services are being procured, all reasonable steps are taken to combat the 
abuse of the supply chain management system.  

 

3 The bid of any bidder may be rejected if that bidder, or any of its directors have: 
 

a. abused the municipality’s / municipal entity’s supply chain management system or 
committed any improper conduct in relation to such system; 

b. been convicted for fraud or corruption during the past five years; 
c. willfully neglected, reneged on or failed to comply with any government, municipal or other 

public sector contract during the past five years; or 
d. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention 

and Combating of Corrupt Activities Act (No 12 of 2004). 
 

4 In order to give effect to the above, the following questionnaire must be 
completed and submitted with the bid. 

 

Item Question Yes No 
4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted 

Suppliers as companies or persons prohibited from doing business with the public sector? 

(Companies or persons who are listed on this Database were informed in 
writing of this restriction by the Accounting Officer/Authority of the institution 
that imposed the restriction after the audialterampartem rule was applied). 
 
The Database of Restricted Suppliers now resides on the National 
Treasury’s website(www.treasury.gov.za) and can be accessed by 
clicking on its link at the bottom of the home page.  
 

Yes 
 

 
 

No 
 

 

4.1.1 If so, furnish particulars: 
 
 
 
 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters 
in terms of section 29 of the Prevention and Combating of Corrupt Activities 
Act (No 12 of 2004)?  
The Register for Tender Defaulters can be accessed on the National 
Treasury’s website (www.treasury.gov.za) by clicking on its link at the 
bottom of the home page.  
 

Yes 
 

No 
 

4.2.1 If so, furnish particulars: 
 
 
 

4.3 Was the bidder or any of its directors convicted by a court of law (including a 
court of law outside the Republic of South Africa) for fraud or corruption during 
the past five years? 
 

Yes 
 

No 
 

http://www.treasury.gov.za/
http://www.treasury.gov.za/
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4.3.1 If so, furnish particulars: 
 
 
 
 
 

Item Question Yes No 
4.4 Does the bidder or any of its directors owe any municipal rates and taxes or 

municipal charges to the municipality / municipal entity, or to any other 
municipality / municipal entity, that is in arrears for more than three months? 
 

Yes 
 

No 
 

4.4.1 If so, furnish particulars: 
 
 
 
 

4.5 Was any contract between the bidder and the municipality / municipal entity or 
any other organ of state terminated during the past five years on account of 
failure to perform on or comply with the contract? 
 

Yes 
 

No 
 

4.7.1 If so, furnish particulars: 
 
 
 
 

 
 

 
CERTIFICATION 

 
 
 

I, THE UNDERSIGNED (FULL NAME) …………..……………………………………………..…… 
 CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM TRUE 

AND CORRECT. 
 
 I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE 

TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 
 
 
 
 
 ………………………………………...   ……………………………………………….. 
 Signature               Date 
 
 
 
 
 ……………………………………….   …………………………………………………… 
 Position             Name of Bidder 
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MBD 9 
CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 

1 This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement 

between, or concerted practice by, firms, or a decision by an association of firms, if it is between 

parties in a horizontal relationship and if it involves collusive bidding (or bid rigging).² Collusive 

bidding is a per se prohibition meaning that it cannot be justified under any grounds. 

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must 

provide measures for the combating of abuse of the supply chain management system, and must 

enable the accounting officer, among others, to: 

a. take all reasonable steps to prevent such abuse; 
 

b. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain 
management system of the municipality or municipal entity or has committed any improper 
conduct in relation to such system; and 

 
c. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act 

during the bidding process or the execution of the contract. 

This MBD serves as a certificate of declaration that would be used by institutions to ensure that, 

when bids are considered, reasonable steps are taken to prevent any form of bid-rigging.  

4 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be 

completed and submitted with the bid: 

 

 

 

¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 

 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices or lower the 

quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process.  Bid rigging is, therefore, an 

agreement between competitors not to compete. 
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MBD 9 
 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 
I, the undersigned, in submitting the accompanying bid: 

________________________________________________________________________ 

(Bid Number and Description) 

 

in response to the invitation for the bid made by: 

______________________________________________________________________________ 

(Name of Municipality / Municipal Entity) 

 

do hereby make the following statements that I certify to be true and complete in every respect: 

 

I certify, on behalf of: _______________________________________________________that: 

(Name of Bidder) 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true 

and complete in every respect; 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf 

of the bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder 

to determine the terms of, and to sign, the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word 

“competitor” shall include any individual or organization, other than the bidder, whether or not 

affiliated with the bidder, who: 

 

(a)  has been requested to submit a bid in response to this bid invitation; 

(b)  could potentially submit a bid in response to this bid invitation, based on their qualifications,    

abilities or experience; and 

(c) provides the same goods and services as the bidder and/or is in the same line of business 

as the bidder 

6. The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However communication between 

partners in a joint venture or consortium³ will not be construed as collusive bidding 
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7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding: 

(a) prices;       

(b) geographical area where product or service will be rendered (market allocation)   

(c)  Methods, factors or formulas used to calculate prices; 

(d)   the intention or decision to submit or not to submit, a bid;  

(e)  the submission of a bid which does not meet the specifications and conditions of 

the bid; or 

(f)        Bidding with the intention not to win the bid. 

8. In addition, there have been no consultations, communications, agreements or arrangements with 

any competitor regarding the quality, quantity, specifications and conditions or delivery particulars 

of the products or services to which this bid invitation relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly 

or indirectly, to any competitor, prior to the date and time of the official bid opening or of the 

awarding of the contract. 

10. I am aware that, in addition and without prejudice to any other remedy provided to combat any 

restrictive practices related to bids and contracts, bids that are suspicious will be reported to the 

Competition Commission for investigation and possible imposition of administrative penalties in 

terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National 

Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting 

business with the public sector for a period not exceeding ten (10) years in terms of the Prevention 

and Combating of Corrupt Activities Act  No 12 of 2004 or any other applicable legislation. 

 

 

 …………………………………………………   ………………………………… 

Signature                Date 

 

………………………………………………….   ………………………………… 

Position                Name of Bidder 

 

 

 

 

 

 

 

 

 

 

 

³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill and 

knowledge in an activity for the execution of a contract. 
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Offer 
 
The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the 
procurement of:  
 
BID NUMBER : INF-W02/2022/2023 : NAIRIN VILLAGEWATER SUPPLY (BLOUBERG)   
 
 
The Bidder, identified in the offer signature block, has examined the documents listed in the Bid data and addenda 
thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of Bid. 
 
By the representative of the Bidder, deemed to be duly authorized, signing this part of this form of offer and 
acceptance, the Bidder offers to perform all of the obligations and liabilities of the contractor under the contract 
including compliance with all its terms and conditions according to their true intent and meaning for an amount to 
be determined in accordance with the conditions of contract identified in the contract data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 
 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . Rand (in words);  

R . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (in figures)  

 
This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance 
and returning one copy of this document to the Bidder before the end of the period of validity stated in the Bid 
data, whereupon the Bidder becomes the party named as the contractor in the conditions of contract identified in 
the contract data. 
 
 
Signature       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                        Date . . . . . . . . . . . . . . . . . . .     
  
Name             . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
Capacity         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
for the Bidder 
 
(Name and           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
address of  
organization)         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
                              . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Name and                
signature  
of witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                          . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
 
 
 
 
 

Acceptance 
 
By signing this part of this form of offer and acceptance, the employer identified below accepts the Bidder’s offer.  
In consideration thereof, the employer shall pay the contractor the amount due in accordance with the conditions 
of contract identified in the contract data.  Acceptance of the Bidder’s offer shall form an agreement between the 
employer and the Bidder upon the terms and conditions contained in this agreement and in the contract that is 
the subject of this agreement. 
 
The terms of the contract, are contained in:  
 

Part C1: Agreements and contract data, (which includes this agreement) 
Part C2: Pricing data 
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Part C3: Scope of work. 
Part C4: Site information 
 

and drawings and documents or parts thereof, which may be incorporated by reference into Parts 1 to 4 above.  
 
Deviations from and amendments to the documents listed in the Bid data and any addenda thereto as listed in 
the Bid schedules as well as any changes to the terms of the offer agreed by the Bidder and the employer during 
this process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of 
this agreement.  No amendments to or deviations from said documents are valid unless contained in this schedule. 
 
The Bidder shall within two weeks after receiving a completed copy of this agreement, including the schedule of 
deviations (if any), contact the employer’s agent (whose details are given in the contract data) to arrange the 
delivery of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the 
conditions of contract identified in the contract data. Failure to fulfil fill any of these obligations in accordance with 
those terms shall constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the Bidder receives 
one fully completed original copy of this document, including the schedule of deviations (if any).  Unless the Bidder 
(now contractor) within five working days of the date of such receipt notifies the employer in writing of any reason 
why he cannot accept the contents of this agreement, this agreement shall constitute a binding contract between 
the parties. 
 
Signature         . . . . . . . . . . . . . . . . . . . . . . . . . . . . .              Date . . . . . . . . . . . . . . . . . . .     
 
Name               . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Capacity           . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
for the Employer  
 
CAPRICORN DISTRICT MUNICIPALITY 
P O Box 4100, Polokwane, 0700 
41 Biccard Street 
 
Name and           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .     
signature  
of witness                                                                                             Date . . . . . . . . . . . . . . . . . . .     
                         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 
 
 
 
 
 
 
 
 
Schedule of Deviations 
 
1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

5 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 
By the duly authorised representatives signing this agreement, the employer and the Bidder agree to and accept 
the foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the 
Bid data and addenda thereto as listed in the Bid schedules, as well as any confirmation, clarification or changes 
to the terms of the offer agreed by the Bidder and the employer during this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the Bid documents and the receipt by the Bidder of a completed signed copy of this 
Agreement shall have any meaning or effect in the contract between the parties arising from this agreement. 
 
 
 
 
 
 

 
 
 
  



 

NAIRIN VILLAGE WATER SUPPLY (BLOUBERG) 
Bid Number: INF-W02/2022/2023 

Page 66 

 

 

 
 

CAPRICORN DISTRICT MUNICIPALITY 
 

C1.2 Contract Data  
 
The General Conditions of Contract for Construction Works, Third Edition (2015) published by the South African 
Institution of Civil Engineering, are applicable to this contract and forms Volume 1 of the Contract Document. Volume 
2 is the Contract Drawings Copies of these conditions of contract may be obtained from the South African Institution 
of Civil Engineering (Tel: 011-805 5947). 
 
The General Conditions of Contract for Construction Works make several references to the Contract Data for specific 
data, which together with these conditions collectively describe the risks, liabilities and obligations of the contracting 
parties and the procedures for the administration of the Contract. The Contract Data shall have precedence in the 
interpretation of any ambiguity or inconsistency between it and the general conditions of contract. 
 
Each item of data given below is cross-referenced to the clause in the General Conditions of Contract for Construction 
Works to which it mainly applies. 
 

  
 The additional clauses to the General Conditions of Contract are: 

 
Payment for the labour-intensive component of the works 
 

Payment for works identified in the Scope of Work as being labour-intensive shall only be made in 
accordance with the provisions of the Contract if the works are constructed strictly in accordance with 
the provisions of the scope of work. Any non-payment for such works shall not relieve the Contractor 
in any way from his obligations either in contract or in delict. 
 

Linkage of payment for labour-intensive component of works to submission of project 
data 

The Contractor’s payment invoices shall be accompanied by labour information for the corresponding 
period in a format specified by the employer. If the contractor chooses to delay submitting payment 
invoices, labour returns shall still be submitted as per frequency and timeframe stipulated by the 
Employer. The contractor’s invoices shall not be paid until all pending labour information has been 
submitted. 

 
Applicable labour laws 

The current Ministerial Determination (also downloadable at www.epwp.gov.za), Expanded Public 
Works Programmes, issued in terms of the Basic Condition of Employment Act of 1997 by the Minister 
of Labour in Government Notice, shall apply to works described in the scope of work as being labour-
intensive and which are undertaken by unskilled workers. 

 
1  Introduction 
 
1.1  This document contains the standard terms and conditions for workers employed in elementary 

occupations on a Special Public Works Programme (SPWP).  These terms and conditions do NOT 
apply to persons employed in the supervision and management of a SPWP. 

 
4.2  In this document – 
 

(a) “department” means any department of the State, implementing agent or contractor; 
(b) “employer” means any department, implementing agency or contractor that hires workers to 

work in elementary occupations on a SPWP; 
(c) “worker” means any person working in an elementary occupation on a SPWP; 
(d) “elementary occupation” means any occupation involving unskilled or semi-skilled work; 
(e) “management” means any person employed by a department or implementing agency to 

administer or execute an SPWP; 
(f) “task” means a fixed quantity of work; 

http://www.epwp.gov.za/
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(g) “task-based work” means work in which a worker is paid a fixed rate for performing a task; 
(h) “task-rated worker” means a worker paid on the basis of the number of tasks completed; 
(i) “time-rated worker” means a worker paid on the basis of the length of time worked. 

 
2  Terms of Work 
2.1 Workers on a SPWP are employed on a temporary basis. 
2.2  A worker may NOT be employed for longer than 24 months in any five-year cycle on a SPWP. 
2.3 Employment on a SPWP does not qualify as employment as a contributor for the purposes of the 

Unemployment Insurance Act 30 of 1966. 
3  Normal Hours of Work 
 
3.1  An employer may not set tasks or hours of work that require a worker to work– 
 
  (a)  more than forty hours in any week 
       (b)  on more than five days in any week;  and 
       (c)  for more than eight hours on any day. 
 
3.2 An employer and worker may agree that a worker will work four days per week.  The worker may then 

work up to ten hours per day. 
3.3 A task-rated worker may not work more than a total of 55 hours in any week to complete the tasks 

allocated (based on a 40-hour week) to that worker. 
 
4    Meal Breaks 
 
4.1 A worker may not work for more than five hours without taking a meal break of at least thirty minutes 

duration. 
4.2 An employer and worker may agree on longer meal breaks.   
4.3 A worker may not work during a meal break.  However, an employer may require a worker to perform 

duties during a meal break if those duties cannot be left unattended and cannot be performed by 
another worker.  An employer must take reasonable steps to ensure that a worker is relieved of his 
or her duties during the meal break. 

4.4 A worker is not entitled to payment for the period of a meal break.  However, a worker who is paid on 
the basis of time worked must be paid if the worker is required to work or to be available for work 
during the meal break. 

 
5    Special Conditions for Security Guards 
 
5.1 A security guard may work up to 55 hours per week and up to eleven hours per day. 
5.2 A security guard who works more than ten hours per day must have a meal break of at least one hour 

or two breaks of at least 30 minutes each. 
 
6    Daily Rest Period 
 
Every worker is entitled to a daily rest period of at least eight consecutive hours. The daily rest period is 
measured from the time the worker ends work on one day until the time the worker starts work on the next 
day. 
 
7   Weekly Rest Period 
 
Every worker must have two days off every week. A worker may only work on their day off to perform work 
which must be done without delay and cannot be performed by workers during their ordinary hours of work 
(“emergency work”). 
 
8    Work on Sundays and Public Holidays 
 
8.1 A worker may only work on a Sunday or public holiday to perform emergency or security work. 
8.2 Work on Sundays is paid at the ordinary rate of pay. 
8.3  A task-rated worker who works on a public holiday must be paid – 

(a)  the worker’s daily task rate, if the worker works for less than four hours; 
      (b) double the worker’s daily task rate, if the worker works for more than four hours. 
 
8.4  A time-rated worker who works on a public holiday must be paid – 

(a) the worker’s daily rate of pay, if the worker works for less than four hours on the public holiday; 
(b) double the worker’s daily rate of pay, if the worker works for more than four hours on the public 

holiday. 
 
9    Sick Leave 
9.1 Only workers who work four or more days per week have the right to claim sick-pay in terms of this 

clause. 
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9.2 A worker who is unable to work on account of illness or injury is entitled to claim one day’s paid sick 
leave for every full month that the worker has worked in terms of a contract. 

9.3 A worker may accumulate a maximum of twelve days’ sick leave in a year. 
9.4 Accumulated sick-leave may not be transferred from one contract to another contract. 
9.5 An employer must pay a task-rated worker the worker’s daily task rate for a day’s sick leave. 
9.6 An employer must pay a time-rated worker the worker’s daily rate of pay for a day’s sick leave. 
9.7 An employer must pay a worker sick pay on the worker’s usual payday. 
9.8 Before paying sick-pay, an employer may require a worker to produce a certificate stating that the 

worker was unable to work on account of sickness or injury if the worker is – 
(a) absent from work for more than two consecutive days; or 
(b) absent from work on more than two occasions in any eight-week period. 

 
9.9  A medical certificate must be issued and signed by a medical practitioner, a qualified nurse or a clinic 

staff member authorised to issue medical certificates indicating the duration and reason for incapacity. 
9.10 A worker is not entitled to paid sick-leave for a work-related injury or occupational disease for which 

the worker can claim compensation under the Compensation for Occupational Injuries and Diseases 
Act. 

10    Maternity Leave 
10.1 A worker may take up to four consecutive months’ unpaid maternity leave.   
10.2 A worker is not entitled to any payment or employment-related benefits during maternity leave. 
10.3 A worker must give her employer reasonable notice of when she will start maternity leave and when 

she will return to work. 
10.4 A worker is not required to take the full period of maternity leave.  However, a worker may not work 

for four weeks before the expected date of birth of her child or for six weeks after the birth of her child, 
unless a medical practitioner, midwife or qualified nurse certifies that she is fit to do so. 

10.5  A worker may begin maternity leave – 
 

(a)   four weeks before the expected date of birth;  or 
(b)   on an earlier date – 

(i)     if a medical practitioner, midwife or certified nurse certifies that it is necessary for the health 
of the worker or that of her unborn child; or  

             (ii)       if agreed to between employer and worker;  or 
(c)   on a later date, if a medical practitioner, midwife or certified nurse has certified that the worker is 

able to continue to work without endangering her health. 
10.6 A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn child may 

take maternity leave for up to six weeks after the miscarriage or stillbirth. 
10.7 A worker who returns to work after maternity leave, has the right to start a new cycle of twenty-four 

months employment, unless the SPWP on which she was employed has ended. 
 
11     Family responsibility leave 
 
11.1  Workers, who work for at least four days per week, are entitled to three days paid family responsibility 

leave each year in the following circumstances - 
(a)   when the employee’s child is born; 
(b)   when the employee’s child is sick; 
(c)   in the event of a death of – 

(i) the employee’s spouse or life partner; 
(ii) the employee’s parent, adoptive parent, grandparent, child, adopted child, grandchild or 

sibling.  
12    Statement of Conditions 
12.1 An employer must give a worker a statement containing the following details at the start of 

employment  – 
(a)   the employer’s name and address and the name of the SPWP; 
(b)   the tasks or job that the worker is to perform; and 
(c) the period for which the worker is hired or, if this is not certain, the expected duration of the 

contract; 
(d) the worker’s rate of pay and how this is to be calculated; 
(e) the training that the worker will receive during the SPWP. 

12.2 An employer must ensure that these terms are explained in a suitable language to any employee who 
is unable to read the statement. 

12.3 An employer must supply each worker with a copy of these conditions of employment. 
 

13    Keeping Records 
13.1  Every employer must keep a written record of at least the following – 

(a)   the worker’s name and position; 
(b)   in the case of a task-rated worker, the number of tasks completed by the worker; 
(c)   in the case of a time-rated worker, the time worked by the worker; 
(d)   payments made to each worker. 
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13.2 The employer must keep this record for a period of at least three years after the completion of the 
SPWP. 

14    Payment 
14.1 An employer must pay all wages at least monthly in cash or by cheque or into a bank account. 
14.2 A task-rated worker will only be paid for tasks that have been completed. 
14.3 An employer must pay a task-rated worker within five weeks of the work being completed and the 

work having been approved by the manager or the contractor having submitted an invoice to the 
employer. 

14.4 A time-rated worker will be paid at the end of each month. 
14,5 Payment must be made in cash, by cheque or by direct deposit into a bank account designated by 

the worker. 
14.6  Payment in cash or by cheque must take place – 

(a)   at the workplace or at a place agreed to by the worker; 
(b)   during the worker’s working hours or within fifteen minutes of the start or finish of work; 
(c)   in a sealed envelope which becomes the property of the worker. 

 
14.7  An employer must give a worker the following information in writing – 

(a)   the period for which payment is made; 
(b)   the numbers of tasks completed or hours worked; 
(c)   the worker’s earnings; 
(d)   any money deducted from the payment; 
(e)   the actual amount paid to the worker. 

 
14.8  If the worker is paid in cash or by cheque, this information must be recorded on the envelope and 

the worker must acknowledge receipt of payment by signing for it 
14.9 If a worker’s employment is terminated, the employer must pay all monies owing to that worker within 

one month of the termination of employment. 
15     Deductions 
15.1 An employer may not deduct money from a worker’s payment unless the deduction is required in 

terms of a law. 
15.2 An employer must deduct and pay to the SA Revenue Services any income tax that the worker is 

required to pay. 
15.3 An employer who deducts money from a worker’s pay for payment to another person must pay the 

money to that person within the time period and other requirements specified in the agreement law, 
court order or arbitration award concerned. 

15.4  An employer may not require or allow a worker to – 
(a)    repay any payment except an overpayment previously made by the employer by mistake; 
(b)   state that the worker received a greater amount of money than the employer actually paid to the 

worker; or 
(f)  pay the employer or any other person for having been employed. 

 
16     Health and Safety 
16.1 Employers must take all reasonable steps to ensure that the working environment is healthy and safe. 
16.2  A worker must  – 

(a)   work in a way that does not endanger his/her health and safety or that of any other person; 
(b)   obey any health and safety instruction; 
(c)   obey all health and safety rules of the SPWP; 
(d)   use any personal protective equipment or clothing issued by the employer; 
(e)  report any accident, near-miss incident or dangerous behaviour by another person to their 

employer or manager. 
17      Compensation for Injuries and Diseases  
17.1   It is the responsibility of the employers (other than a contractor) to arrange for all persons employed 

on a SPWP to be covered in terms of the Compensation for Occupational Injuries and Diseases Act, 
130 of 1993. 

17.2  A worker must report any work-related injury or occupational disease to their employer or manager.  
17.3 The employer must report the accident or disease to the Compensation Commissioner. 
17.4  An employer must pay a worker who is unable to work because of an injury caused by an accident 

at work 75% of their earnings for up to three months.  The employer will be refunded this amount by 
the Compensation Commissioner.  This does NOT apply to injuries caused by accidents outside the 
workplace such as road accidents or accidents at home. 

18     Termination 
18.1 The employer may terminate the employment of a worker for good cause after following a fair 

procedure. 
18.2  A worker will not receive severance pay on termination. 
18.3  A worker is not required to give notice to terminate employment.  However, a worker who wishes to 

resign should advise the employer in advance to allow the employer to find a replacement. 
18.4  A worker who is absent for more than three consecutive days without informing the employer of an 

intention to return to work will have terminated the contract.  However, the worker may be re-engaged 
if a position becomes available for the balance of the 24-month period. 
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18.5  A worker who does not attend required training events, without good reason, will have terminated 
the contract. However, the worker may be re-engaged if a position becomes available for the balance 
of the 24-month period. 

19      Certificate of Service 
19.1  On termination of employment, a worker is entitled to a certificate stating – 

(a)   the worker’s full name; 
(b)   the name and address of the employer; 
(c)   the SPWP on which the worker worked; 
(d)   the work performed by the worker; 
(e)   any training received by the worker as part of the SPWP; 
(f)    the period for which the worker worked on the SPWP; 
(g) any other information agreed on by the employer and worker. 
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Part 1: Contract Data completed by the Employer 
 

Clause  

 
1.1.1.13 

 
The Defects Liability Period is 12 calendar months after the final completion date 
 

 
1.1.1.14 

 
The times for achieving Practical Completion is twelve (12) months after commencement date 

1.1.5 Clause 1.1.5 of the GCC is replaced by the following:  The “Commencement date” shall be the date 
the site is handed over to the Contractor. 

1.1.15 The name of the Employer is the Capricorn District Municipality. 
 
1.2.1.2 
 

 
The address of the Employer is:  
Telephone:  015 294 1000 
Facsimile :   015 295 4000 
 
Address :      41 Biccard Street 
Address :      P.O Box 4100, Polokwane, 0700 
 

1.1.16 The Employer’s Agent representing the Consultant is  Andrew tendayi 

1.2.1.2 The engineer’s address for receipt of communication is 
SADC PROJECT CONSULTING (PTY) LTD  & ORBITALS TRADING AND PROJECTS JV 

 Stand No 19A, Church Street, Polokwane,0700 

 Cell:  071 413 7467 
Email: info@orbitals.co.za 

5.3.1 The documentation required before commencement with works execution are: 
 
1.Health and Safety Plan 
2.Initial Programme 
3.Security 
4.Insurance  
 

5.3.2 The time to submit the documentation required before commencement with works execution is 
14 days of the Commencement Date. 

5.8.1 The special non-working days are public holidays, Saturdays, Sundays and the days on which the 
contractor grants the majority of his permanent workforce leave around the 15th December and the 
first Monday of the subsequent year. 
 

5.13.1 The penalty for failing to complete the Works is 1.5% of the contract amount per month. 

5.16.3 The latent defect period is Ten(10) years 
 

6.5.1.2.3 The percentage allowance to cover overhead charges is 15% 

6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is 80% 

6.10.3 A Retention Money Guarantee is NOT permitted.  10% of each interim payment claim value will 
be retained by the Employer to completion. Retention will be released in terms of the relevant 
GCC 2015 3rd Edition relevant clauses. 

8.6.1.1.2 The Value of Plant and material supplied by the employer to be included in the insurance sum is 
R0.00 

8.6.1.1.3 The amount to cover professional fees for repairing damage and loss included in the insurance sum 
is as per SLA signed with the client 

 
8.6.1.3 

 
The limit of indemnity for liability insurance is as per SLA signed with the client. 

 
10.5.3 

 
The number of adjudication Board Members to be appointed is as per client structures 

3.1.3 The engineer is required in terms of his appointment with the employer to obtain the following 
specific approvals from the employer:  e.g. 
1.  Approval of extension of time; 
2.  Approval of additional costs; 
3.  Approval of variation orders; 
4.  Approval of penalties; 
5.  Approval from Capricorn District Municipality for the utilization of any Contingencies 
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3.1.3 The Engineer is required to obtain the specific approval of the Employer before executing any of the 
following functions or duties: 
 
1. Nominating the Engineer’s Representative in terms of Clause 3.2.1. 
2. Delegation of Engineer’s authority in terms of Clause 3.2.4. 
3. Providing consent for subcontracting part of the contract in terms of Clause 4.4.3. 
4. The issuing of further drawings or instructions in terms of Clause 5.9.1. 
5. The issuing of instructions for dealing with fossils and the like in terms of Clause 4.7.1. 
6. Authorizing the Contractor to repair and make good excepted risks in terms of Clause 8.3.  
7. The issuing of a variation order in terms of Clause 6.3.1.  
8. Issuing of instructions to carry out work on a day work basis in terms of Clause 6.5. 
9. Granting permission to work during non-working times in terms of Clause 38.1.    
10. Suspend the progress of the works in terms of Clause 5.11.1 
11. The issuing of an instruction to accelerate progress in terms of Clause 5.7.3. 
12. The reduction of a penalty for delay in terms of Clause 5.13.2. 
10. The determination of additional or reduced costs arising from changes in legislation in terms of 

Clause 6.8.2. 
11. The giving of a ruling on a contractor’s claim in terms of Clause 10.1.5. 
12. The agreeing of an extension to the 28 day period in terms of Clause 10.1.5. 
13. The inclusion of credits in the next payment certificate in terms of Clause 5.12.3. 
 

5.3.1 The time to deliver the Form of Guarantee within 14 days of the Commencement Date. 
The Form of Guarantee is to contain the wording of the document included in Clause.3 or as supplied 
by the Employer. 
The liability for the guarantee shall be for 10% of the contract amount. 

5.3.2 The time to submit the documentation required before commencement with works execution is14 
days of the Commencement Date. 

5.6.1 The Works programme is to be delivered within 14 days of the Commencement Date. 
8.6.1.1 The amount to be included in the sum insured to cover the value of the contract 
8.6.1.2 Contractor to provide ALL RISK insurance within 14 days of award.  
5.14 The works shall be completed within a maximum of Twelve (12) consecutive months and also as 

per the ruling GCC  
5.13.1 The penalty for failing to complete the Works is 1.5% of the contract amount per month, and or part 

thereof. 
6.8.2 The value of the payment certificates is to be adjusted in accordance with the Contract Price 

Adjustment Schedule, where:  
, where: 

 
The value of “x” is 0,15 
 
 
The values of the coefficients are: 
a = 0.15 (Labour) 
b = 0.20 (Contractor’s equipment) 
c = 0.55 (Material) 
d = 0.10 (Fuel)  
 
The urban area nearest to the Site is Polokwane 
The base month is the month prior to the closing of the Bid, i.e. 23rd of JULY 2022 

6.10.3 The percentage retention on amounts due to the Contractor is 10% of the contract amount. 
 
A Retention Money Guarantee is NOT permitted. 
10% of each interim payment certificate value will be deducted to completion and released in terms 
of the GCC 2015 Third Edition conditions 

6.10.1 Minimum amount of interim payment certificate is R 200 000.00 
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10.4 Dispute resolution is to be my means of amicable settlement. 
10.4 Dispute resolution is to be my means of amicable settlement. 
10.7.1 Disputes are to be referred for final settlement to court proceedings. 
 Payment for labour-intensive component of the works 

 
Payment for works identified in the Scope of Works as being labour-intensive shall only be made in 
accordance with the provisions of the Contract if the works are constructed strictly in accordance with 
the provisions of the Scope of Work. Any payment for such works shall not relieve the Contractor in 
any way from his obligations either in contract or in delict. 

 Linkage of payment for labour-intensive component of works to submission of project data 
 
The Contractor’s payment invoices shall be accompanied by labour information for the corresponding 
period in a format specified by the employer. If the contractor chooses to delay submitting payment 
invoices, labour returns shall still be submitted as per frequency and timeframe stipulated by the 
Employer. The contractor’s invoices shall not be paid until all pending labour information has been 
submitted.  

 Applicable Labour Laws 
 
The current Ministerial Determination (also downloadable at www.epwp.gov.za), Expanded Public 
Works Programmes, issued in terms of the Basic Condition of Employment Act of 1997 by the Minister 
of Labour in Government Notice, shall apply to works described in the scope of work as being labour-
intensive and which are undertaken by unskilled workers.  

Special 
Clause in 
terms of 
RDP 

Requirements in terms of government’s reconstruction and development programme. 
Target values 
In this contract the minimum target values shall be as follows: 

 
Labour Maximisation  : 6% 
ABE support    : 10% 
HDI Supervisory Staff  : 10% 
 

The penalties for not reaching the required target values will be calculated at 20% of the difference 
between the set target values and the actual target values achieved by the contractor at 
completion of the works. No bonuses for achieving the set target values are applicable. 

Special 
Clause in 
terms of the  
Preferential 
Procurement 
Policy 
Framework 
Act: 
Preferential 
Procurement 
Regulations 

Subcontracting as condition of tender 
 The successful tenderer must subcontract a minimum of 30% of the value of the contract to: 

(a) an EME or QSE which is at least 51% owned by black people; 
(b) an EME or QSE which is at least 51% owned by black people who are youth; 
(c) an EME or QSE which is at least 51% owned by black people who are women; 
(d) an EME or QSE which is at least 51% owned by black people with disabilities; 
(e) an EME or QSE which is 51% owned by black people living in rural or 
        underdeveloped areas or townships; 
(f) a cooperative which is at least 51% owned by black people; 
(g) an EME  
(h) or QSE which is at least 51% owned by black people who are military 
(i) veterans; or 
(j) more than one of the categories referred to in paragraphs (a) to (h). 

 
“EME” – Exempted Micro Enterprise 
“QSE” – Qualifying Small Business Enterprise” 
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Part 2: Data provided by the Contractor 
 

Clause  

1.1.1.9 The contractor is  
…………………... ……………………………………………………………………………………………………………… 

1.2.1.2 The contractor’s address for receipt of communication is: 
 
Telephone: ............................................................  
 
Mobile phone:  .......................................................  
 
Facsimile: ..............................................................  
 
e-mail: 
 ..................................................................................................................................................................................  
 
Address: 
 ..................................................................................................................................................................................  
 
 ..................................................................................................................................................................................  
 
 ..................................................................................................................................................................................  
 
 ..................................................................................................................................................................................  
 

1.1.1.14 The time for achieving Practical Completion is……………………………………………… 

6.2.1  
Type of Security 

 
(Value Added Tax is excluded from the Contract Sum and the Value of the Works for 
Calculating the percentage) 

Contactor’s 
Choice. 
Indicate 
“Yes or No” 

Cash deposits of 10% of the contract Sum.  

Performance guarantee of 10% of the contract Sum.  

Retention of 10% of the value of the works  

Cash Deposits of 10 % of the contract Sum plus retention of 10% of the value of the works  

Performance guarantee of 10% of the contract Sum plus retention of 10%of the value of 
the works 

 

 
 

6.5.1.2.
3 

The percentage allowances to cover all charges for the contractor’s and subcontractor’s profits, timekeeping, 
clerical work, insurance, establishment, superintendence and the use of hand tools is ………..%. 
 

6.8.3 The variation in cost of special materials is: 
 
 

Special material Unit on which variation will be 
determined 

Price for base month ex-
factory, excluding 
transport, labour or any 
other costs.  

Containers Delivered in bulk  
 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

*State unit in appropriate column  
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CAPRICORN DISTRICT MUNICIPALITY 
 
C1.3 Form of Guarantee 
 
Bid Number : INF-W02/2022/2023 
 
 

PERFORMANCE GUARANTEE  
(not to be completed at bid stage) 

 
 
To:  ............................................................... (whom the Contract defines as the Employer) 
 
Address: ................................................................................................... 
 
  ................................................................................................... 
 
  ................................................................................................... 
 
 
 

DEFINITIONS AND DETAILS 
 
 
“Guarantor” means: …………………………………………………………………………………………. 
 
Physical address: …………………………………………………………………………………………. 
 
“Employer: means: …………………………………………………………………………………………. 
 
“Contractor” means: …………………………………………………………………………………………. 
 
“Engineer” means: …………………………………………………………………………………………. 
 
“Works” means:  …………………………………………………………………………………………. 
 
“Site” means:  …………………………………………………………………………………………. 
 
“Contract” means: The Agreement made in terms of the Form of Offer and Acceptance and such amendments or 
additions to the Contract as may be agreed in writing between the parties. 
 
The description of the Contract is: ………………………………………………………………………. 
 
………………………………………………………………………………………………………………………. 
 
………………………………………………………………………………………………………………………. 
 
“Contract Sum” means: The accepted amount inclusive of tax of R………………………………………... 
 
Amount in words: …………………………………………………………………………………………. 
 
“Guaranteed Sum” means:    The maximum aggregate amount of R………………………………………. 
 
Amount in words: …………………………………………………………………………………………. 
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PERFORMANCE GUARANTEE 
 
1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum. 
 
2. The Guarantor’s period of liability shall be from and including the date of issue of this Performance Guarantee 

and up to the date of issue by the Engineer of the Certificate of Completion of the Works or the date of 
payment in full of the Guaranteed Sum, whichever occurs first.  The Engineer and/or the Employer shall 
advise the Guarantor in writing of the date on which the Certificate of Completion of the Works has been 
issued. 

 
3. The Guarantor hereby acknowledges that: 
 

3.1 any reference in this Performance Guarantee to the Contract is made for the purpose of convenience 
and shall not be construed as any intention whatsoever to create an accessory obligation or any 
intention whatsoever to create a suretyship; 

 
3.2 its obligations under this Performance Guarantee is restricted to the payment of money. 

 
4. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor undertakes to pay to the Employer 

the Guaranteed Sum or the full outstanding balance upon receipt of a first written demand from the Employer 
to the Guarantor at the Guarantor’s physical address calling up this Performance Guarantee, such demand 
stating that: 

 
4.1 the Contract has been terminated due to the Contractor’s default and that this Performance 

Guarantee is called up in terms of 4;  or 
 

4.2 a provisional or final sequestration or liquidation court order has been granted against the Contractor 
and that the Performance Guarantee is called up in terms of 4;  and 

 
4.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or the 

provisional/final sequestration and/or the provisional liquidation court order. 
 
5. It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 4 

shall not exceed the Guarantor’s maximum liability in terms of 1. 
 
6. Payment by the Guarantor in terms of 4 shall be made within seven (7) calendar days upon receipt of the 

first written demand by the Employer. 
 
7. Payment by the Guarantor in terms of 4 will only be made against the return of the original Performance 

Guarantee by the Employer. 
 
8. The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which 

the Employer may deem fit and the Guarantor shall not have the right to claim his release from this 
Performance Guarantee on account of any conduct alleged to be prejudicial to the Guarantor. 

 
9. The Guarantor chooses the physical address as stated above for the service of all notices for all purposes 

in connection herewith. 
 
10. This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where after 

no claims will be considered by the Guarantor.  The original of this Guarantee shall be returned to the 
Guarantor after it has expired. 

 
11. This Performance Guarantee, with the required demand notices in terms of 4 shall be regarded as a liquid 

document for the purposes of obtaining a court order. 
 
12. Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby consents 

in terms of Section 45 of the Magistrate’s Courts Act 32 of 1944, as amended, to the jurisdiction of the 
Magistrate’s Court of any district having jurisdiction in terms of Section 28 of the said Act, notwithstanding 
that the amount of the claim may exceed the jurisdiction of the Magistrate’s Court. 

 
 

Signed at …………………………………………………………………………………….. 
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Date …………………………………………………………………………………….. 
  
Guarantor’s signatory (1) …………………………………………………………………………………….. 
  
……………………………………………….       ……………………………………………… 
Print Name     Capacity 
  
  
Guarantor’s signatory (2) …………………………………………………………………………………….. 
  
……………………………………………….       ……………………………………………… 
Print Name     Capacity 
  
  
……………………………………………….       ……………………………………………… 
Witness signatory (1)     Print Name 
  
……………………………………………….       ……………………………………………… 
Witness signatory (2)     Print Name 
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CAPRICORN DISTRICT MUNICIPALITY 
 

C1.4 Occupational Health and Safety 
 
AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 
NO 85 OF 1993) 
 
 
THIS AGREEMENT IS made at  .................................................................................................................  
 
on the  ...........................................................   day of ...................................................... in the year …… 
 
Between CAPRICORN DISTRICT MUNICIPALITY (hereinafter called "the Employer") of the one part, herein 
represented by  ............................................................................................................................................  
 
In his capacity as  ........................................................................................................................................  
 
and delegate of the Employer in terms of the Employer's standard powers of delegation pursuant to the provisions of 
Act No 7 of 1998, 
 
and   ...........................................................................................................................................................  
 
(hereinafter called "the Mandatory") of the other part, herein represented by  .........................................  
 
 ......................................................................................................................................................................  
 
In his capacity as  ........................................................................................................................................  
 
and being duly authorized by virtue of a resolution appended hereto as Annexure A; 
 
 
WHEREAS the Employer requires certain works be constructed, viz NAIRIN VILLAGE WATER SUPPLY and has 
accepted a Tender by the Mandatory for the construction, completion and maintenance of such Works and whereas 
the Employer and the Mandatory have agreed to certain arrangements and procedures to be followed in order to 
ensure compliance by the Mandatory with the provisions of the Occupational Health and Safety Act, 1993 (Act 85 of 
1993). 
 
 
NOW THEREFORE THIS AGREEMENT WITNESSES AS FOLLOWS: 
 
1 The Mandatory shall execute the work in accordance with the Contract Documents pertaining to this Contract. 
 
2 This Agreement shall hold good from its Commencement Date, which shall be the date of a written notice from 

the Employer or engineer requiring him to commence the execution of the Works, to either - 
 
 (a) the date of the Final Certificate issued in terms of Clause 5.16.1 of the South African Institution of Civil 

Engineering General Conditions of Contract for construction work,3RD Edition 2015 (hereinafter referred 
to as "the GCC"),  or 

 (b) The date of termination of the Contract in terms of Clause09 of the GCC. 
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3 The Mandatory declares himself to be conversant with the following: 
 
 (a) All the requirements, regulations and standards of the Occupational Health and Safety Act (Act 85 of 

1993), hereinafter referred to as "The Act", together with its amendments and with special reference to 
the following Sections of The Act: 

 
  (i) Section 8 : General duties of Employers to their employees 
 
  (ii) Section 9 : General duties of Employers and self-employed persons to persons other than 

employees 
 
  (iii) Section 37 : Acts or omissions by employees or mandatories 
 
  (iv) Sub-section 37(2) relating to the purpose and meaning of this Agreement 
 
 (b) The procedures and safety rules of the Employer as pertaining to the Mandatory and to all his 

subcontractors. 
 
4 In addition to the requirements of the ruling GCC (as amended by Special Condition of Contract section contained 

in this Contract Documents) and all relevant requirements of the above-mentioned document/s, the Mandatory 
agrees to execute all the Works forming part of this Contract and to operate and utilize all machinery, Plant and 
equipment in accordance with the Act. 

 
5 The Mandatory is responsible for the compliance with the Act by all his subcontractors, whether or not selected 

and/or approved by the Employer. 
 
6. The Mandatory warrants that all his and his subcontractors’ workmen are covered in terms of the 

Compensation for Occupational Injuries and Diseases Act, 1993 (Act No 130 of 1993), which cover, shall 
remain in force whilst any such workmen are present on site.  A letter of good standing from the Compensation 
Commissioner to this effect must be produced to the Employer upon signature of the agreement. 

 
7. The Mandatory undertakes to ensure that he and/or subcontractors and/or their respective employers will at 

all times comply with the following conditions: 
 

a) The Mandatory shall assume the responsibility in terms of Section 16.1 of the Act.  The Mandatory 
shall not delegate any duty in terms of Section 16.2 of this Act without the prior written approval of 
the Employer.  If the Mandatory obtains such approval and delegates any duty in terms of section 
16.2 a copy of such written delegation shall immediately be forwarded to the Employer. 

b) All incidents referred to in the Act shall be reported by the Mandatory to the Department of Labour 
as well as to the Employer.  The Employer will further be provided with copies of all written 
documentation relating to any incident. 

c) The Employer hereby obtains an interest in the issue of any formal enquiry conducted in terms of 
section 32 of the Act into any incident involving the Mandatory and/or his employees and/or his 
subcontractors. 
 

In witness thereof the parties hereto have set their signatures hereon in the presence of the subscribing witnesses: 
 
SIGNED FOR AND ON BEHALF OF THE EMPLOYER :   .............................................................  
 
Witness   ..................................... Witness  ........................................  
 
(Name)   ..................................... (Name) ........................................  
(Print)      (Print) 
SIGNED FOR AND ON BEHALF OF THE MANDATARY :  ..............................................................  
 
Witness   ..................................... Witness  .....................................  
(Name)   ..................................... (Name)  . ................................... 
(Print)      (Print) 
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ANNEXURE A 
 
CERTIFICATE OF AUTHORITY FOR SIGNATORY TO AGREEMENT IN TERMS OF 
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT NO 85 OF 1993) 
 
 
The signatory for the company that is the Contractor in terms of the above-mentioned Contract and the Mandatory in 
terms of the above-mentioned Act shall confirm his or her authority thereto by attaching to this page a duly signed and 
dated copy of the relevant resolution of the board of directors. 
 
 
By resolution of the board of directors passed at a meeting held on  .........................................  200......, 
 
Mr//Ms  .............................................................................................................................  whose signature 
 
appears below, has been duly authorised to sign the AGREEMENT IN TERMS OF THE  
 
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993) on behalf of  ........................  
 
 ......................................................................................................................................................................  
 
 
SIGNED ON BEHALF OF THE COMPANY :  ................................................................................  
 
 
IN HIS/HER CAPACITY AS :  ................................................................................  
 
 
DATE :  ................................................................................  
 
 
SIGNATURE OF SIGNATORY :  ................................................................................  
 
 
WITNESS :................................................  WITNESS : .........................................................  
 
 
NAME (in capitals):................................................ NAME : .........................................................  
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CAPRICORN DISTRICT MUNICIPALITY 
 
 

C2.1  Special Conditions Of Contract 
 
The following special conditions of contract, which include amendments to, omissions of or additions to certain 
clauses of the "General Conditions of Contract for Construction Works, Third Edition (2015)", shall be applicable to 
the works.  In the case of conflict with the mentioned general conditions of contract, these special conditions of 
contract shall be binding and applicable to the contract. 
 
Each clause with the prefix SCC shall refer to the concurrent clause in the general conditions of contract.  Such 
clause shall substitute, supplement or amend the clause with the same number in the general conditions of contract.  
Where there is no such concurrent clause in the general conditions of contract the SCC clause shall be numbered 
as a new clause in the special conditions of contract. 
 
1. DEFINITIONS, INTERPRETATIONS AND GENERAL PROVISIONS 
 
SCC 1.1.1.15 EMPLOYER 
 

Add the following to GCC 1.1.1.15: 
 

The employer is the Capricorn District Municipality, and includes any persons appointed by the 
Employer.  The official address is: 

 
Capricorn District Municipality 
41 Biccard Street 
P O Box 4100 
POLOKWANE 
0700 

 
SCC 1.1.1.16 EMPLOYER’S AGENT 
 

Add the following to GCC 1.1.1.16: 
 

The Engineer means Mont Consulting Engineers, and includes any persons appointed by the 
Engineer.  The official address is: 
 

                               SADC PROJECT CONSULTING (PTY) LTD  & ORBITALS TRADING AND PROJECTS JV 

Stand No 19A, Church Street, , Polokwane, 0700 
 

 
Cell:  071 413 7467 
Email: info@orbitals.co.za 
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2. AMBIGUITY IN DOCUMENTS 
 

Add the following to GCC 2.4: 
 

2.4.1 The several documents forming the contract shall rank in the following order of precedence: 
 

a) contract agreement; 
b) tender form and appendix; 
c) special conditions of contract; 
d) project specifications; 
e) general conditions of contract; 
f) drawings; 
g) standardised specifications (SANS 1200) and particular specifications; 
h) schedule of quantities and summary; 
i) statutory regulations and requirements; 
j) standard SANS specifications (not SANS 1200); 
k) Other standard specifications. 

 
If the requirements of any part of the tender document contradict any other part, the document in the 
highest position on the above order of precedence, shall have preference and apply. 

 
3. PROGRAMME OF THE WORKS 
 
SCC 5.6.1 PROGRAMM 
 

Add the following to GCC 5.6.1 
 

The critical path of the works shall also be stipulated clearly in the programme. 
 
4. INSTRUCTIONS AND DRAWINGS 
 
SCC 5.9.1 DRAWINGS AND INSTRUCTIONS 
 

Add the following to GCC 5.9.1 
 

The Contractor is entitled to three (3) free sets of paper plans for normal use and one (1) free set of 
paper plans on which to enter “as built” information.  He shall also be supplied with one (1) free copy 
of the contract document.  These drawings and contract document shall be issued to the Contractor, 
at the time of commencement of the contract, by the Engineer. 

 
SCC 5.9.7 ENGINEER TO APPROVE CONTRACTOR'S DESIGNS AND DRAWINGS 
 

Add the following to GCC 5.9.7: 
 

Although the Engineer may approve plans and designs of the Contractor, this does not exempt the 
Contractor from his responsibility.  The professional responsibility for such designs shall be that of 
the Contractor and his Engineer. 

 
5. CLEARANCE OF SITE 
 
SCC 5.15.1 CLEARANCE OF SITE ON COMPLETION 
 

Add the following to GCC 5.15.1: 
 

After completion of the works, the Contractor shall obtain certificates from all concerned land owners 
on whose property works have been executed, stating that they are satisfied with the condition of 
their property, which will normally include finishing of pipe trenches and structures, clearance and 
finishing of all stone quarries, borrow pits, diversions, private or tertiary or haulage roads that have 
been used for the transport of material, waste material, fencing, gates, etc on their properties.  These 
certificates shall all be handed to the Engineer before he issues the certificate of completion.  
Notwithstanding a certificate of completion will not be issued if the work is not to the satisfaction of 
the Engineer. 
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6. CONTRACTOR'S EMPLOYEES 
 
SCC 4.10 ENGAGEMENT OF EMPLOYEES 
 

Add the following to clause 4.10.1: 
In the event that the Contractor does not pay local labour or any outside agency employed on a 
monthly basis, the Employer has the automatic right to deduct such wages from the Contractor’s next 
payment certificate. This will be deducted from either monies due to the Contractor or from retention 
already retained on the project.  Payments to the local labour or outside agency will be made by 
cession. 

 
7. MATERIALS, WORKMANSHIP AND CONSTRUCTIONAL PLANT 
 
SCC 7.1 QUALITY OF PLANT, MATERIALS AND WORKMANSHIP 
 

Add the following to GCC 7.2.1: 
 

No second-hand or reject material shall be used without written permission from the Engineer. 
 
SCC 7.4.4 COST OF TEST SPECIMENS AND TESTS 
 

Substitute GCC 7.4.4 with the following: 
 

(a) It is deemed that the Contractor has made provision in his tender for all such services and 
tests that are required from him.  It is the duty of the Contractor to, at his own cost and by 
means of the necessary tests, prove to the Engineer that the works and compaction 
prescribed, comply with the specification. 

 
8. EXAMINATION OF THE WORKS 
 
SCC 7.5.1 EXAMINATION OF WORK BEFORE COVERING UP 
 

Add the following to GCC 7.5.1: 
 

The Contractor shall give the Engineer a reasonable time to accommodate examinations in his 
programme, in which case a time for inspection can be agreed upon. 

 
SCC 7.5.3 NOTICE TO BE GIVEN WHEN READY FOR TESTING 
 

Add the following to paragraph 2 of GCC 7.5.3: 
If the Engineer attends with the purpose of examining any part or materials of the works at any time 
and date as agreed upon with the Contractor, and it is found that the works or materials are not yet 
ready for inspection, the Contractor shall be responsible for the costs of such a visit by the Engineer. 

 
9. INDEMNIFICATIONS 
 
SCC 8.4.2 INDEMNITY BY EMPLOYER 
 

Add the following to GCC 8.4.2: 
The Contractor indemnifies the Employer against any liability in respect of damage to or physical 
loss of the property of any person or injury to or death of any person due to not complying with the 
Occupational Health and Safety Act No 85 of 1993.Attached in the tender document is the form 
"Contract between Employer and Contractor" to be completed by the successful Contractor. 

 
SCC 8.6.1 INSURANCES 
 

Add the following to GCC 8.6.1: 
The amount shall be per occurrence.  The number of occurrences is unlimited. 
Add the following to GCC 8.6.6: 

 
Within 14 days of receipt of the letter of acceptance of his tender, the Contractor shall submit proof 
of payment to the Engineer. 
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10. VARIATIONS 
 
SCC 6.5 DAYWORK 
 

Add the following to GCC 6.5: 
 

"Total remuneration" shall include the following: 
 

Basic wage 
Holiday fund stamp 
Unemployment insurance 
Employee’s compensation 
Service bonus 

 
Add the following to GCC 6.5.4: 

 
The percentage allowance stated in the appendix shall also include travelling cost or travelling 
allowance (transport of workmen with the Contractor's transport vehicles or transport vehicles hired 
by the Contractor or for which the Contractor paid), and residence allowance and other wages that 
are payable to the workmen on the date for submission of tenders.  

 
11. SUSPENSION OF THE WORKS 
 
SCC 5.11.1 SUSPENSION OF THE WORKS 
 

Add the following to GCC 5.11.1: 
 

No payment shall be made for costs incurred by recompiling a construction programme.  In the case 
of suspension of work, either for a change in sequence or as a result of GCC 5.11.2 to 5.11.3, no 
payment shall be made for such costs resulting from this. 
 

12. EXTENSION OF TIME FOR COMPLETION 
 
SCC 1.1.1.14 TIME FOR ACHIEVING PRACTICAL COMPLETION 
 

Add the following to GCC 5.12.1: 
 

The time for achieving practical completion shall exclude the period of builder's holidays from 15 
December 2022 till January 2023, as well as other special non-working days and public holidays. 

 
SCC 5.12.1 EXTENSION OF TIME FOR COMPLETION 
 

Add the following to GCC 5.12.1: 
 

Extension of the time for completion as a result of extra or additional work and unfavourable physical 
conditions shall only be granted if such work or conditions influence work on the critical path of the 
programme.  If no definitive method for extension of time due to weather conditions and rain is 
specified, extension of time as a result of this shall also only be applicable if it influences the critical 
path of activities. 

 
SCC 5.12.2 SOME REASONS FOR EXTENSIONS OF TIME 
 

Add the following to GCC 5.12.2: 
 

Abnormal Climatic Conditions. 
 

No extension of the time for completion shall be granted on the grounds of normal rainfall conditions, 
but extension of time in terms of relevant clause of the general conditions of contract on the grounds 
of abnormal rainfall or wet conditions shall be calculated separately for each calendar month or part 
thereof, according to the following formula.  It shall be calculated as follows for the time for 
completion, including any extension thereof: 



 

NAIRIN VILLAGE WATER SUPPLY (BLOUBERG) 
Bid Number: INF-W02/2022/2023 

Page 85 

 

 𝑉 = (𝑁𝑤 − 𝑁𝑛) + (𝑅𝑤 + 𝑅𝑛𝑋 ) 
 

V = Extension of time for calendar days of the calendar month concerned.  If the value of V is 
negative and the absolute value thereof is greater than Nn, V is taken as negative Nn.  

Nw = Actual number of days during calendar month on which a rainfall of Y mm or more is 
recorded. 

Nn = Average number of days in the calendar month concerned on which a rainfall of Y mm or 
more is recorded in terms of existing rainfall data. 

Rw = Actual rainfall for the calendar month concerned in mm. 
Rn = Average rainfall for the calendar month in mm deduced from existing rainfall data. 
 
The total extension of time is the algebraic sum of the monthly totals for the period concerned.  
Extension of time for parts of a month shall be calculated by using pro rata values of Nn and Rn.  If 
the algebraic sum of the monthly totals is negative, no reduction of the time for completion as a result 
of rainfall shall be applicable. 

 
This formula does not take any delays as a result of flood damage, which may cause further or 
simultaneous delays; into consideration and flood damage shall be treated separately for purposes 
of extension of time for completion. 

 
The factor (Nw - Nn) is considered as a fair allowance for deviation from the normal for the number 
of days on which the rainfall exceeds Y mm.  The factor (Rw - Rn)/X is considered as a fair allowance 
for deviation from the normal for the number of days on which the rainfall does not exceed Y mm, 
but on which wet conditions will hamper or disrupt work. 

 
For the purpose of this contract the values of Nn, Rn, X and Y will be the relevant values of the 
nearest weather station to the site as supplied by the South African Weather Buro.  It is the sole 
responsibility of the Tenderer to acquaint himself with the relevant values.  These values shall, at the 
start of the contract be submitted to the Engineer for scrutiny and approval.  

 
SCC 5.12.2.3 AVAILABILITY OF PETROLEUM PRODUCTS 
 

The tender shall be based on the available supply of petroleum products required for the completion 
of the works.  If, during the contract period, for reasons outside the control of the Contractor, a 
restriction or breakdown in the supply of petroleum products may occur, which has an actual 
influence on the execution of the works for a period of at least thirty (30) days, the Contractor shall 
make all reasonable efforts to complete the works and he shall be entitled to an extension of the time 
for completion and he shall also be entitled to such an adjustment of the contract price as deemed 
reasonable by the Engineer, with consideration of all materials and relevant factors directly 
responsible or having a direct effect on such restriction or breakdown, with the inclusion of the 
Contractor's site and overhead costs relevant to the contract. 

 
SCC 5.12.2.3 EXTENSION OF TIME DUE TO SHORTAGE OF MATERIAL 
 

If, during the preparation of his tender or during construction, the Contractor bases his unit prices on 
prices obtained from specific material or specific suppliers, it will be accepted that the Contractor has 
ascertained that such material shall be available on a continuous basis for the execution of the 
contract. 

 
No extension of time shall be granted if material cannot be obtained locally, but is available from 
other sources in the country, and no additional remuneration shall be granted for increased costs 
due to obtaining material from sources in other parts of the country. 

 
If suppliers cannot adhere to the quoted delivery dates, any delays resulting from this shall be 
considered as a matter between the supplier and the Contractor.  Extension of time could be granted 
under such conditions after complete proofs have been submitted to and accepted by the Engineer, 
but without any financial implications for the Employer. 
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13. INTERIM PAYMENTS 
 
SCC 6.10.2 VALUATION OF MATERIAL BROUGHT ONTO SITE 
 

Add the following to GCC 6.10.2: 
Material or goods for which payment is made in terms of this clause, shall be identified uniquely and 
be stored in a space approved by the Engineer, and which will only be used for the purposes of the 
Employer. 
 

SCC 6.10.3 RETENTION MONEY 
 

Add the following to GCC 6.10.3: 
 

No limit of retention money will be applicable only the 10% as stated in the Contract Data will be 
applicable on the contract. 

 
SCC 6.10.5 EMPLOYER’S OBLIGATION TO PAY 
 

Replace GCC 6.10.5 with the following: 
 

The Engineer shall deliver to the Employer the Contractor the payment certificate referred to in clause 
6.10.3 within 07 (seven) days after the receipt by the Engineer of the Contractor’s said statement, 
and the Employer shall pay the amount due to the Contractor within 65 (sixty five) days after receipt 
by the Employer of the payment certificate signed by the Engineer. 

 
SCC 6.10.1  VALUE ADDED TAX 
 

Add the following to GCC 6.10.1: 
 

Value added tax (VAT) shall be calculated on each payment certificate, but it shall remain the 
responsibility of the Contractor to issue a tax invoice for the certified amount.  The Contractor is 
responsible for the payment of VAT. 

 
14. DEFECTS 
 
SCC 7.8.1  MAKING GOOD OF DEFECTS 
 

Add the following to GCC 7.8.1: 
 

If it is deemed necessary in the opinion of the Engineer, the defects liability period after repairs can 
be extended for a further period of twelve months or for a period to the discretion of the Engineer, as 
regards the relevant part of the works that is made good. 

 
15. LEGAL PROVISIONS  
 
SCC 4.3.1  COMPLIANCE WITH APPLICABLE LAWS 
 

The Contractor shall be conversant with all the requirements, regulations, and standards of the 
Occupational Health and Safety Act, 1993 (Act No. 85 of 1993), hereinafter referred to as “the Act” 
and undertakes to execute all the works forming part of this Contract and to operate and utilise all 
machinery, plant, and equipment in accordance with the Act. 

 
The Contractor shall, from the commencement date of the Contract up to completion or termination 
thereof, be the Employer’s mandatory regarding occupational health and safety for all activities on 
the site but without derogating from his status in his own right as an employer or a user in accordance 
with the Act. 

 
The Contractor is responsible for the compliance with the Act by all his subcontractors, whether or 
not nominated and/or approved by the Employer. 

 
The Contractor shall, when called upon to do so, enter into and execute an Agreement, as provided 
for under Section 37(2) of the Act, with the Employer.  The Agreement in the relevant form shall be 
prepared at the expense of the Employer. 
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16. LATENT DEFECT PERIOD  
 
SCC 5.16.3  LATENT DEFECT PERIOD 
 

The latent defect period is 10 years. 
 
17. ADJUDICATION   
 
SCC 10.5.3  ADJUDICATION BOARD MEMBERS  

The number of Adjudication Board Members to be appointed is three. 



 

NAIRIN VILLAGE WATER SUPPLY (BLOUBERG) 
Bid Number: INF-W02/2022/2023 

Page 88 

 

 
 

CAPRICORN DISTRICT MUNICIPALITY 
 

C3. Schedule of Quantities 
 
C3.1 Preamble to Schedule of Quantities 

 
1. The general conditions of contract, the special conditions of contract (if any), the specifications (including the 

project specification) and the drawings are to be read in conjunction with the schedule of quantities. 
 
2. a) The schedule comprises items covering the Contractor's profit and costs of general liabilities and of the 

construction of temporary and permanent works. 
b) The Contractor is at liberty to insert a rate of his own choosing for each item in the schedule and his attention 

is drawn to the fact that the Contractor has the right, under various circumstances, to payment for additional 
works carried out and that the Engineer is obliged to base his assessment of the rates to be paid for such 
additional work on the rates inserted in the schedule by the Contractor. 

c) Clause 8 of each standardised specification and the measurement and payment clause of each particular 
specification, read together with the relevant clauses of the project specification, set out what ancillary or 
associated activities are included in the rates for the operations specified. 

 
3. Descriptions in the schedule of quantities are abbreviated and the schedule has been drawn up generally in 

accordance with the latest issue of Civil Engineering Quantities1.  Should any requirement of the measurement 
and payment clause of the applicable standardised specification2, or the project specification2, or the particular 
specification(s)2 conflict with the terms of the schedule or, when relevant, Civil Engineering Quantities1, the 
requirement of the standardised, project or particular specification, as applicable, shall prevail. 

 
4. Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance has been 

made for waste. 
 
5. The prices and rates to be inserted in the schedule of quantities are to be the full inclusive prices to the Employer 

for the work described under the several items, value added tax excluded.  Such prices shall cover all costs and 
expenses that may be required in and for the construction of the work described, and shall cover the cost of all 
general risks, liabilities and obligations set forth or implied in the documents on which the quotation is based. 

 
6. A price or rate is to be entered against each item in the schedule of quantities, whether the quantities are stated 

or not.  An item against which no price is entered will be considered to be covered by the other prices or rates 
in the schedule. 

 
7. The Contractor must price each item in the schedule of quantities in BLACK INK. 
 
8. All prices and rates shall exclude value added tax (VAT).  The Contractor shall calculate value added tax 

and enter it at the end of the summary of the schedule of quantities. 
 
9. For the purposes of this Schedule of Quantities, the following words shall have the meanings hereby assigned 

to them: 
 

Unit : The unit of measurement for each item of work as defined in the Specifications. 
Quantity : The number of units of work for each item 
Rate : The payment per unit of measurement at which the Tenderer tenders to do the work. 
Amount : The product of the quantity and the rate tendered for an item 
Sum : An amount tendered for an item, the extent of which is described in the Schedule of 

Quantities, the specifications or elsewhere but the quantity of work of which is not 
measured in any units. 

Prime Cost (or 
PC item) 

: A sum fixed by the Engineer and entered in the Schedule of Quantities as the net 
sum provided to cover the cost of specific goods or materials to be supplied under 
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the contract, or the net sum to be paid by the Contractor to merchants or others for 
such articles or materials.1 

Provisional 
Sum 

: A sum of money fixed by the Engineer and entered in the Schedule of Quantities to 
provide for work not defined at the tender stage and includes any allowance 
specifically made for unforeseen contingencies.1 

Extra Over (or 
EO) 

: Qualifies an operation (or combination of operations) which is common in a varying 
degree to a number of other operations and which is scheduled once as “extra over” 
those other operations in order to avoid a multiplicity of items each reflecting the 
degree to which the common operations applies.  The term “extra over” invariably 
denoted double measurement, no deduction being made from one on account of the 
other.1 

 
10. The units of measurements indicated in the Schedule of Quantities are metric units. 

 
The following abbreviations are used in the Schedule of Quantities: 
 

mm   = millimetre 
m   = metre 
km   = kilometre 
km-pass = kilometre-pass 
m²   = square metre 
m²-pass = square metre-pass 
ha   = hectare 
m³   = cubic metre 
m³-km  = cubic metre-kilometre 
l   = litre 
kl   = kilolitre 
kg   = kilogram 
t   = ton (1 000 kg) 
no   = number 
%   = percentage 
kW   = kilowatt 
PC Sum = prime cost sum 
Prov. Sum = provisional sum 
kPa   = kilopascal 
R/only  = Rate only 
W/day  = Work day 
 

1) The standard system of measurement of Civil Engineering Quantities of South Africa published by the 
South African Institution of Civil Engineers. 

2) See definition in sub clause 2.1 of Part 1 of SANS 0120: Format and Contents. 
 
11 Those parts of the contract to be constructed using labour-intensive methods have been marked in the bill of 

quantities with the letters LI in a separate column or as a prefix or suffix against every item so designated. The 
works, or parts of the works so designated are to be constructed using labour-intensive methods only. The use 
of plant to provide such works, other than plant specifically provided for in the scope of works, is a deviation 
from the contract. The items marked with the letters ‘LI’ are not necessarily an exhaustive list of all the activities 
which must be done by hand, and this clause does not over-ride any of the requirements in the generic labour 
intensive specification in the Scope of Works. 

12 Where minimum labour intensity is specified by the design the contractor is expected to use their initiative to 
identify additional activities that can be done labour-intensively in order to comply with the set minimum labour 
intensity target. 

13 Payment for items which are designated to be constructed labour-intensively (either in this schedule or in the 
scope of works) will not be made unless they are constructed using labour-intensive methods. Any unauthorised 
use of plant to carry out work, which was to be done labour-intensively will not be condoned, and any works so 
constructed will not be certified for payment. 
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DAY WORK LIST 
 

GENERAL 
 

Contractors must complete this list, which will be used to assess the value of work that the Engineer instructs in 
writing to be done on a day work basis, all in agreement with clause 37.2 of the General Conditions of Contract for 
Construction Works, Third Edition, 2015 and coupled Special Conditions of Contract.  All the rates are fixed and shall 
be binding till the issuing of the final certificate, except for statutory increases that are announced from time to time. 
 
LABOUR COSTS 
 
Rates for labour as listed below shall include all the allowances as specified in the General Conditions of Contract 
for Construction Works, Third Edition, 2015 and Special Conditions of Contract. The extra allowance, applicable on 
Labour costs listed below, is given in the tender appendix and must not be taken into account in this list. 
 
Overtime costs incurred by this contract shall be paid in the same proportion as the amounts actually paid to the 
employees. 
 

DESCRIPTION UNIT RATE 

Unschooled labour Hour R 

Half- Schooled labour Hour R 

Pipe layer Hour R 

Ganger Hour R 

Foreman / Section leader Hour R 

Brick layer Hour R 

Plumber Hour R 

 
EQUIPMENT COSTS 
 
Full comprehensive hourly rates, which also include the cost of operators, must be listed below. Rates must also 
include all the costs of consumable items, maintenance, depreciation, tools, and all other coincidences that shall be 
necessary to operate the equipment for the purpose it is designed for. The rates must also include all the overhead 
costs, profits, site supervision, insurance, holidays with payment, travelling costs (or travelling allowances) and 
residence allowances of operators and any other allowances that are applicable on equipment. The Tenderer must 
list under each heading the make and specification of the equipment available. 
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DESCRIPTION UNIT RATE 
1. Excavators 

…………………………….. 

……………………………... 

……………………………... 

 

Hour 

Hour 

Hour 

 

……………………………... 

……………………………... 

……………………………... 

2. Front-end loaders 

……………………………... 

……………………………... 

……………………………... 

…………………………….. 

 

Hour 

Hour 

Hour 

Hour 

 

……………………………... 

……………………………... 

……………………………... 

……………………………... 

3. Trucks (m³ specified) 

…………………………….. 

…………………………….. 

…………………………….. 

…………………………….. 

 

Hour 

Hour 

Hour 

Hour 

 

……………………………... 

……………………………... 

……………………………... 

……………………………... 

4. Water truck (litres specified) 

…………………………….. 

…………………………….. 

…………………………….. 

…………………………….. 

 

Hour 

Hour 

Hour 

Hour 

 

……………………………... 

……………………………... 

……………………………... 

……………………………... 

5. Tractor & Trailer 

…………………………….. 

…………………………….. 

…………………………….. 

 

Hour 

Hour 

Hour 

 

……………………………... 

……………………………... 

……………………………... 

6. Compressor 

…………………………….. 

…………………………….. 

…………………………….. 

…………………………….. 

 

Hour 

Hour 

Hour 

Hour 

 

……………………………... 

……………………………... 

……………………………... 

……………………………... 
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DESCRIPTION UNIT RATE 
7. Concrete mixer (litres specified) 

…………………………….. 

……………………………... 

……………………………... 

……………………………...  

 

Hour 

Hour 

Hour 

Hour 

 

……………………………... 

……………………………... 

……………………………... 

……………………………... 

8. “Dumper”(m³ specified) 

…………………………….. 

…………………………….. 

…………………………….. 

…………………………….. 

 

Hour 

Hour 

Hour 

Hour 

 

……………………………... 

……………………………... 

……………………………... 

……………………………... 

9. Water pumps 

75mm………………………. 

100mm……………………... 

150mm……………………... 

 

Hour 

Hour 

Hour 

 

……………………………... 

……………………………... 

……………………………... 

10. Compactors 

Plate ……………………….. 

……………………………... 

……………………………... 

……………………………... 

 

Hour 

Hour 

Hour 

Hour 

 

……………………………... 

……………………………... 

……………………………... 

……………………………... 

11. Other equipment 

……………………………... 

……………………………... 

……………………………... 

…………………………….. 

 

Hour 

Hour 

Hour 

Hour 

 

……………………………... 

……………………………... 

……………………………... 

……………………………... 

 
  



BoQ 1 of 17

ORB.NAIR.2021

SCHEDULE A: PRELIMINARY AND GENERAL OBLIGATIONS

SECTION 1: PRELIMINARY AND GENERAL - FIXED CHARGE AND VALUE RELATED OBLIGATIONS

ITEM NUMBER PAYMENT 
CLAUSE DESCRIPTION UNIT QUANTITY RATE AMOUNT

A.1 FIXED CHARGE AND VALUE RELATED ITEMS:

(As specified in SABS 1200 A, SABS 1200 AB and 
the Project Specifications.)

1.1 Contractual Requirements:

1.1.1 8.3.1 Fixed charge contractual requirements. Sum 1.00

1.1.2 8.3.1 Value related contractual requirements. Sum 1.00

1.2 Facilities for Engineer:

1.2.1 8.3.2.1 a Furnished office - 1 No. Sum 1.00

1.2.2 8.3.2.1 c Name board Sum 2.00

1.2.3 PSA 14.1 a Provision of survey equipment. Sum 1.00

1.3 Facilities for Contractor:

1.3.1 8.3.2.2 a Offices and storage sheds Sum 1.00

1.3.2 8.3.2.2 b Workshops Sum 1.00

1.3.3 8.3.2.2 c Laboratories Sum 1.00

1.3.4 8.3.2.2 d Living accommodation Sum 1.00

1.3.5 8.3.2.2 e Ablution and latrine facilities Sum 1.00

1.3.6 8.3.2.2 f Tools and equipment Sum 1.00

1.3.7 8.3.2.2 g Water supplies, electric power and communications Sum 1.00

1.3.8 8.3.2.2 h Dealing with water Sum 1.00

1.3.9 8.3.2.2 i Access Sum 1.00

1.3.10 8.3.2.2 j Plant Sum 1.00

1.3.11 PSA 14.2 a Materials on site storage and protection. Sum 1.00

1.3.12 PSA 14.2 b Accommodation of traffic. Sum 1.00

1.3.13 PSA 14.2 c Labour intensive activity training. Sum 1.00

1.4 8.3.3 Other Fixed Charge Obligations: Sum 1.00

1.5 8.3.4 Removal of Site Establishment: Sum 1.00

1.6 PSA 14.3 a Environmental Management: Sum 1.00

-                                                      

NAIRIN WS BoQ 

TOTAL SCHEDULE A - SECTION 1 CARRIED TO SUMMARY:

CAPRICORN DISTRICT MUNICIPALITY - LIMPOPO PROVINCE 

SCHEDULE OF QUANTITIES: 

CONTRACT NO:INF-W02/2022/2023NAIRIN VILLAGE WATER SUPPLY



BoQ 2 of 17

ORB.NAIR.2021

SCHEDULE A: PRELIMINARY AND GENERAL OBLIGATIONS

SECTION 2: PRELIMINARY AND GENERAL - TIME RELATED OBLIGATIONS

ITEM NUMBER PAYMENT 
CLAUSE DESCRIPTION UNIT QUANTITY RATE AMOUNT

A.2 TIME RELATED ITEMS:

(As specified in SABS 1200 A, SABS 1200 AB and 
the Project Specifications.)

2.1 Contractual Requirements:

2.1.1 8.4.1 Time related contractual requirements. Month 12.00

2.2 Facilities for Engineer:

2.2.1 8.4.2.1 a Furnished office - 1 No. Month 12.00

2.2.2 8.4.2.1 c Name boards - 2 No. Month 12.00

2.2.3 8.4.2.1 d Survey assistants and material. Month 12.00

2.3 Facilities for Contractor:

2.3.1 8.4.2.2 a Offices and storage sheds. Month 12.00

2.3.2 8.4.2.2 b Workshops. Month 12.00

2.3.3 8.4.2.2 c Laboratories. Month 12.00

2.3.4 8.4.2.2 d Living accommodation. Month 12.00

2.3.5 8.4.2.2 e Ablution and latrine facilities. Month 12.00

2.3.6 8.4.2.2 f Tools and equipment. Month 12.00

2.3.7 8.4.2.2 g Water supplies, electric power and communications. Month 12.00

2.3.8 8.4.2.2 h Dealing with water. Month 12.00

2.3.9 8.4.2.2 i Access. Month 12.00

2.3.10 8.4.2.2 j Plant. Month 12.00

2.4 8.4.3 Supervision for Duration of the Contract: Month 12.00

2.5 8.4.4 Overhead Costs for the Duration of the Contract: Month 12.00

2.6 8.4.5 Other Time Related Obligations: Month 12.00

2.7 PSA 14.3 b Environmental Management: Month 12.00

2.8 PSA 14.4 a Construction Management Administration: Month 12.00

TOTAL SCHEDULE A - SECTION 2 CARRIED TO SUMMARY:

CONTRACT NO:INF-W02/2022/2023NAIRIN VILLAGE WATER SUPPLY

NAIRIN WS BoQ 

CAPRICORN DISTRICT MUNICIPALITY - LIMPOPO PROVINCE 

SCHEDULE OF QUANTITIES: 
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ORB.NAIR.2021

SCHEDULE A: PRELIMINARY AND GENERAL OBLIGATIONS

SECTION 3: PRELIMINARY AND GENERAL - PROVISIONAL SUMS

ITEM NUMBER PAYMENT 
CLAUSE DESCRIPTION UNIT QUANTITY RATE AMOUNT

A.3 PROVISIONAL SUMS:

(As specified in SABS 1200 A and the Project 
Specifications.)

3.1 8.5 b Community Liaison Officer:

3.1.1 PSA 14.5 a Provision for the employment of CLO. Prov. Sum 12.00 R 7,000.00 R 84,000.00

3.1.2 PSA 14.5 b Overheads, charges and profit on item 3.1.1. % 84,000.00

3.2 8.5 b PSC Attendance at Site Meeting:

3.2.1 PSA 14.5 c Provision for the attendance of PSC members. Prov. Sum 1.00 R 24,000.00 R 24,000.00

3.2.2 PSA 14.5 d Overheads, charges and profit on item 3.2.1. % 24,000.00

3.3 8.5 b Basic Skills and Construction Training:

3.3.1 PSA 14.5 e Provision for basic skills and construction site safety 
training. Prov. Sum 1.00 R 120,000.00 R 120,000.00

3.3.2 PSA 14.5 f Overheads, charges and profit on item 3.3.1. % 120,000.00

3.4 8.5 b Relocation/Protection of Existing Services:

3.4.1 PSA 14.5 g Provision for relocation/protection of existing services. Prov. Sum 1.00 R 50,000.00 R 50,000.00

3.4.2 PSA 14.5 h Overheads, charges and profit on item 3.4.1. % 50,000.00

3.5 8.5 b Additional Tests required by Engineer:

3.5.1 PSA 14.5 i Provision for additional tests. Prov. Sum 1.00 R 50,000.00 R 50,000.00

3.5.2 PSA 14.5 j Overheads, charges and profit on item 3.5.1. % 50,000.00

3.6 8.5 b Occupational Health and Safety Audits:

3.6.1 PSA 14.5 k Provision for Occupational Health and Safety audits 
on site. Prov. Sum 1.00 R 105,000.00 R 105,000.00

3.6.2 PSA 14.5 l Overheads, charges and profit on item 3.6.1. % 105,000.00

3.6 8.5 b Socail Facilitation

3.6.1 PSA 14.5 k Provision for Social Facilitation by a Client Appointed 
Service Provider . Prov. Sum 1.00 R 175,000.00 R 175,000.00

3.6.2 PSA 14.5 l Overheads, charges and profit on item 3.6.1. % 175,000.00

-                                               TOTAL SCHEDULE A - SECTION 3 CARRIED TO SUMMARY:

CONTRACT NO:INF-W02/2022/2023NAIRIN VILLAGE WATER SUPPLY

NAIRIN WS BoQ 

CAPRICORN DISTRICT MUNICIPALITY - LIMPOPO PROVINCE 

SCHEDULE OF QUANTITIES: 
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ORB.NAIR.2021

SCHEDULE A: PRELIMINARY AND GENERAL OBLIGATIONS

SECTION 4: PRELIMINARY AND GENERAL - PRIME COST SUMS

ITEM 
NUMBER

PAYMENT 
CLAUSE DESCRIPTION UNIT QUANTITY RATE AMOUNT

A.4 PRIME COST ITEMS:

(As specified in SABS 1200 A and the Project 
Specifications.)

4.1 8.6 Pipe Specials:

4.1.1 PSA 14.6 k Provision of pipe specials, valves and fittings for 
reservoir connections. PC Sum 1.00 100,000.00 100,000.00

4.1.2 PSA 14.6 l Overheads, charges and profit on item 4.1.1. % 100,000.00

-                                                  TOTAL SCHEDULE A - SECTION 4 CARRIED TO SUMMARY:

CONTRACT NO:INF-W02/2022/2023NAIRIN VILLAGE WATER SUPPLY

NAIRIN WS BoQ 

CAPRICORN DISTRICT MUNICIPALITY - LIMPOPO PROVINCE 

SCHEDULE OF QUANTITIES: 
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`

SCHEDULE A: PRELIMINARY AND GENERAL OBLIGATIONS

SECTION 5: PRELIMINARY AND GENERAL - DAYWORKS

ITEM NUMBER PAYMENT 
CLAUSE DESCRIPTION UNIT QUANTITY RATE AMOUNT

A.5 DAYWORK:

(As specified in SABS 1200 A and the Project 
Specifications.)

5.1 8.7 Labour - Normal Working Hours: [Provisional]

5.1.1 Skilled Labour (Artisan). hr Rate Only

5.1.2 Semi-skilled Labour. hr Rate Only

5.1.3 Unskilled Labour. hr Rate Only

5.1.4 Foreman. hr Rate Only

5.1.5 Extra-over rate for items 5.1.1 to 5.1.4 for work during 
non working hours. % Rate Only

5.2 8.7 Materials: [Provisional]

5.2.1 Allowance for Materials used under Dayworks. Sum 1.00 R 100,000.00 R 100,000.00

5.2.2 Overheads, Handling and all Charges on Item 5.2.1. % 100,000.00 10.00%

5.3 8.7 Plant - Heavy Equipment: [Provisional]

(Plant shall not be more than 3 years old or have 
more than 3000 hrs logged. Operator to be qualified 
and competency certified.)

5.3.1 Excavator - Size Cat 225. hr Rate Only

5.3.2 Excavator - TLB. hr Rate Only

5.3.3 Grader 140G or similar. hr Rate Only

5.3.4 Front end loader - bucket capacity ≤ 1.5 m3. hr Rate Only

5.3.5 Front end loader - bucket capacity >1.5 m3. hr Rate Only

5.3.6 Tip truck - 5 m3  capacity. hr Rate Only

5.3.7 Tip truck - 10 m3 capacity. hr Rate Only

5.3.8 Vibratory compaction roller - 13.5 ton. hr Rate Only

5.3.9 Transport cost per any unit of plant to deliver to site 
and remove from site for items 5.3.1 to 5.3.8 Sum Rate Only

5.4 8.7 Plant - Small Equipment: [Provisional]

5.4.1 Pedestrian roller - BW90 or similar. hr Rate Only

5.4.2 Vibratory plate compactor. hr Rate Only

5.4.3 Vibratory rammer. hr Rate Only

5.4.4 Transport cost per any unit of plant to deliver to site 
and remove from site for items 5.4.1 to 5.4.3. Sum Rate Only

-                                                              TOTAL SCHEDULE A - SECTION 5 CARRIED TO SUMMARY:

CONTRACT NO:INF-W02/2022/2023NAIRIN VILLAGE WATER SUPPLY

NAIRIN WS BoQ 

CAPRICORN DISTRICT MUNICIPALITY - LIMPOPO PROVINCE 

SCHEDULE OF QUANTITIES: 

ORB.NAIR.2021
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ORB.NAIR.2021

SCHEDULE A: PRELIMINARY AND GENERAL OBLIGATIONS

SECTION 6: PRELIMINARY AND GENERAL - TEMPORARY WORKS

ITEM NUMBER PAYMENT 
CLAUSE DESCRIPTION UNIT QUANTITY RATE AMOUNT

A.6 TEMPORARY WORKS:

(As specified in SABS 1200 A and the Project 
Specifications.)

6.1 8.8 Access Roads to the Works.

6.1.1 PSA 14.7 a
Provision and maintenance of construction access to 
sites, camp or pipeline routes as required by the 
contractor.

Sum 1.00 -                                     

6.2 8.8 Safety Measures at Excavations:

6.2.1 PSA 14.7 b
Provision of all safety measures required to fully 
protect all excavations against public access, injury or 
any other possible accident. 

Sum 1.00 -                                     

-                                    TOTAL SCHEDULE A - SECTION 6 CARRIED TO SUMMARY:

CONTRACT NO:INF-W02/2022/2023NAIRIN VILLAGE WATER SUPPLY

NAIRIN WS BoQ 

CAPRICORN DISTRICT MUNICIPALITY - LIMPOPO PROVINCE 

SCHEDULE OF QUANTITIES: 
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ORB.NAIR.2021

SCHEDULE B: BULK SUPPLY AND NETWORK DISTRIBUTION WORKS

SECTION 1: EARTHWORKS FOR PIPE TRENCHES

ITEM NUMBER LI PAYMENT 
CLAUSE DESCRIPTION UNIT QUANTITY RATE AMOUNT

B.1 EARTHWORKS:

(As specified in SABS 1200 DB and the Project 
Specifications.)

1.1 Site Clearance:

1.1.1 LI 8.3.1 a Clear vegetation, 800 mm wide. (Provisional) m 43,500.00

1.1.2 8.3.1 b Clear trees of girth over 1.0 m. No. 17.00

1.1.3 8.3.1 c Remove 150 mm topsoil, 800 mm wide. m2 5,220.00

1.1.4 LI Demolish existing concrete. m3 9.00

1.2 PSDB 1.1 Excavation using Plant:

1.2.1 Excavate in all materials for trench depths up to 1000 
mm, 800 mm wide. m 43,500.00

1.2.2 Excavate in all materials for trench depths exceeding 
1000 mm up to 1500 mm, 800 mm wide. m 2,175.00

1.2.3 Extra-over items 1.2.1 and 1.2.2 for excavation in 
intermediate material. m3 1,087.50

1.2.4 Extra-over items 1.2.1 and 1.2.2 for excavation in 
hard material. (Provisional) m3 8,700.00

1.2.5 Excavate and dispose of unsuitable material from 
trench bottom. m3 2,610.00

1.2.6 Spoil unsuitable backfill material. m3 522.00

1.3 LI PSDB 1.1 Excavation using Labour Intensive Methods:

1.3.1 LI Extra-over Item 1.2.1 for excavation in soft material 
using labour intensive methods. m 43,500.00

1.3.2 LI Extra-over Item 1.2.2 for excavation in soft material 
using labour intensive methods. m 2,175.00

1.3.4 LI Extra-over Item 1.2.3 for excavation in intermediate 
material using labour intensive methods. m3 1,087.50

1.3.5 LI Extra-over Item 1.2.5 for excavate and dispose of 
unsuitable materisl using labour intensive methods. m3 2,610.00

SUB-TOTAL SCHEDULE B - SECTION 1 CARRIED FORWARD:

CONTRACT NO:INF-W02/2022/2023NAIRIN VILLAGE WATER SUPPLY

NAIRIN WS BoQ 

CAPRICORN DISTRICT MUNICIPALITY - LIMPOPO PROVINCE 

SCHEDULE OF QUANTITIES: 
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ORB.NAIR.2021

SCHEDULE B: BULK SUPPLY AND NETWORK DISTRIBUTION WORKS

SECTION 1: EARTHWORKS FOR PIPE TRENCHES

ITEM 
NUMBER LI PAYMENT 

CLAUSE DESCRIPTION UNIT QUANTITY RATE AMOUNT

-                                                

B.1 EARTHWORKS: (Continues)

(As specified in SABS 1200 DB and the Project 
Specifications.)

1.4 PSDB 1.2 Backfill and Compaction:

1.4.1 LI Backfill and compact trenches using labour intensive 
methods. m3 31,059.00

1.4.2 Backfill road crosings using a commercial type G4 
material compacted to 98% Mod. AASHTO density. m3 1,644.30

1.5 Excavation Ancillaries;

1.5.1 8.3.3.1 a Make up deficiency in backfill material  from other 
excavations. m3 1,467.54

1.5.2 8.3.3.1 b Make up deficiency in backfill material  from borrow 
pits. Free-haul is 5.0 km. m3 815.30

1.5.4 8.3.3.2 Opening and closing designated borrow pits. Sum 1.00

1.5.5 8.3.3.3 Compaction within road reserve to 90 % of Modified 
AASHTO density clause 5.7.1. m3 1,644.30

1.5.6 8.3.3.3 Compaction within road reserve to 98 % of Modified 
AASHTO density, as per clause 5.7.2. m3 986.58

1.6 Overhaul:

1.6.1 8.3.3.4 Overhaul in excess of the free-haul of 5.0 km. m3-km 815.00

1.7 Existing Services:

1.7.1 8.3.5 a Services that intersect a trench. No. 17.00

1.8 Finishing:

1.8.1 8.3.6.1 c Reinstate road surfaces using 40 mm asphalt. m2

1.8.2 LI Topsoil trenches. (Provisional) m2 5,481.00

-                                             

NAIRIN WS BoQ 

CAPRICORN DISTRICT MUNICIPALITY - LIMPOPO PROVINCE 

SCHEDULE OF QUANTITIES: 

TOTAL SCHEDULE B - SECTION 1 CARRIED TO SUMMARY:

SUB-TOTAL SCHEDULE B - SECTION 1 BROUGHT FORWARD:

CONTRACT NO:INF-W02/2022/2023NAIRIN VILLAGE WATER SUPPLY
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ORB.NAIR.2021

SCHEDULE B: BULK SUPPLY AND NETWORK DISTRIBUTION WORKS

SECTION 2: PIPE BEDDING

ITEM 
NUMBER LI PAYMENT 

CLAUSE DESCRIPTION UNIT QUANTITY RATE AMOUNT

B.2 BEDDING:

(As specified in SABS 1200 LB and the Project 
Specifications.)

2.1 8.2.1 Bedding from Trench Excavations:

(Bedding to be Class C for flexible pipes as indicated 
in the contract drawings)

2.1.1 LI Provision of bedding from pipe trench excavation 
within 1.0 km, using selected granular material. m3 10,440.00

2.1.2 LI Provision of bedding from pipe trench excavation 
within 1.0 km, using selected fill material. m3 3,654.00

2.2 8.2.2 Imported Bedding Material:

(Bedding to be Class C for flexible pipes as indicated 
in the contract drawings)

2.2.1 Provision of bedding imported from designated borrow 
pit using selected granular material. m3 2,610.00

2.2.2 Provision of bedding imported from designated borrow 
pit using selected fill material. m3 914.00

TOTAL SCHEDULE B - SECTION 2 CARRIED TO SUMMARY:

CONTRACT NO:INF-W02/2022/2023NAIRIN VILLAGE WATER SUPPLY

NAIRIN WS BoQ 

CAPRICORN DISTRICT MUNICIPALITY - LIMPOPO PROVINCE 

SCHEDULE OF QUANTITIES: 
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ORB.NAIR.2021

SCHEDULE B: BULK SUPPLY AND NETWORK DISTRIBUTION WORKS

SECTION 3: MEDIUM PRESSURE PIPELINES AND ANCILLARIES

ITEM 
NUMBER LI PAYMENT 

CLAUSE DESCRIPTION UNIT QUANTITY RATE AMOUNT

B.3 MEDIUM PRESSURE PIPES:

(As specified in SABS 1200 L, SABS 1200 GA and 
the Project Specifications.)

3.1 LI 8.2.1 Supply, Lay and Bed uPVC Pipes Complete:

(The rates shall include disinfecting of pipes after 
completion of hydraulic pipe test.)

3.1.1 LI 75 mm uPVC medium pressure pipes - Class 9. m 29,500.00

3.1.2 LI 160 mm uPVC medium pressure pipes - Class 12 m 2,500.00

3.1.3 LI 160 mm uPVC medium pressure pipes - Class 9. m 5,000.00

3.1.4 LI 25 mm HDPE PN 20 m 6,500.00

3.2 LI 8.2.2 Fittings and Specials - uPVC Lyng Bends:

(Extra-over rate to Items 3.1)

3.2.1 75 mm Upvc class 16:

3.2.1.1 LI uPVC bends less than 25 degree angle. No. 150.00

3.2.1.2 LI uPVC bends with 45 degree angle. No. 30.00

3.2.1.3 LI uPVC bends with 90 degree angle. No. 30.00

3.2.2 160 mm uPVC class 16:

3.2.2.1 LI uPVC bends less than 25 degree angle. No. 15.00

3.2.2.2 LI uPVC bends with 45 degree angle. No. 20.00

3.2.2.3 LI uPVC bends with 90 degree angle. No. 20.00

3.2.3 LI 200 mm uPVC class 16:

3.2.3.1 uPVC bends less than 25 degree angle. No 1.00 Rate Only

3.2.3.2 uPVC bends with 45 degree angle. No 1.00 Rate Only

3.2.3.3 uPVC bends with 90 degree angle. No 1.00 Rate Only

3.3 LI 8.2.2 Specials and Fittings - Cast Iron Equal Tees:

(Bitumen dipped and LYNG sockets on all sides all to 
SABS 546 and SABS 966.)

3.3.1 LI 75 mm dia. No. 25.00

3.3.2 LI 160 mm dia. No. 10.00

3.3.3 LI 200 mm dia No. 0.00

SUB-TOTAL SCHEDULE B - SECTION 3 CARRIED FORWARD:

CONTRACT NO:INF-W02/2022/2023NAIRIN VILLAGE WATER SUPPLY

NAIRIN WS BoQ 

CAPRICORN DISTRICT MUNICIPALITY - LIMPOPO PROVINCE 

SCHEDULE OF QUANTITIES: 
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ORB.NAIR.2021

SCHEDULE B: BULK SUPPLY AND NETWORK DISTRIBUTION WORKS

SECTION 3: MEDIUM PRESSURE PIPELINES AND ANCILLARIES

ITEM 
NUMBER LI PAYMENT 

CLAUSE DESCRIPTION UNIT QUANTITY RATE AMOUNT

-                                         

B.3 MEDIUM PRESSURE PIPES:

(As specified in SABS 1200 L, SABS 1200 GA and 
the Project Specifications.)

3.4 LI 8.2.2 Specials and Fittings - Hydrant Tees:

(Cast iron hydrant tees, Bitumen dipped and LYNG 
sockets to SABS 546 and SABS 966 with flanged 
branch, 80 mm dia, drilled to SABS 1123, Table 16.)

3.4.1 LI 75 mm dia. No. 5.00

3.4.2 LI 160 mm dia. No. 3.00

3.4.3

3.5 LI 8.2.2 Specials and Fittings - Cast Iron Scour Tees:

(Cast iron scour tee, Bitumen dipped and LYNG 
sockets to SABS 546 and SABS 966 with flanged 
branch, 100 mm dia, drilled to SABS 1123, Table 16.)

3.5.1 LI 75 mm dia. No. 5.00

3.5.2 LI 160 mm dia. No. 5.00

3.5.3

3.6 LI 8.2.2 Specials and Fittings - Cast Iron End Caps:

3.6.1 LI 75 mm dia. No. 20.00

3.6.2 LI 160 mm dia. No. 10.00

3.7 8.2.2 Specials and Fittings - Cast Iron Reducers:

(Bitumen dipped, spigot and socket and socketed 
cast iron reducers all to SABS 546 and SABS 966.)

3.7.1 LI 75 mm x 160 mm dia. [S] No. 30.00

3.7.2 LI 75 mm x 200 mm dia. [S] No. 1.00 Rate Only 

3.7.3 LI 160 mm x 200 mm dia. [S] No. 0.00

3.8 LI 8.2.2 Specials and Fittings - Flang Adaptors:

(Bitumen dipped and LYNG sockets to SABS 546 
and SABS 966 with flange drilled to SABS 1123, 
Table 16.)

3.8.1 LI 75 mm dia. No. 20.00

3.8.2 LI 160 mm dia. No. 5.00

NAIRIN WS BoQ 

CAPRICORN DISTRICT MUNICIPALITY - LIMPOPO PROVINCE 

SCHEDULE OF QUANTITIES: 

SUB-TOTAL SCHEDULE B - SECTION 3 CARRIED FORWARD:

SUB-TOTAL SCHEDULE B - SECTION 3 BROUGHT FORWARD:

CONTRACT NO:INF-W02/2022/2023NAIRIN VILLAGE WATER SUPPLY
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ORB.NAIR.2021

SCHEDULE B: BULK SUPPLY AND NETWORK DISTRIBUTION WORKS

SECTION 3: MEDIUM PRESSURE PIPELINES AND ANCILLARIES

ITEM 
NUMBER LI PAYMENT 

CLAUSE DESCRIPTION UNIT QUANTITY RATE AMOUNT

-                                       

B.3 MEDIUM PRESSURE PIPES:

(As specified in SABS 1200 L, SABS 1200 GA and 
the Project Specifications.)

3.9 LI 8.2.2 Specials and Fittings - Saddles:

(Cast iron, bitumen dipped saddle to be 25 mm BSP 
drilling and tapping.)

3.9.1 LI 75 mm dia. No. 356.00

3.9.2 LI 160 mm dia. No. 53.00

3.10 LI 8.2.3 Specials and Fittings - Isolating Valves:

(Flanged RSV isolating valves. Valves to be non-
rising spindles with cap top.)

3.10.1 LI 80 mm dia. Class 16 No. 30.00

3.10.2 LI 160 mm dia. Class 16 No. 10.00

3.11 LI 8.2.3 Specials and Fittings - Socketed Valves:

(Socket ends RSV isolating valves. Valves to be non-
rising spindles with cap top.)

3.11.1 LI 75 mm dia. Class 16 No. 30.00

3.11.2 LI 160 mm dia. Class 16 No. 10.00

3.12 LI 8.2.3 Specials and Fittings - Air Valve:

(Vent O' Mat SERIES RBX  with screwed BSP male 
inlet, or similar. Complete with flange, barrel nipple, 
and 50 mm gate valve)

3.12.1 LI 50 mm Air Valve No. 3.00

3.13 LI 8.2.3 Specials and Fittings - Bulk Water Meter:

(Kent or similar approved, flanged and drilled to SABS 
1123, Table 16)

3.13.1 LI 80 mm dia.  In-Line Bulk Water Meter. No. 1.00

3.13.2 LI 150 mm dia.  In-Line Bulk Water Meter. No. 1.00

3.14 LI 8.2.3 Flow Control Valves

(Bermad or similar approved, flanged and drilled to 
SABS 1123, Table 16)

3.14.1 Provisional Sum for the supply of 150 mm dia.  In-Line 
Flow Control Valves. No. 1.00 Rate Only

NAIRIN WS BoQ 

CAPRICORN DISTRICT MUNICIPALITY - LIMPOPO PROVINCE 

SCHEDULE OF QUANTITIES: 

SUB-TOTAL SCHEDULE B - SECTION 3 CARRIED FORWARD:

SUB-TOTAL SCHEDULE B - SECTION 3 BROUGHT FORWARD:

CONTRACT NO:INF-W02/2022/2023NAIRIN VILLAGE WATER SUPPLY
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ORB.NAIR.2021

SCHEDULE B: BULK SUPPLY AND NETWORK DISTRIBUTION WORKS

SECTION 3: MEDIUM PRESSURE PIPELINES AND ANCILLARIES

ITEM NUMBER LI PAYMENT 
CLAUSE DESCRIPTION UNIT QUANTITY RATE AMOUNT

-                                         

B.3 MEDIUM PRESSURE PIPES:

(As specified in SABS 1200 L, SABS 1200 GA and 
the Project Specifications.)

3.14 LI 8.2.2 Specials and Fittings - Stand Pipes

3.14.1 LI
Stand pipe fittings complete, excluding saddles, 
including all labour, plant and incidentals as per 
DWAF details.

No. 409.00

3.14.2 LI
Supply and Installation of 15mm Kent Water meter 
brass type for household connections all complete as 
per project specifications

No. 409.00

3.15 LI 8.2.2 Pipe Specials - Galvanised:

3.15.1 LI
80 mm dia. x 300 mm long GMS pipe, flanged both 
ends, drilled to SABS 1123 Table 16. No. 3.00

3.15.2 LI 150 mm dia air valve chamber vent as per details. No. 3.00

3.16 LI 8.2.13 Valve Chambers:

3.16.1 LI
Valve chamber - 1200 mm x 1400 mm x 1000 mm 
depth, complete including excavation, materials, plant, 
labour and incidentals, as per detail drawings.

No. 91.00

3.16.2 LI Extra-over Item 3.15.1 for depth increments of 250 
mm. No. 2.00

3.17 LI Standpipes:

3.17.1 LI
Stand pipe complete, excluding specials and fittings, 
including all labour, plant, materials and incidentals, as 
per detail drawings.

No. 409.00

3.18 8.2.1 Hydraulic Pipe Testing:

3.18.1 75 mm dia. Pipes m 29,500.00

3.18.2 160 mm dia. Pipes m 5,000.00

3.18.3 25 mm HDPE PN 20 m 6,500.00

3.18.4 Pipe specials and fittings for testing. Sum 1.00

3.19 LI 8.2.1 Disinfecting Pipe Works.

3.19.1 LI 75 mm dia. Pipes m 29,500.00

3.19.2 LI 160 mm dia. Pipes m 5,000.00

3.19.3 LI 200 mm dia. Pipes m 6,500.00

NAIRIN WS BoQ 
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SCHEDULE OF QUANTITIES: 

SUB-TOTAL SCHEDULE B - SECTION 3 CARRIED FORWARD:

SUB-TOTAL SCHEDULE B - SECTION 3 BROUGHT FORWARD:
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SCHEDULE B: BULK SUPPLY AND NETWORK DISTRIBUTION WORKS

SECTION 3: MEDIUM PRESSURE PIPELINES AND ANCILLARIES

ITEM NUMBER LI PAYMENT 
CLAUSE DESCRIPTION UNIT QUANTITY RATE AMOUNT

-                                  

B.3 MEDIUM PRESSURE PIPES:

(As specified in SABS 1200 L, SABS 1200 GA and 
the Project Specifications.)

3.20 LI 8.2.11 Thrust Blocks:

3.20.1 Excavation. m3 273.00

3.20.2 Formwork. m2 546.00

3.20.3 Concrete. [Class 20/19 MPa] m3 38.00

3.21 Pipe Works Ancillaries:
3.21.1 550 mm x 550 mm Fabricated manhole cover with 

frame, galvanised.
No.

91.00

3.21.2 Access ladder - 304 SS, galvanised. No. 91.00

3.21.3 Concrete pipe line markers as per details. No. 174.00

NAIRIN WS BoQ 

CAPRICORN DISTRICT MUNICIPALITY - LIMPOPO PROVINCE 

SCHEDULE OF QUANTITIES: 

TOTAL SCHEDULE B - SECTION 3 CARRIED TO SUMMARY:

NAIRIN VILLAGE WATER SUPPLY CONTRACT NO:INF-W02/2022/2023

SUB-TOTAL SCHEDULE B - SECTION 3 BROUGHT FORWARD:



BoQ 15 of 17

ORB.NAIR.2021

SCHEDULE B: BULK SUPPLY AND NETWORK DISTRIBUTION WORKS

SECTION 4: ANCILLARY WATER SUPPLY WORKS

ITEM 
NUMBER

PAYMENT 
CLAUSE DESCRIPTION UNIT QUANTITY RATE AMOUNT

B.4 ANCILLARY WORKS:

(As specified in the Project Specifications.)

4.1 PSH 4.1 Elevated Pressed Steel Reservoir:
(Reservoir shall be a Braithwaite type, or 
similar,pressed steel. All manufacturing to 
SABS standards with hot dip galvaising to 
SANS 121(ISO 1461), Installation to be 
performed by the supplier)

4.1.1
Supply and erect 331 kl capacity elevated 
pressed steel reservoir with base 15.0m 
above natural ground level.

No. 1.00

4.1.2 Excavating in soft material for maximum 
depth of 2.0m for the tank footings. m3 20.00

4.1.3 Extra over subitem 4.1.3 for excavation in 
hard material, irrespective of depth. m3 8.00

4.1.4 Supply, bend and fixing of High yield stress 
steel reinforcement for the tank footings. t 0.40

4.1.5 Supply, bend and fixing of Mild stress steel 
reinforcement for the tank footings. t 0.05

4.1.6 Vertical formwork to provide Class F1 
surface finish to the tank footings. m2 20.00

4.1.7
Supply and placement of blinding layer 
concrete. [Class 15/10 MPa] for the tank 
footings.

m3 6.00

4.1.8
Supply and placement of reinforced 
concrete. [Class 25/19 MPa] for the tank 
footings.

m3 25.00

4.1.9
Supply and install Ø24mm x 700mm long 
holding bolts to be casted in the tank 
footings.

No. 40.00

-                                                          SUB-TOTAL SCHEDULE B - SECTION 4 CARRIED FORWARD:

NAIRIN VILLAGE WATER SUPPLY CONTRACT NO:INF-W02/2022/2023

CAPRICORN DISTRICT MUNICIPALITY - LIMPOPO PROVINCE 

SCHEDULE OF QUANTITIES: 
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SCHEDULE B: BULK SUPPLY AND NETWORK DISTRIBUTION WORKS

SECTION 4: ANCILLARY WATER SUPPLY WORKS

ITEM 
NUMBER

PAYMENT 
CLAUSE DESCRIPTION UNIT QUANTITY RATE AMOUNT

B.4 ANCILLARY WORKS:
(As specified in the Project 
Specifications.)

4.2 Borehole Development:

Re-drilling and Equipping  Boreholes 

4.2.1

Re-drilling and or rehabilitation of 
Borehole H11-2768 including yield test 
and chemical analysis reporting. 
Borehole depth up to 120m 

Sum 2.00 -                     Rate Only

4.2.2

Supply and equip new Boreholes with a 
suitably sized 3 phase electric motor.  
Unit complete with starter panel, cabling, 
valves, flow meter and delivery pipework 
as per drawing No:NAIR-STD-12

No. 5.00 -                                                  

4.2.3

Allow a Provisional Sum for removing, 
cleaning and handing over to the 
Engineer existing Boreholes 1372 diesel 
engine equipment.

Prov Sum 1.00 R 80,000.00 R 80,000.00

4.2.4

Supply and install precast concrete pump 
house as per DWS specifications, 
complete with heavy duty lockable steel 
access door for boreholes above.

No. 7.00

4.2.5 Provision for ESKOM Connection Prov.Sum 7.00 R 150,000.00 R 1,050,000.00

4.2.6 Overheads, charges and profit on items 
4.2.3 & 4.2.5 % 1,130,000.00

4.3 Palisade Fencing

4.3.1

Supply, delivery and installation of 2.4 m 
high concrete palisade fence with 4.5m 
wide steel sliding gate, all inclusive of 
area clearance, civil foundations and all 
details as per drawing  NAIR-STD-09 
&10

m

-                                                               

SUB-TOTAL SCHEDULE B - SECTION 4 BROUGHT FORWARD:

CAPRICORN DISTRICT MUNICIPALITY - LIMPOPO PROVINCE 

SCHEDULE OF QUANTITIES: 

NAIRIN VILLAGE WATER SUPPLY CONTRACT NO:INF-W02/2022/2023

TOTAL SCHEDULE B - SECTION 4 CARRIED TO SUMMARY:
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SCHEDULE SECTION

A

A 1

A 2

A 3

A 4

A 5

A 6

B

B 1

B 2

B 3

B 4

VAT [15.00%]:

TENDER PRICE:

TOTAL AMOUNT -  SCHEDULE A: 

TOTAL AMOUNT – SCHEDULE B: 

TENDER SUM:

CONTINGENCIES [10.00%]:

SUB-TOTAL:

CONTRACT PRICE ADJUSTMENT (CPA)(2.5%):

                                                                     -   

                                                                     -   

                                                                     -   

                                                                     -   

                                                                     -   

                                                                     -   

                                                                     -   

TOTAL SCHEDULE B:

-                                                                   

-                                                                   

-                                                                   

-                                                                   

-                                                                   

PIPE BEDDING

MEDIUM PRESSURE PIPELINES AND ANCILLARIES

ANCILLARY WATER SUPPLY WORKS

-                                                                   TOTAL SCHEDULE A:

BULK SUPPLY AND NETWORK DISTRIBUTION WORKS:

EARTHWORKS FOR PIPE TRENCHES

DAYWORKS

TIME RELATED OBLIGATIONS

PROVISIONAL SUMS

PRIME COST SUMS

CALCULATION OF TENDER SUM

NAIRIN WS BoQ 

CAPRICORN DISTRICT MUNICIPALITY - LIMPOPO PROVINCE 

SUMMARY SCHEDULE OF QUANTITIES

NAIRIN VILLAGE WATER SUPPLY CONTRACT NO:INF-W02/2022/2023

TEMPORARY WORKS

TENDERED AMOUNTSECTION DESCRIPTION

PRELIMINARY AND GENERAL:

FIXED CHARGE AND VALUE RELATED OBLIGATIONS
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CAPRICORN DISTRICT MUNICIPALITY 
 

C4.1 Scope of Work 
 
4.1.1 Employer’s objectives 
 

The employer’s objectives are to deliver public infrastructure using labour intensive method in accordance 
with EPWP Guidelines, whereby the local community benefit throughout the entire project and also in doing 
so provide work place training opportunities to learners who have a Learnership Agreements with the 
Construction Education and Training Authority. 
 

  Labour-intensive works 

Labour-intensive works shall be constructed/maintained using local workers who are temporarily employed 
in terms of this Scope of Work. 

  Labour-intensive competencies of supervisory and management staff 

Contractors shall engage supervisory and management staff in labour-intensive works that have completed 
the skills programme including Foremen/Supervisors at NQF “National Certificate: Supervision of Civil 
Engineering Construction Processes” and Site Agent/Manager at NQF level 5 “Manage labour-intensive 
Construction Processes” or equivalent QCTO qualifications. 

 
4.1.2 Overview of the works  
 

On this Contract the aim is to provide a basic level of services, with regards to improve aspects of the current 
conditions. The Contract will entail a provision of the services as listed in the Project Specification.   Also with 
regards to EPWP requirements, labour-intensive works comprise the activities described in SANS 1921-5, 
Earthworks activities which are to be performed by hand, and its associated specification data.  Such works 
shall be constructed using local workers who are temporarily employed in terms of this Scope of Work. Time 
is of the essence for this contract.  The Tenderer shall state the time in calendar months required by him/her 
to complete the Works.  Tenderers offering early completion dates will generally be more favourably received, 
other things being equal. 
 
The following activities are to be carried out: 
 

Water Supply Distribution Networks  

Construction of 41 km Water supply distribution network pipelines with valves and all ancillary works as 

follows:. 

 Metered Yard connections (409 off) with a 6.5km PN20 of 25mm diameter. 

 75mm diameter uPVC class 9 at (29.5 km) 

 160mm diameter uPVC class 9 at (5 km) 

Bulk water Supply Distribution Networks  

Construction of 2.5 km bulk main line with valves and all ancillary works as follows: 

 Bulk water pipeline of 160mm diameter uPVC class 12 at (2.50 km) package plant to storage. 

Storage Reservoirs 
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 Construction of 302kl capacity elevated steel reservoir  

Water Treatment Works  

 included in Inveraan scope of work 

Boreholes  

  7 Boreholes to be constructed 
Security 
 Installation of 2.4m concrete palisade fence around the steel tank 

 
 



 
4.1.3 Labour-Intensive Works 
 

All the relevant tasks/works shall be constructed using Labour-Intensive Construction Methods 
only. 

 
4.1.4 Location of the works 
 

The project site is located approximately 90km North West of Polokwane, in the Limpopo province. 
It is positioned on the western side of the R521 from Polokwane to Alldays. The central coordinates 
of project site are as follows: 
Ga-Molefe Village: 
• Longitude: (E) 29º 02’ 07.96’’ 
• Latitude:   (S) 23º 08’ 31.69’’ 
Sifihlampsana Village: 
• Longitude: (E) 29º 02’ 02.18’’ 
• Latitude:   (S) 23º 09’ 05.04’’ 
Ga-Tshabalala Village: 
• Longitude: (E) 29º 00’ 54.67’’ 
• Latitude:   (S) 23º 09’ 07.24’’ 
 
 
Locality Details 

 
 Province : Limpopo Province 

 District  : Capricorn District Municipality 

 Municipality : Blouberg Local Municipality 

 
4.1.5 Temporary works 
 

The Contractor shall provide, erect, maintain and remove on completion of the Contract, temporary 
offices and sheds for the storage of perishable materials and for the use of his workmen. 

 
4.1.6 General Information 
 
  Labour Regulations 

 
C3.1.7.1 Payment for the labour-intensive component of the works 
 
Payment for works identified in clause 2.3 “the Extent of the Project” in the Project Specifications as 
being labour-intensive shall only be made in accordance with the provisions of the Contract if the works 
are constructed strictly in accordance with the provisions of the scope of work. Any non-payment for 
such works shall not relieve the Contractor in any way from his obligations either in contract or in delict. 
 
C3.1.7.2 Applicable labour laws 
 
The Ministerial Determination for Special Public Works Programmes, issued in terms of the Basic 
Conditions of Employment Act of 1997 by the Minister of Labour in Government Notice N° R949 in 
Government Gazette 33665 of 22 October 2010, as reproduced below, shall apply to works 
described in the scope of work as being labour intensive and which are undertaken by unskilled or 
semi-skilled workers. 
 
C3.1.7.3   Introduction 
 
This document contains the standard terms and conditions for workers employed in elementary 
occupations on a Special Public Works Programme (SPWP).  These terms and conditions do NOT 
apply to persons employed in the supervision and management of a SPWP. 
In this document – 

(a) “Department” means any department of the State, implementing agent or contractor; 
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(b) “Employer” means any department, implementing agency or contractor that hires workers to 
  work in elementary occupations on a SPWP; 

(c) “Worker” means any person working in an elementary occupation on a SPWP; 

(d) “Elementary occupation” means any occupation involving unskilled or semi-skilled work; 

(e) “Management” means any person employed by a department or implementing agency to 
administer or execute an SPWP; 

(f) “Task” means a fixed quantity of work; 

(g) “task-based work” means work in which a worker is paid a fixed rate for performing a task; 

(h) “task-rated worker” means a worker paid on the basis of the number of tasks completed; 

(i) “time-rated worker” means a worker paid on the basis of the length of time worked. 

 
C3.1.7.4 Terms of Work 

(a)  Workers on a SPWP are employed on a temporary basis. 

(b) A worker may NOT be employed for longer than 24 months in any five-year cycle on a SPWP. 

(c) Employment on a SPWP does not qualify as employment as a contributor for the purposes of 
the Unemployment Insurance Act 30 of 1966. 

 
C3.1.7.5 Normal Hours of Work 

  
 An employer may not set tasks or hours of work that require a worker to work– 
  

(a)  More than forty hours in any week 

(b)  On more than five days in any week; and 

(c)     For more than eight hours on any day. 

(d)  An employer and worker may agree that a worker will work four days per week. The worker 
 may then work up to ten hours per day. 

(e)  A task-rated worker may not work more than a total of 55 hours in any week to complete the 
 tasks allocated (based on a 40-hour week) to that worker. 

 
C3.1.7.6 Meal Breaks 
 

(a)  A worker may not work for more than five hours without taking a meal break of at least thirty 
 minutes duration. 

(b)  An employer and worker may agree on longer meal breaks.   

(c)  A worker may not work during a meal break.  However, an employer may require a worker 
 to perform duties during a meal break if those duties cannot be left unattended and cannot 
 be performed by another worker.  An employer must take reasonable steps to ensure that 
 a worker is relieved of his or her duties during the meal break. 

(d)  A worker is not entitled to payment for the period of a meal break.  However, a worker who 
 is paid on the basis of time worked must be paid if the worker is required to work or to be 
 available for work during the meal break. 

 
C3.1.7.7 Special Conditions for Security Guards 
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(a) A security guard may work up to 55 hours per week and up to eleven hours per day. 

(b) A security guard who works more than ten hours per day must have a meal break of at 
least one hour or two breaks of at least 30 minutes each. 

 
C3.1.7.8 Daily Rest Period 
 

(a) Every worker is entitled to a daily rest period of at least eight consecutive hours.  The daily 
rest period is measured from the time the worker ends work on one day until the time the 
worker starts work on the next day. 

 
C3.1.7.9 Weekly Rest Period 
 

(a) Every worker must have two days off every week. A worker may only work on their day off 
to perform work which must be done without delay and cannot be performed by workers 
during their ordinary hours of work (“emergency work”). 

 
C3.1.7.10 Work on Sundays and Public Holidays 
 

(a) A worker may only work on a Sunday or public holiday to perform emergency or security 
 work. 

(b) Work on Sundays is paid at the ordinary rate of pay. 

(c) A task-rated worker who works on a public holiday must be paid – 

i. the worker’s daily task rate, if the worker works for less than four hours; 

ii. Double the worker’s daily task rate, if the worker works for more than four hours. 

(d) A time-rated worker who works on a public holiday must be paid – 

i. the worker’s daily rate of pay, if the worker works for less than four hours on the public 
holiday; 

ii. Double the worker’s daily rate of pay, if the worker works for more than four hours on 
the public holiday. 

 
C3.1.7.11 Sick Leave 
 

(a) Only workers who work four or more days per week have the right to claim sick-pay in 
terms of this clause. 

(b) A worker who is unable to work on account of illness or injury is entitled to claim one 
day’s paid sick leave for every full month that the worker has worked in terms of a 
contract. 

(c) A worker may accumulate a maximum of twelve days’ sick leave in a year. 

(d) Accumulated sick-leave may not be transferred from one contract to another contract. 

(e) An employer must pay a task-rated worker the worker’s daily task rate for a day’s sick 
leave. 

(f) An employer must pay a time-rated worker the worker’s daily rate of pay for a day’s 
sick leave. 

(g) An employer must pay a worker sick pay on the worker’s usual payday. 
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(h) Before paying sick-pay, an employer may require a worker to produce a certificate 
stating that the worker was unable to work on account of sickness or injury if the worker 
is – 

i. absent from work for more than two consecutive days; or 

ii. Absent from work on more than two occasions in any eight-week period. 

(i) A medical certificate must be issued and signed by a medical practitioner, a qualified 
nurse or a clinic staff member authorised to issue medical certificates indicating the 
duration and reason for incapacity. 

(j) A worker is not entitled to paid sick-leave for a work-related injury or occupational 
disease for which the worker can claim compensation under the Compensation for 
Occupational Injuries and Diseases Act. 

C3.1.7.12 Maternity Leave 
 

(a) A worker may take up to four consecutive months’ unpaid maternity leave.   

(b) A worker is not entitled to any payment or employment-related benefits during 
maternity leave. 

(c) A worker must give her employer reasonable notice of when she will start maternity 
leave and when she will return to work. 

(d) A worker is not required to take the full period of maternity leave.  However, a worker 
may not work for four weeks before the expected date of birth of her child or for six 
weeks after the birth of her child, unless a medical practitioner, midwife or qualified 
nurse certifies that she is fit to do so. 

(e) A worker may begin maternity leave – 

(f) four weeks before the expected date of birth;  or 

(g) on an earlier date – 

 (i)if a medical practitioner, midwife or certified nurse certifies that it is necessary for 
the health of the worker or that of her unborn child; or  

              (ii)    if agreed to between employer and worker;  or 
 (iii)   on a later date, if a medical practitioner, midwife or certified nurse has certified 

that the worker is able to continue to work without endangering her health. 

(h) A worker who has a miscarriage during the third trimester of pregnancy or bears a 
stillborn child may take maternity leave for up to six weeks after the miscarriage or 
stillbirth. 

(i) A worker, who returns to work after maternity leave, has the right to start a new cycle 
of twenty-four months employment, unless the SPWP on which she was employed 
has ended. 

C3.1.7.12     Family responsibility leave 
 

Workers, who work for at least four days per week, are entitled to three days paid family 
responsibility leave each year in the following circumstances – 
 

(a)  when the employee’s child is born; 

(b) when the employee’s child is sick; 

(c) in the event of a death of – 

  (i) the employee’s spouse or life partner; 
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 (ii) the employee’s parent, adoptive parent, grandparent, child, adopted child, grandchild 
or sibling.  

 
C3.1.7.13 Statement of Conditions 
 

 An employer must give a worker a statement containing the following details at the start of 
employment – 

 

(a) the employer’s name and address and the name of the SPWP; 

(b) the tasks or job that the worker is to perform; and 

(c) the period for which the worker is hired or, if this is not certain, the expected duration of the 
contract; 

(d) the worker’s rate of pay and how this is to be calculated; 

(e) the training that the worker will receive during the SPWP. 

(f) An employer must ensure that these terms are explained in a suitable language to any   
employee who is unable to read the statement. 

(g) An employer must supply each worker with a copy of these conditions of employment. 

 
C3.1.7.14Keeping Records 

    
 Every employer must keep a written record of at least the following – 

(a) the worker’s name and position; 

(b) in the case of a task-rated worker, the number of tasks completed by the worker; 

(c) in the case of a time-rated worker, the time worked by the worker; 

(d) payments made to each worker. 

(e) The employer must keep this record for a period of at least three years after the 
completion of the SPWP. 

 
C3.1.7.15 Payment 

(a)  An employer must pay all wages at least monthly in cash or by cheque or into a bank 
 account. 

(b) A task-rated worker will only be paid for tasks that have been completed. 

(c) An employer must pay a task-rated worker within five weeks of the work being 
completed and the work having been approved by the manager or the contractor 
having submitted an invoice to the employer. 

(d) A time-rated worker will be paid at the end of each month. 

(e) Payment must be made in cash, by cheque or by direct deposit into a bank account 
designated by the worker. 

(f) Payment in cash or by cheque must take place – 

i. at the workplace or at a place agreed to by the worker; 

ii. during the worker’s working hours or within fifteen minutes of the start or finish of 
work; 

iii. in a sealed envelope which becomes the property of the worker. 

C3.1.7.16  An employer must give a worker the following information in writing – 
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(a) the period for which payment is made; 

(b) the numbers of tasks completed or hours worked; 

(c) the worker’s earnings; 

(d) any money deducted from the payment; 

(e) the actual amount paid to the worker. 

(f) If the worker is paid in cash or by cheque, this information must be recorded on the 
envelope and the worker must acknowledge receipt of payment by signing for it 

(g) If a worker’s employment is terminated, the employer must pay all monies owing to 
that worker within one month of the termination of employment. 

 
C3.1.7.17 Deductions 
 

(a) An employer may not deduct money from a worker’s payment unless the deduction 
is required in terms of a law. 

(b) An employer must deduct and pay to the SA Revenue Services any income tax that 
the worker is required to pay. 

(c) An employer who deducts money from a worker’s pay for payment to another person 
must pay the money to that person within the time period and other requirements 
specified in the agreement law, court order or arbitration award concerned. 

(d) An employer may not require or allow a worker to – 

i. repay any payment except an overpayment previously made by the employer by 
mistake; 

ii. state that the worker received a greater amount of money than the employer actually 
paid to the worker; or 

iii. pay the employer or any other person for having been employed. 

C3.1.7.18 Health and Safety 
 

(a) Employers must take all reasonable steps to ensure that the working environment is 
healthy and safe. 

(b) A worker must  – 

i. work in a way that does not endanger his/her health and safety or that of any other 
person; 

ii. obey any health and safety instruction; 

iii. obey all health and safety rules of the SPWP; 

iv. use any personal protective equipment or clothing issued by the employer; 

v. report any accident, near-miss incident or dangerous behaviour by another person to 
their employer or manager. 

C3.1.7.19 Compensation for Injuries and Diseases  
 

(a) It is the responsibility of the employers (other than a contractor) to arrange for all 
persons employed on a SPWP to be covered in terms of the Compensation for 
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Occupational Injuries and Diseases Act, 130 of 1993. 

(b) A worker must report any work-related injury or occupational disease to their employer 
or manager.  

(c) The employer must report the accident or disease to the Compensation 
Commissioner. 

(d) An employer must pay a worker who is unable to work because of an injury caused by 
an accident at work 75% of their earnings for up to three months.  The employer will 
be refunded this amount by the Compensation Commissioner.  This does NOT apply 
to injuries caused by accidents outside the workplace such as road accidents or 
accidents at home. 

 
C3.1.7.20 Termination 

  The employer may terminate the employment of a worker for good cause after   
  following a fair procedure. 

(a)  A worker will not receive severance pay on termination. 

(b) A worker is not required to give notice to terminate employment.  However, a worker 
who wishes to resign should advise the employer in advance to allow the employer to 
find a replacement. 

(c) A worker who is absent for more than three consecutive days without informing the 
employer of an intention to return to work will have terminated the contract.  However, 
the worker may be re-engaged if a position becomes available for the balance of the 
24-month period. 

(d) A worker who does not attend required training events, without good reason, will have 
terminated the contract. However, the worker may be re-engaged if a position 
becomes available for the balance of the 24-month period. 

C3.1.7.21  Certificate of Service 
 

 On termination of employment, a worker is entitled to a certificate stating – 

(a)  the worker’s full name; 

(b)  the name and address of the employer; 

(c)  the SPWP on which the worker worked; 

(d)  the work performed by the worker; 

(e)  any training received by the worker as part of the SPWP; 

(f)  the period for which the worker worked on the SPWP; 

(g)  any other information agreed on by the employer and worker. 

 
C3.1.7.22 Contractor’s default in payment to Labourers and Employees 
 

(a) Any dispute between the Contractor and labourers, regarding delayed payment or 
default in payment of fair wages, if not resolved immediately may compel the Employer 
to intervene. 

(b) The Employer may, upon the Contractor defaulting payment, pay the moneys due to 
the workers not honoured in time, out of any moneys due or which may become due 
to the Contractor under the Contract. 
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C3.1.7.23       Provision of Hand tools 
 

(a) The Contractor shall provide his labour force with hand tools of adequate quality, 
sufficient in numbers and make the necessary provisions to maintain the tools in good 
and safe working conditions 

 
C3.1.7.23      Reporting 
 

The Contractor shall submit monthly returns/reports as specified below: 
 
(a) Signed Muster rolls/pay sheets of temporary workers and permanent staff detailing 

the number, category, gender, rate of pay and daily attendance. 

(b) Copies of identity documents of workers 

(c) Number of persons who have attended training including nature and duration of 
training provided 

(d) Assets created, rehabilitated or maintained in accordance with indicators in the EPWP 
M&E framework  

(e)  Plant utilization returns 

   Progress report detailing production output compared to the programme of works 
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CAPRICORN DISTRICT MUNICIPALITY 
 
C4.2 Drawing Descriptions 
 

The following drawings are applicable to the contract: 
 
4.2.1 Key plans 

 
All key plans for this type of project are included in the tender document as “Part C.8 Drawings”. 
 

4.2.2 Typical details 
 

All typical details for this type of project are included in the tender document as “Part C.8 Drawings”. 
 
4.2.3 Civil engineering drawings 

 
The drawings used for setting up the Bills of Quantities are as indicated above in paragraph 4.2.1 
and 4.2.2. 
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CAPRICORN DISTRICT MUNICIPALITY 
 
C4.3 Procurement 
 
3.4.1 Preferential procurement procedures 
 

The works shall be executed in accordance with the conditions attached to preferences granted in 
accordance with the referencing schedule. 

 
3.4.2 Scope of mandatory subcontract work 
 

The following portions of the works shall be subcontracted to CIDB registered contractors in 
accordance with the subcontracting procedures described hereunder: 

 
Competitive Bids shall be invited in respect of each of the above portions of the works in accordance 
with the relevant provisions of the latest edition of the CIDB Standard for Uniformity in Construction 
Procurement. The Contract Data in the associated procurement documents shall be based on the 
use of BIFSA Non-Nominated Subcontract for use with the JBCC Series 2000 Principal Building 
Agreement / CIDB Standard subcontract (labour only) / JBCC series 2000 Nominated / Selected 
Subcontract Agreement / SAFCEC General conditions of subcontract (2003 edition) (select 
appropriate option) / NEC Engineering and Construction Subcontract / NEC Engineering and 
Construction Short Subcontract with minimal project specific variations and amendments that do not 
change their intended usage.  

 
The Employer together with the Contractor shall evaluate the Bids received in accordance with the 
provisions of the Standard Conditions of Bid contained in Annex F of Standard for Uniformity in 
Construction Procurement. The evaluation panel shall comprise equal representatives from the 
Employer and from the Contractor. 
 
The Contractor shall without delay enter into contract with the successful Biding subcontractor based 
on their accepted Bid submission. The Contractor shall remain responsible for providing the 
subcontracted portion of the works as if the work had not been subcontracted. 
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CAPRICORN DISTRICT MUNICIPALITY 
 
C4.4 Construction 
 
4.4.1 Setting out of Works (Sub clause 5.1.1) 
   

The Employer shall arrange for the Contractor to be given sufficient reference pegs from which to 
work.  The value of all bench marks shall be given in writing.  The Contractor shall bear the cost of 
any re-survey and the cost of re-establishment or checking of any pegs, bench marks, etc. 
disturbed, destroyed or interfered with in any way and the cost of any survey to prove the accuracy 
of the setting out after any disturbance of or interference with any peg or bench mark.  All surveys 
or re-survey shall be by Surveyors appointed by the Employer.” 

 
4.4.2 Applicable national and international standards 
 

SANS 1200 
 
4.4.3 Particular / generic specifications 
 

The relevant provisions of the SANS 1200 (1981edition) shall apply to the contract with the following 
amendments: 

 
1115 Replace clause with the following: 
 

The general conditions of contract are the General Conditions of Contract for Construction 
Works (2015) as published by the South African Institution of Civil Engineering read in 
conjunction with the Contract Data. 

 
1202 Replace “Clause 15” with “Clause 12”. 
 
1206 Replace the first sentence with the following: 
 

The contractor shall comply with all legal provisions in regard to surveying and setting out 
work. 

 
1209(e) Replace “Clause 52” with “Clauses 29 and 49.2”. 
 
1210 Replace “Clause 54” with “Clause 51”. 
 
1212(1) Replace “Clause 49” with “Clause 46”. 
 
1215 Replace “Clause 45” with “Clause 42”. 
 
1217 Replace “Clause 35” with “Clause 31”. 
 
1303 Replace “Clauses 49 and 53” with “Clause 50”. 
 
13.01(3) Replace “Clauses 12 and 45” with “Clauses 1.1.4 and 42”. 
 
14.03(c) Replace “Clause 40(1)” with “Clause 37”. 
 
1505 Replace “Clauses 40 and 53” with “Clause 37”. 
 
3204(b) (iii) Replace “Clauses 40 and 53” with “Clause 37”. 
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4.4.4 EPWP labour intensive specification 
 
EXPANDED PUBLIC WORKS PROGRAMME (EPWP) LABOUR INTENSIVE SPECIFICATION 
(Read with SANS 1914 -5 2002 and Guidelines for the implementation of Labour-Intensive 
Infrastructure Projects under the Expanded Public Works Programme (EPWP) third edition 2015) 

 
4.4.4.1 Labour intensive competencies of supervisory and management staff 

 
Contractors having a CIDB contractor grading designation of 6 CEPE/7CE or higher shall only 
engage supervisory and management staff in labour intensive works who have either completed, or 
for the period 1 April 2012 to 30 June 2013, are registered for training towards, the skills programme 
outlined in Table 1. 
 
The managing principal of the contractor, namely, a sole proprietor, the senior partner, the managing 
director or managing member of a close corporation, as relevant, having a contractor grading 
designation of 6 CEPE/7 CE or higher shall have personally completed, or for the period 1 April 
2013 to 30 July 2013 be registered on a skills programme for the NQF level 2. All other site 
supervisory staff in the employ of such contractors must have completed, or for the period 1 April 
2012 to 30 June 2013 be registered on a skills programme for, the NQF level 2 unit standards or 
NQF level 4 unit standards. 

 
Table 1: Skills programme for supervisory and management staff 
 

Personnel NQF 
level 

Unit standard titles Skills programme 
description 

Team leader / 
supervisor 

2 Apply Labour Intensive Construction Systems and 
Techniques to Work Activities 

This unit standard must 
be completed, and 

Use Labour Intensive Construction  Methods to 
Construct and Maintain the Pump Station 

 
 
  any one of these 3 unit  
   standards  

Use Labour Intensive Construction  Methods to 
Construct and Maintain Water and Sanitation 
Services 
Use Labour Intensive Construction  Methods to 
Construct, Repair and Maintain Structures 

Foreman/ 
supervisor 

4 Implement labour Intensive Construction Systems 
and Techniques or the equivalent QCTO 
qualification 

This unit standard must 
be completed, and 

Use Labour Intensive Construction  Methods to 
Construct and Maintain Roads and Stormwater 
Drainage or the equivalent QCTO qualification 

 
 
  any one of these 3 unit  
   standards  Use Labour Intensive Construction  Methods to 

Construct and Maintain Water and Sanitation 
Services or the equivalent QCTO qualification 
Use Labour Intensive Construction  Methods to 
Construct, Repair and Maintain Structures or the 
equivalent QCTO qualification 

Site Agent / 
Manager (i.e. the 
contractor’s most 
senior 
representative that 
is resident on the 
site) 

5 Manage Labour Intensive Construction Processes 
or the equivalent QCTO qualification 

Skills Programme 
against this single unit 
standard 

 
4.4.4.2 Employment of unskilled and semi-skilled workers in labour-intensive works 
 
4.4.4.2.1 Requirements for the sourcing and engagement of labour. 
 
4.4.4.2.1.1 Unskilled and semi-skilled labour required for the execution of all labour intensive works shall 

be engaged strictly in accordance with prevailing legislation and SANS 1914-5, Participation of 
Targeted Labour. 
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4.4.4.2.1.2 The rate of pay set for the SPWP is R 160 per task or per day. Rate to be confirmed with client 
during construction stage. 

 
4.4.4.2.1.3 Tasks established by the contractor must be such that: 
 

a) the average worker completes 5 tasks per week  in 40 hours or less; and 
b) the weakest worker completes 5 tasks per week in 55 hours or less. 

 
4.4.4.2.1.4 The contractor must revise the time taken to complete a task whenever it is established that the 

time taken to complete a weekly task is not within the requirements of 3.4.4.2.1.3. 
 
4.4.4.2.1.5 The Contractor shall, through all available community structures, inform the local community of 

the labour intensive works and the employment opportunities presented thereby. Preference 
must be given to people with previous practical experience in construction and / or who come 
from households: 

 
a) where the head of the household has less than a primary school education; 
b) that have less than one full time person earning an income; 
c) where subsistence agriculture is the source of income.  
d) those who are not in receipt of any social security pension income 

 
4.4.4.2.1.6 The Contractor shall endeavour to ensure that the expenditure on the employment of temporary 

workers is in the following proportions: 
 

a) 55 % women; 
b) 55% youth who are between the ages of 18 and 35; and 
c) 2% on persons with disabilities. 

 
4.4.4.2.2        Specific provisions pertaining to SANS 1914-5  
 
4.4.4.2.2.1      Definitions 
 
Targeted labour:  Unemployed persons who are employed as local labour on the project.  
 
4.4.4.2.2.2    Contract participation goals 
 
4.4.4.2.2.2.1  There is no specified contract participation goal for the contract. The contract participation 

goal shall be measured in the performance of the contract to enable the employment 
provided to targeted labour to be quantified. 

 
4.4.4.2.2.2.2  The wages and allowances used to calculate the contract participation goal shall, with 

respect to both time-rated and task rated workers, comprise all wages paid and any training 
allowance paid in respect of agreed training programmes.  

 
4.4.4.2.2.3    Terms and conditions for the engagement of targeted labour 
 

  Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be entered            
..into with targeted labour.  

 
4.4.4.2.2.2.4    Variations to SANS 1914-5 
 
4.4.4.2.2.2.4.1 The definition for net amount shall be amended as follows: 

 
Financial value of the contract upon completion, exclusive of any value added tax or sales 
tax which the law requires the employer to pay the contractor. 
 

4.4.4.2.2.2.4.2 The schedule referred to in 5.2 shall in addition reflect the status of targeted labour as 
women, youth and persons with disabilities and the number of days of formal training 
provided to targeted labour. 

 
4.4.4.2.2.2.5 Training of targeted labour  
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4.4.4.2.2.2.5.1 The contractor shall provide all the necessary on-the-job training to targeted labour to enable 
such labour to master the basic work techniques required to undertake the work in 
accordance with the requirements of the contract in a manner that does not compromise 
worker health and safety. 

 
4.4.4.2.2.2.5.2  The cost of the formal training of targeted labour, will be funded by the provincial office of the 

Department of Labour. This training should take place as close to the project site as 
practically possible. The contractor, must access this training by informing the relevant 
provincial office of the Department of Labour in writing, within 14 days of being awarded the 
contract, of the likely number of persons that will undergo training and when such training is 
required. The employer must be furnished with a copy of this request. 

 
4.4.4.2.2.2.5.3 A copy of this training request made by the contractor to the DOL provincial office must also 

be faxed to the EPWP Training Director in the Department of Public Works, Fax Number 012 
328 6820 or email cinderella.makunike@dpw.gov.za Tel: 083 677 4026. 

 
4.4.4.2.2.2.5.4 The contractor shall be responsible for scheduling the training of workers and shall take all 

reasonable steps to ensure that each beneficiary is provided with a minimum of six (6) days 
of formal training if he/she is employed for 3 months or less and a minimum of ten (10) days 
if he she is employed for 4 months or more. 

 
4.4.4.2.2.2.5.5 The contractor shall do nothing to dissuade targeted labour from participating in training 

programmes. 
 
4.2.2.5.4 An allowance equal to 100% of the task rate or daily rate shall be paid by the contractor to 

workers who attend formal training, in terms of 4.4.4.2.2.2.5.4 above. 
 
4.4.4.2.2.2.5.5 Proof of compliance with the requirements of 4.4.4.2.2.2.5.2 to 4.4.4.2.2.2.5.6 must be 

provided by the Contractor to the Employer prior to submission of the final payment 
certificate.  

 
4.4.4.3.1 Contractor’s default in payment to Labourers and Employees 
(a) Any dispute between the Contractor and labourers, regarding delayed payment or default in 

payment of fair wages, if not resolved immediately may compel the Employer to intervene. 
(b) The Employer may, upon the Contractor defaulting payment, pay the moneys due to the 

workers not honoured in time, out of any moneys due or which may become due to the 
Contractor under the Contract. 

4.4.4.3.2 Provision of Hand tools 
 
(a) The Contractor shall provide his labour force with hand tools of adequate quality, sufficient 

in numbers and make the necessary provisions to maintain the tools in good and safe 
working conditions 

 
4.4.4.3.3 Reporting 
 
The Contractor shall submit monthly returns/reports as specified below: 
 
(a) Signed Muster rolls/pay sheets of temporary workers and permanent staff detailing the 

number, category, gender, rate of pay and daily attendance.  
(b) Copies of identity documents of workers 
(c) Number of persons who have attended training including nature and duration of training 

provided 
(d) Assets created, rehabilitated or maintained in accordance with indicators in the EPWP M&E 

framework. 
(e)  Plant utilization returns 
(f) Progress report detailing production output compared to the programme of works 
 
4.4.5 Plant and equipment  
 

Add Sub-clause 4.4.5: Restriction on the use of plant. 
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“Except for the type of plant, and to the extent permitted in terms of the project specification or 
approved by the Engineer, in writing, the Contractor shall use only hand tools and equipment in the 
construction of the Works, or portion(s) of the Works, that are required in terms of the project 
specification to be constructed using labour intensive methods. 
 
Failure by the Contractor to adhere to this clause will put him in breach of contract.  The provisions 
contained in this contract with regard to labour content and labour intensive construction, are binding, 
and will be enforced accordingly.” 
 
The plant and equipment used on the site shall not be inferior to that described in the Schedule of 
Plant and Equipment.  
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CAPRICORN DISTRICT MUNICIPALITY 
 
C4.5 Management 
 
4.5.1 Applicable SANS 1921 standards 
 
The following parts of SANS 1921 Construction works standards and associated specification data are 
applicable to the works: 
 
1) SANS 1921-1:2004  
2) SANS 1921-2:2004 
3) SANS 1921-6:2004 
 
The abovementioned South African National Standards make several references to the Specification Data 
for data, provisions and variations that make these standards applicable to this contract. The Specification 
Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and these 
standards. 
 
Each item of Specification Data given below is cross-referenced to the clause in the standard to which it 
mainly applies. 
 
The associated Specification Data is as follows: 
 

SANS 1921-1, Construction and management requirements for works contracts – Part 1: General 
engineering and construction works 
Clause Specification data 

 
Essential data 
 
4.1.7 There are no requirements for drawings, information and calculations for which the contractor 

is responsible 
 

4.2.1 The responsibility strategy assigned to the contractor for the works is A. 
 

4.3.1 The planning, programme and method statements are to comply with the following: 
 format of programme,  
 critical path activities and their  dependencies,  
 frequency of updating,  

 
4.3.3 The notice period for inspection is 5 Days 

 
4.7.3 The over break allowances for blasting are provided for in the scope of work. 

 
4.9.3 The trees and shrubs which are not to be disturbed are identified in the scope of work. 

 
4.12.2 The samples of materials, workmanship and finishes that the contractor is to provide and deliver 

to the employer are: 
 
1)concrete works 
2) Pressure testing results done. 
 

4.14.3 The office accommodation, equipment, accommodation for site meetings and other facilities for 
use by the employer and his agents are: 
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1)   Site office which shall be used for site meetings and for the contractor’s use. Such an office 

shall comprise a minimum of 20m² in area and 3 m high, be ventilated, have good 
lamination, must be reasonably sound proof, and have a hard floor construction. It shall be 
furnished with a desk on which drawings can be rolled open and on which there is sufficient 
writing space and sufficient temporary chairs or benches to accommodate all persons 
present at site meetings.  

 
4.14.5 The Contractor is required to provide latrine and ablution facilities. 

 
4.14.6 The requirements for the provision and erection of separate sign boards for consultants and 

subcontractors are: 
 
1)    The boards must comply with the official standard type signboard of the Employer and be 

at least 2750 x 1800 mm high. 
2)  The boards must be constructed with a firm flat exposed face using suitable material of firm 

construction, painted and lettered according to the standard drawings available from the 
Employer on request and mounted on sturdy pipe-standards at a height of 1800 mm above 
natural ground level.  

 
4.17.1 The requirements for the termination, diversion or maintenance of existing services are: 

1) Water 
2) Electricity 
3) Sanitation 
 

4.17.3 Services which are known to exist on the site are: 
1) Water 
2) Sanitation 
3) Electricity 
 

Additional clauses 
 
1 Site meetings and procedures 
 

The Employer’s Representative and the Contractor shall hold meetings relating to the progress of the 
works at regular intervals and at other such times as may be necessary. The Contractor shall attend all 
site meetings and shall ensure that all persons under his jurisdiction are notified timeously of all site 
meetings should the Employer’s Representative require their attendance at such meetings.  
 
The Contractor shall keep on site a set of minutes of all site meetings, daily records of resources (people 
and equipment employed), a site instruction book, a complete set of contract working drawings and a 
copy of the procurement document and make these available at all reasonable times to all persons 
concerned with the contract. 
 
2 Water 
 
The Contractor is to provide, and remove and make good upon completion, all the necessary temporary   
plumbing connections and purchase water from the local authority for the works at his own cost. 

 
3 Electricity 
 
The Contractor is to provide, and remove and make good upon completion, all the necessary temporary 
electrical connections and installations and purchase electricity form the local authority / ESKOM for the 
works at his own cost. 

 
 
 
 
 
 
 
 



 

PROCUREMENT DOCUMENT: NAIRIN VILLAGE WATER SUPPLY (BLOUBERG)  
BID NUMBER: INF-W02/2022/203 

Page 112 

 

4.5.2 Particular / generic specifications  
 

The management of the site shall be in accordance with the provisions of the SANS Standard 
Specification, obtainable from the South African Institution of Civil Engineering. 

 
4.5.3 Recording of weather 
 

The Contractor shall erect an effective rainfall gauge on the site and record the daily rainfall figures 
in a book. Such book shall be handed to the employer’s representative for his signature no later than 
12 days after rain that is considered to justify an extension of time occurs. 

 
4.5.4 Unauthorised persons 
 

The Contractor shall keep unauthorized persons from the works at all times Under no circumstances 
may any person except guards be allowed to sleep on the building site. 

 
4.5.5 Management meetings 
 

Site meetings will be held on monthly basis. The following parties are required to attend these 
meetings: the Employer’s Representative, the Engineer and/or Representative, the Contractor and/or 
Representative, the Community Liaison Officer, the Health and Safety Officer and all members of 
the Project Steering Committee. 

 
4.5.6 Forms for contract administration 

 
These forms will be issued to the Contractor as required. 
 

4.5.7 Electronic payments 
 
Proof of all electronic payments must on request be supplied to the Employer. 

 
4.5.8 Daily records 
 

All accidents and incidents shall be recorded daily in a site diary. Apart from the site diary the 
Contractor shall provide a site instruction notebook for use by the Engineer. The notebook shall be 
signed by both the Engineer and the Contractor whenever a site instruction is issued by the Engineer. 

 
4.5.9 Payment certificates 
 

Contractor to submit claims for the work done. All claims are subjected to verification by the Engineer. 
 
4.5.10 Permits 
 

Contractor to ensure that no unauthorised persons are permitted to site 
 
 
4.5.11 Proof of compliance with the law 
 

Contractor to submit copies of the CIDB Registration and the Company Registration Certificates 
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CAPRICORN DISTRICT MUNICIPALITY 
 
C5. Project Specification 
 
SCOPE 
 
This project specification is set out in two parts.  Portion 1 cover a general description of the project, the 
facilities available, and the requirements to be met.  Portion 2 covers variations and additions to standardised 
or particular specifications that are applicable to the contract. 
 
The numbering method in portion 2 of this project specification deviates as follows from the method 
suggested in Code of Practice SANS 1200. 
 
Each clause with the prefix PS shall refer to the concurrent clause in the appropriate section of the 
standardised or particular specification.  Such clause shall either substitute, or supplement, or amend the 
clause with the same number.  Where there is no such concurrent clause in the standardised or particular 
specification, the PS clause shall be a new clause in the project specification.  Any clause that is referred to 
in the standardised specification will also include the appropriate project specification 
 
As much as is economically feasible all work shall be implemented by employing Labour Intensive 
Construction methods. Over and above the normal Building and Allied works to be implemented by employing 
skilled and unskilled labour the works specified in the “Guidelines for the Implementation of Labour-Intensive 
Infrastructure Projects under the Expanded Public Works Programme (EPWP)” shall be undertaken using 
Labour Intensive Construction methods 
 

PORTION 1: THE WORKS 
 

PS 1 GENERAL DESCRIPTION OF WORKS 
   

Water Supply Distribution Networks  

Construction of 41 km Water supply distribution network pipelines with valves and all ancillary 

works as follows:. 

 Metered Yard connections (409 off) with a 6.5km PN20 of 25mm diameter. 

 75mm diameter uPVC class 9 at (29.5 km) 

 160mm diameter uPVC class 9 at (5 km) 

Bulk water Supply Distribution Networks  

Construction of 2.5 km bulk main line with valves and all ancillary works as follows: 

 Bulk water pipeline of 160mm diameter uPVC class 12 at (2.50 km) package plant to storage. 

Storage Reservoirs 

 Construction of 302kl capacity elevated steel reservoir  

Water Treatment Works  

 included in inveraan scope of work 

Boreholes  
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  7 Boreholes to be constructed 
Security 
 
 Installation of 2.4m concrete palisade fence around the steel tank 
 
. 

 

Tenderers must note that certain rates in this tender are fixed and based on prices that the successful 
Tenderer shall undertake the complete construction of such installations.  Tenderers are also to take 
note of the fact that the bulk of the work is to be executed by means of labour intensive construction 
(LIC) methods, where feasible.  The execution of the work will be done using the two following 
methods: 

 
(i) Established contractor to employ people from the communities where the work is to be done.  

 
(ii) Nominated emerging sub-contractors, which are to be employed and trained by the established 

contractor with the assistance of an approved training institution. 
 

The tenderers must take note of the fact that it will be expected of the successful Tenderer to enter 
into a formal agreement with the Nominated Emerging Contractors (NEC) and all local labour to be 
employed on the project.  The established/main contractor (MC) will be responsible for the quantity 
and progress of the work of the nominated emerging contractors. 

 
The work to be carried out during the contract period may be given as separate tasks.  Each task to 
be undertaken will be issued as a written instruction by the Engineer and will consist of a detail scope 
of work and relevant drawings for each particular task. 

 
PS 2 DESCRIPTION OF THE SITE AND ACCESS 

 
Refer to the “PART C.7 Site Information”. 

 
PS 3 DOCUMENTATION 
 
PS 3.1 The Provisional Bill of Quantities is included in this document and must be completed and 

handed in with the tender. 
 
PS 3.2 The drawings, for tender purposes, listed under part C3.2 are applicable to this contract 
 
PS 3.3 The Tenderer shall check the Bills of Quantities for missing or duplicated pages and or drawings 

and should any be missing or duplicated, or the reproduction be indistinct, or if any doubt exists 
as to the full intent or meaning of any particulars or description, or this Bills of Quantities contain 
any obvious errors, the Tenderer shall notify the Engineer at once who shall promptly give a 
written directive.   No liability whatsoever will be admitted in respect of errors in any tender due 
to the abovementioned causes. 

 
No alteration, erasure, omission or addition is to be made in the text and conditions of these 
Bills of Quantities or other documents. Should any such alterations, amendment, note or 
addition is made, it will not be recognised and the text of the Bills of Quantities or other 
documents as prepared by the Representative must be adhered to. 

 
PS 3.4 The Tenderer shall examine all project documents and shall thoroughly acquaint himself with 

the nature and extent of the Works and the manner in which they are to be executed as no claim 
for extra payment will be entertained.  

 
PS 4  NATURE OF GROUND AND SUBSOIL CONDITIONS ON SITE 
 
 No bore tests or investigation of the in-situ material were done, over and above the provided 

information if any. 
 

The water table may be relatively high during the summer months and provision must be made 
for effective draining of excavations. 
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It is the Contractor's responsibility to supply and deliver all material that complies with the 
minimum standards as well as for the building and maintaining of access roads to the works on 
site, haul areas or dumping sites.  No additional payment will be applicable to the above-
mentioned, other than the relevant items in the schedule of quantities. 
 
No trial holes were dug along the network layout.  Note that the prospective tenderers shall 
acquaint themselves with the nature of materials on site. 

 
PS 5 DETAILS OF THE CONTRACT  
 
PS 5.1 MAIN CONTRACTS 
  

Work included in this contract involves the scope of work as per paragraph PS1. 
  

The other main components of the work under this contract are: 
 

 a) Establishment of the Contractor’s camp. 
 b) Site clearance and earthworks. 
 c) Provision of all materials, special fittings and accessories as required, to complete the 

work as prescribed. 
 d) Excavation and backfill compacted as specified, of pipe trenches and the removal of all 

excess material. 
e) Laying, bedding and installation of all pipes and accessories. 
f) Concrete work associated with the abovementioned equipment. 
g) Construction of concrete anchor blocks associated with the above. 
h) Commissioning of the works. 
i) Maintenance on the works for a twelve month period. 

 
PS 6 CONSTRUCTION PROGRAM AND METHODS 
  

The construction site is situated in a built-up area; the Contractor shall ensure the least possible 
disruption of movement of the public during construction. 
 

 Construction methods must be of such a nature that no property or life is endangered.  The 
Employer accepts no responsibility for work that is done without consent by the Engineer outside 
the site boundaries.  The Contractor himself is responsible for liaison and arrangements with 
the Local Authority in connection with the finalisation and approval of the construction program. 

 
 The Contractor is responsible for liaison and the necessary arrangements with the relevant 

water authorities in respect of the finalisation and approval of the works programme. 
 
 Sufficient photos of existing structures, walls, and areas that have to be crossed must be taken 

by the Contractor and handed over to the Engineer before such operations commence.  No 
payment will be made in this regard and it shall be deemed to be covered in the Preliminary and 
General items. 

 
 Local labourers must do the trench preparation, bedding, handling, laying and backfilling of 

pipes and fittings.  The contractor is responsible to liaise with the Labour Desk for labourers. 
 
 No separate payment shall be made for any arrangements with relative local authorities for 

closing off the current water supply or for the distribution of notices to the public. 
 
 The compilation of the construction programme and any amendments thereto during the course 

of construction shall be at the cost of the Contractor and shall not be measured elsewhere in 
this contract.  The contract has to be completed within the time specified in the “Contract Data” 
of this document, excluding the builder and public holidays. 

 
PS 7   SITE FACILITIES AVAILABLE 
 
PS 7.1 SOURCES OF WATER SUPPLY, POWER SUPPLY, SANITATION, AND COMMUNICATION 
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Water for construction purposes will be for the account of the contractor at the ruling tariff and 
will be supplied at a suitable point, from where the contractor will be responsible to convey the 
water to the point of usage.  Water for human consumption will be from the existing reticulation 
at the ruling tariff.  Electrical power is available from the existing network at ruling tariffs.  The 
Contractor shall make his own arrangement for any water or power he may require.  Any 
extension of time due to delays resulting from these facilities will not be granted. 
 

 The Contractor must supply and maintain at his own cost a sufficient number of portable 
chemical toilets, one of which must be situated at the campsite and the rest in the area of the 
site.  

 
 No waste or sludge must be left uncovered until it is removed.  The contractor must operate an 

efficient solid waste removal system to the satisfaction of the engineer for the duration of the 
contract.  

 
 The Contractor must make his own arrangement for communication and a telephone service. 
 
PS 7.2 LOCATION OF CAMP AND DEPOT 
 
 The contractor is responsible for establishment of their own site camp and depot. No trees may 

be removed and the Contractor must provide his own firewood. 
 
PS 7.3 HOUSING FOR CONTRACTOR'S EMPLOYEES 
 
 No housing is made available for the Contractor's employees, and the Contractor shall make 

his own arrangements for housing his employees or transporting them to and from the site.  The 
Contractor is in all respects responsible for the housing and transporting of his employees, and 
for the arrangement thereof, and no extension of time due to any delays resulting from this, will 
be granted.  

 
 
PS 8   SITE FACILITIES REQUIRED 
 
 No housing is required for the Engineer.  Other facilities such as an office, telephone, name 

board, survey equipment, etc. required for the Engineer, are described under the relevant 
sections. 

 
 
PS 9   FEATURES REQUIRING SPECIAL ATTENTION 
 
 
 
PS 9.1 CONTROL OF WATER 
 
 The Contractor is in all respects responsible for the handling of storm water from higher-laying 

areas, adjacent to the works for the handling of possible sub-surface water and for the handling 
of spoiled water when disconnecting existing connections or valves.  No separate payment shall 
be made for this, as all costs related thereto shall be deemed to be included elsewhere in the 
tendered rates. 

 
PS 9.2 "AS BUILT" DRAWINGS 
 
 As the work progresses, the Contractor shall keep full records of all amendments to and 

deviations from the drawings as issued to the Contractor at the start of the contract.  The true 
positions, invert levels and ground levels of all services shall be indicated on the drawings, for 
which purpose the Contractor shall receive a separate complete set of drawings from the 
Engineer, at no cost. 

 
 The completion certificate shall only be issued after the Engineer has received a properly 

completed set of "AS-BUILT" drawings from the Contractor.  No separate payment shall be 
made for this service, as all costs related thereto shall be deemed to be included in the related 
items. 
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PS 9.3 FINISHING AND TIDYING 
 
 Progressive and systematic finishing and tidying will form an essential part of this contract.  

Under no circumstances shall spoil, rubble, materials, equipment or unfinished operations be 
allowed to accumulate unnecessarily and in the event of this occurring the Engineer shall have 
the right to withhold payment for as long as necessary in respect of the relevant works in the 
area(s) concerned. 

 
PS 9.4 SURVEY BEACONS 
 No separate payment shall be made for this, as all costs related thereto shall be deemed to be 

included elsewhere in the tendered rates. 
 
PS 9.5 CONSTRUCTION MODUS OPERANDI 
 
 Labour-based or labour-intensive construction may be defined as the economically efficient 

employment of as much labour as is technically feasible to produce as high a standard of 
construction as demanded by the specification and allowed by the funding available.  In other 
words, projects based on labour-intensive principles aim at devoting the highest feasible 
proportion of projects costs to unskilled, semi-skilled and skilled labour without jeopardising the 
technical quality of the product demanded by the specification.   

 
 The following regulations must be adhered to so as to ensure that the construction methods 

used are labour intensive.  
 
 i) If not scheduled elsewhere otherwise the remuneration to local labour for hourly-rated 

employees and/or daily-based work shall be in accordance with the terms and conditions 
of Proclamation R1841 of Government Gazette 16833 dated 24 November 1995 or its 
latest amendment.  

 ii) The name, identification number, task performed, and hours worked per day for each 
labourer shall be recorded by the Contractor.  These records shall be submitted to the 
secretary of the Project Steering Committee on the second working day of each week 
following the recounted week.  

 
The employment of local labour must be at least 6%, if at all possible, of the total contract 
amount.  The 6% must be divided as follows: 
 

Percentage of labour Description 
55% Women 
55% Youth (Above school, but under 36) 
2% Disabled persons 

 
PS 9.6 LOCALLY BASED SUB-CONTRACTORS 
Tenderers are encouraged to utilise the services of locally based sub-contractors.  
 
PS 10        TRAINING 
 

PS 10.1 General 
  

A suitably capable Training consultant is to be employed on this project. 
 
 Their duty is to train the identified suitable persons for the following: 
 

i) Employee Training – community based labour 
ii) Employer Training – community based contractors 
iii) Committee Training – maintenance and operation of the Works (this however falls 

outside the scope of this Contract) 
 

This project is a project using community-based labour and community based contractors as far 
as possible.  

 
The Contractor using the necessary plant and labour as he sees fit shall carry out conventional 
construction.  However, the Contractor may only bring in key staff from outside the area that has 
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the necessary skills not available among the local community.  Other than key staff, all other 
labour must be employed from the local communities.  As a guideline, key staff would include 
general foreman, foreman, site managers, buyers, quantity surveyors, etc. 

 
The Training Consultant will provide the necessary training so that the local labourers will have 
the necessary skills to carry out this work.  In this respect, the contractor and the Training 
Consultant will have to work closely together to identify what skills are required, how many 
labourers in each trade are required and when this labour will be required, so that the necessary 
training can be given timeously. 
 
Typical training that is envisaged at this stage includes shuttering, concrete work, reinforcing, 
team leaders, etc. The other part of the Contract is work that will be carried out by community-
based contractors. 
 
The Training Consultant will identify persons, with the assistance of the Project Steering 
Committee, and train these persons to establish small community based contracting firms, who 
will employ local labour.  These firms will tender to carry out this work and successful Tenderers 
will be appointed by the Contractor as nominated sub-contractors to execute this work. 
 
Typical training that will be given by the Training Consultant is: 
 
i) Community based contractors 
 

 Preparation phase – using a calculator, numeracy, using a scale ruler, reading a 
building plan, handling administrative tasks in the building industry. 

 Estimating and tendering – marketing the services of a company, seeking, 
selecting, collecting and studying tender documents, investigating and assessing a 
site, developing a bill of quantities from building plants, calculating the cost of a 
project, finalizing tender prices, completing and submitting a tender. 

 Project planning – introducing to planning techniques, pre-tender planning, planning 
contract activities, contract planning, executing a contract programme. 

 Executing the project – managing the finances of the company, managing 
materials, administering record systems, managing manpower, completion and 
handover. 
 

ii) Community based labour 
Local labour will be taught the following skills: 
 Excavation if possible, bedding, selected backfill and backfill 
 Pipe laying, valves and fittings 
 Valve boxes, manholes, anchor blocks etc. 

 
Again the Contractor and Training Consultant will have to work closely together to identify what 
their requirements are and when this labour is needed. Community based labour training will 
take place on site before actual production starts.  No allowance needs to be made for wages, 
food or travelling during training. Training of community-based contractors will take place at a 
central point.  The Provincial Sum allowed in the Schedule of Quantities, makes allowance for 
travelling and meals for the training of community based contractors. 

 
PS 10.2 Construction and Materials Management 
 

This section applies only to work to be carried out by community-based contractors. The 
contractor shall provide construction and material management to the community-based 
contractors.  In this respect, each party has the following responsibilities. 

 
i) Community Based Contractors 

 To tender on the labour-based sub contract work and enter into a contract with the 
Contractor. 

 To carry out the work according to specification and on time using community based 
labour. 

 To liaise and co-operate with the contractor regarding specifications, programme, 
progress, delivery of material, quality of work etc. 
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 To provide wheelbarrows, hand tools, clothing, safety equipment, etc. to enable his 
labourers to carry out the work.  All material (pipes, fittings, valves, etc.) to be 
provided by the Contractor. 

 To receive material required for the task, store it and provide the necessary security 
until the material is built into the works. 

 To provide the necessary transport for this labour force. 
 To carry out a task in its entirety until final approval and acceptance.  In other words 

there will be no split responsibility.  For example a community based contractor will 
excavate, provide the bedding, selected backfill, backfill, lay pipes, valves and 
fittings, build valve boxes, manholes, anchor blocks etc. and test the pipes in 
conjunction with the Contractor. 

 To pay his labourers.  VAT etc. and finalize the final account. 
 

ii) Contractor 
 In conjunction with the Training Consultant, establish the needs, training and 

programming of the work. 
 To assist the Training Consultant in drawing up the agreements of association 

between the Contractor and the community based contractors where applicable. 
 To enter into nominated sub contracts with the community based contractors. 
 To provide the necessary skills transfer and construction management for the 

community based contractors to successfully complete this work.  This includes 
setting out of the work, quality control over the work, programming of the work, 
progress, testing and acceptance thereof. 

 To provide the necessary materials to execute the work.  This includes purchasing 
the required materials, transporting them to the camp site, storage at the campsite, 
transporting of materials as required form camp site to the sites of the various 
community based contractors, handling over of the materials. 

 To pay the community based contractors as the work progresses and the Contractor 
must make allowance in his Tender for this.  Retention monies will be as for this 
Contract.  No sureties will be requited from the community-based contractors. 

 To measure the work and finalize the final account. 
 Complete copies of the emerging contractor’s contracts to be given to the Engineer 

for endorsement prior to the contract being signed. 
Candidate selection would be according to the requirements for a particular discipline.  A 
Certificate of Achievement should be awarded to a student who has attained a prescribed level 
of competency. A provisional amount for training has been recorded in both sections under the 
Item “Training”, in the Preliminary and General portions in the Schedule of Quantities. 
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PS 11 APPLICABLE STANDARDISED SPECIFICATIONS 
 
 Although not bound in nor issued with this document, the following standardised specifications 

shall form part of the contract and, notwithstanding the provisions of sub clause 2.2 of 
SANS 1200 A, the editions specified below shall apply: 
SANS 1200 A  - 1986  General 
SANS 1200 C  - 1980  Site Clearance 
SANS 1200 DB - 1989  Earthworks (Pipe Trenches) 
SANS 1200 GA - 1980  Concrete (Small works) 
SANS 1200 L  - 1983  Medium pressure pipe lines 
SANS 1200 LB  - 1983  Bedding (Pipes) 
SANS 1200 LF  - 1990  Erf Connection (Water) 
SANS 1200 H  - 1990  Structural Steelwork (Tank) 

 
PS 10.2  Particular Specification 

 
PSVC   : Pumps 
PSPME  : Ancillary work 
The newest additions of above specifications up to and including the month of this tender will 
prevail. 
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PROJECT SPECIFICATION 
 

PORTION 2: VARIATIONS AND ADDITIONS TO 
STANDARDISED SPECIFICATIONS 

 
SANS 1200 A:  GENERAL 

PS A 3 MATERIALS 
 
PS A 3.1 QUALITY 
  

Substitute the second sentence of the first paragraph of A 3.1 with the following: 
 

 Materials shall bear the official mark of the appropriate standard. 
 
 Substitute the second paragraph with the following: 
 
 The Contractor is responsible for the cost of all testing to ascertain that the materials do comply 

with the relevant minimum requirements and all such costs shall be deemed to be included in 
the tendered rates.  The cost of control tests done by the Engineer and of which the results do 
not comply with the minimum requirements shall be for the Contractor's account. 

 
 The Contractor shall inform the Engineer of any control testing to be done at least 48 hours 

before such tests are required and must allow in his program for the time necessary for the tests 
and the processing of the results thereof. 

 
 The handling, storage, transport, and erection of equipment, machinery, and materials shall be 

strictly in accordance with the requirements of the supplier and/or manufacturer. 
 
 All materials shall be new and of the best quality available unless otherwise specified.  They 

must function satisfactorily under prevailing climate and weather conditions at the place of 
installations. 

 
PS A 4 PLANT 
 
PS A 4.2 Contractor’s Offices, Stores and Resources 
 
 Add the following to A 4.2: 
 
 No housing is available for the contractor’s employees and the contractor must make his own 

arrangements for accommodation and transport of his employees. 
 
PS A 4.3 Hand Tools 
 
 The contractor shall provide and maintain all hand tools required for the execution of the Works. 
 
PS A 5 CONSTRUCTION 
 
PS A 5.1 SURVEY 
 
PS A 5.1.1 Setting out of the Works 
 
 Substitute the first sentence in A 5.1.1 with the following: 
 
 Setting out of the works is the sole responsibility of the Contractor and shall be done from the 

layouts given to him.  The proposed network pipes must be placed 2,0m away from the erf 
boundaries in the road reserve.  Any discrepancy shall immediately be reported in writing to the 
Engineer.  Any costs or subsequent costs arising from discrepancies, which had not been 
reported to the Engineer, shall be the sole responsibility of the Contractor.  The exact position 
of the network pipes shall be determined on site in conjunction with the Engineer and must be 
approved before construction of the specific section starts. 
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 The Engineer may alter any part of the works to suit local conditions.  The Contractor must 
therefore contact the Engineer immediately after the preliminary setting out of any part of the 
works before starting with detail setting out, or construction.  Only after the Engineer has 
approved a specific site or part of the works, may the detail setting out and construction 
commence. 

 
 
PS A 5.2 WATCHING, BARRICADING, LIGHTING AND TRAFFIC CROSSINGS 
 
 Add the following to A 5.2: 
 
 The crossing of existing tar and dirt roads must be done in half widths, while the total traffic is 

accommodated on the other lane. 
 
 Road traffic signs shall comply with the requirements of the "South African Road Traffic Signs 

Manual" and shall be approved by the Engineer before construction commences. 
 
 
PSA 7 TESTING 
 
PS A 7.4 STATISTICAL ANALYSIS OF CONTROL TESTS 
 
 Substitute A 7.4 with the following: 
 
 Test results shall not be evaluated by statistical methods.  All results shall comply with the 

specified minimum requirements of the materials concerned. 
 
PS A 8 MEASUREMENT AND PAYMENT 
 
PS A 8.2 PAYMENT 
 
PS A 8.3 Fixed-Charge and Value-Related Items 
  
PSA 8.3.1 Contractual Requirements....................................................................... Unit: Sum 
 
 The sum shall cover the Contractor's initial costs of providing sureties, insurance of the works 

and plant, third party or public liability insurance and unemployment insurance to cover his 
compliance with the requirements of the Workmen's Compensation Act, 1941 (Act NO. 30 of 
1941) and any other initial financing obligations of a preliminary and general nature, such as 
contributions to the CEITB.. 

 
 The tendered amounts for fixed-charge and value-related items will not be increased, if 

extension of time for the completion of the works is awarded. 
 
 
PSA 8.3.2 Establishment of Facilities on the Site 
 
PSA 8.3.2.1 Facilities for Engineer 
 
a)   Furnished office (No) ………………………………….…..…………………………….. Unit: Sum 
b)    Telephone (No) ………………..……………………….…..…………………………….. Unit: Sum 
c)     Name board (1 No.) ………………………………………..………..……………….….. Unit: Sum 
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PSA 8.3.2.2 Facilities for Contractor  
  
a) Offices, and storage sheds ………………………………………………..…………… Unit: Sum 
b) Workshops……………………………..………………………………………………......Unit: Sum 
c) Laboratories………………………………………………………………………………  Unit: Sum 
d)  Living Accommodation…………………...…………………………………………….....Unit: Sum 
e) Ablution and Latrine Facility…………. …………………………………………….…..  Unit: Sum 
f) Tools and Equipment………………….………………………………………….………..Unit: Sum 
g) Water Supplies, Electrical power and Communication………………….…………..… Unit: Sum 
h) Dealing with water……………………….………………………………………………... Unit: Sum 
i) Access …………………………………………………………….…………….…….........Unit: Sum 
j) Plant …………………………………………………………….…………….…….............Unit: Sum 
 
 
PSA 8.3.3 Other Fixed-Charge Obligations............................................................................ Unit: Sum 
 
 This item as listed under Schedule A of the bill of quantities is as specified in the standardised 

specification SANS 1200 A.  
 
PSA 8.3.4 Removal of Site Establishment........................................................................... Unit: Sum 
 
 The sum shall cover the cost of the demolition on and the removal from the surface of the site 

of all items established in terms of 8.3.2 and 8.3.3, and shall provide for the making good and 
the restoring of the Site to the satisfaction of the Engineer 

 
 
PSA B.8.3.5  OCCUPATIONAL HEALTH AND SAFETY 
 
PSA B.8.3.5.1 Contractor’s initial obligations in respect of the Occupation Health and Safety Act and 

Contractual Regulations....................................................................... Unit: P/Sum 
 
 The full amount will be paid on the scheduled rate on condition that: 

(a) The contractor has notified the Provincial Director of the Department of Labour in writing of the 
project. 

(b) The contractor has made the required initial appointment of Employees and sub- contractors 

(c) The client has approved the contractor’s Health and safety plan 

(d) The contractor has set up his Health and safety File and Safety Plan. 

(e) The Contractor has appointed a Health and Safety officer. 

 
The provincial sum shall represent full compensation for that part of the contractor’s general 
obligations in terms of Occupational Health and Safety Act and the Construction Regulation which 
are mainly a function of time. The sum for the supply of all safety equipment, safety clothing, first aid 
kit, etc. in order to adhere to the Occupational, Health and Safety Act specifications.  The Contractor 
must familiarise himself with the conditions as per Occupational, Health and Safety Act and adhere 
thereto.  The rate shall cover the Contractor’s overheads, charges, and profit on payments for the 
Service Provider. Contractor to note that this item covers the costs for the preparation and 
submission of Health and Safety plan and file. 
 

 Payment shall be as specified for item 1.3 in the standard specifications 
 
PSA B.8.3.5.2 Occupational, Health and Safety Act............................................................... Unit: %  

 
Handling cost in respect of sub-item 8.3.5.1 A percentage of the payment made to the Occupational 
health and safety act will be paid to the Contractor under this section.  The rate shall cover the 
Contractor’s overheads, charges, and profit on payments for the Occupational health and safety act. 

 
(a) Provision for safety officer 
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 The Contractor should appoint the safety officer who will be full time responsible for all safety issuers 
on site, and he or she should be full time on site. 
 
The tendered rates include the full compensation for that part of the provision of safety officer in 
terms of the Occupational Health and Safety Act and the construction regulation which are mainly a 
function of time. Payment shall be made monthly.  

 
(a) Handling cost in respect of sub-item 8.3.5.2 (a).  A percentage of the payment made to the 

Safety Officer will be paid to the Contractor.  The rate shall cover the Contractor’s 
overheads, charges, and profit on payments for the Safety Officer.  

 
PSA B.8.3.5.3 Contractor’s time related obligation in respect of the OH&S Act and Construction 
regulation 

 
The tendered lump sum shall represent full compensation for that part of the contractor’s general 
obligations in terms of Occupational Health and Safety Act and the Construction Regulations which 
are mainly a function of time. The lump sum will be paid monthly only after payment for item 1.3.3 
and item 1.1.5 has been made Payment of the lump sum shall be made monthly (calculated by the 
division of the lump sum by the number of months remaining)  

 
PS A 8.2.2 Time-Related Items 
 
 The tendered amount for a time-related item will be increased; if an extension of time for the 

completion of the works is awarded on the condition that the activity related to the item tendered 
for must be sustained during the extended period. 

 
 The ratio between the increased amount for a time-related item and the tendered amount must 

be the same as the ratio between the extension of the time period for the completion of the 
works and the original time period allowed for completion of the works. 

 
 If the works is completed before the end of the original time period allowed for completion of the 

works, the tendered amount of a time related item that is influenced by the earlier completion 
would be reduced similarly. 

 
PS A 8.4 SCHEDULED TIME RELATED ITEMS 
 
PSA 8.4.2.1 Facilities for Engineer 
 
 a) Furnished offices ……..................................................................................... Unit: Month 
 b) Telephone for engineer’s representative........................................................ Unit: P/Sum 
 
PSA 8.4.2.2 Facilities for Contractor...............................................................................Unit: Month 
 
 The sum shall cover the Contractor's initial costs of providing sureties, insurance of the works 

and plant, third party or public liability insurance and unemployment insurance to cover his 
compliance with the requirements of the Workmen's Compensation Act, 1941 (Act NO. 30 of 
1941) and any other initial financing obligations of a preliminary and general nature, such as 
contributions to the CEITB. Establishment of Facilities on the Site Facilities for Engineer 

  
a) Offices, and storage sheds ………………………………………………..……………  Unit: Month 
b) Workshops……………………………..………………………………………………....   Unit: Month 
c) Laboratories………………………………………………………………………………   Unit: Month 
d)  Living Accommodation……………………………………………………………..…....   Unit: Month 
e) Ablution and Latrine Facility…………. …………………...……………………….……  Unit: Month 
f) Tools and Equipment………………….………………………………………….……...  Unit: Month 
g) Water Supplies, Electrical power and Communication………………….……………. Unit: Month 
h) Dealing with water……………………….………………………………………………   Unit: Month 
i) Access …………………………………………………………….…………….…….....  .Unit: Month 
j) Plant …………………………………………………………….…………….……......     Unit: Month 
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PSA 8.4.3 Supervision for Duration of Construction....................................................... Unit: Month 
 
 The sum shall cover the costs of on-site supervision and such local administration as the 

Contractor considers necessary for the proper completion of the Works, and shall cover the cost 
of the salaries, wages and allowances paid to the site agent, general foreman, section foremen 
(where applicable), site surveyors, timekeepers, assistants and other site supervisory staff, and 
of transport incurred in connection with such staff. Plant (designated plant or plant for designated 
operations or plant for use during Supervision for Duration of Construction  

 
PSA 8.4.4 Company and Head Office Overhead Cost/s for the Duration of the Contract.... Unit: 

Month 
 
 The sum shall cover the Contractor's company and head office overhead costs. 
 
PS A 8.5 SUMS STATED PROVISIONALLY BY ENGINEER 
 
PS A 8.5(a)1 Community Liaison Officer                                                  Unit : P/Sum 
 
 The Contractor must pay a salary to a person appointed as the Community Liaison Officer for 

the project.  The amount of payment and payment dates will be determined as soon as the 
Community Liaison Officer is appointed. Proof of payment has to be submitted to Engineer 
before claim can be certified 

 
PSA 8.5 (a) 2 PSC Meetings Attendance              Unit: P/Sum 
 
 The tendered rate shall cover the compensation of all members of Project Steering Committee 

for attending meetings. The amount of payment and payment dates will be determined on the 
commencement date of the project. The Engineer should authorise payment before it is made. 
Proof of payment has to be submitted to Engineer before claim can be certified. 

 
PS A 8.5(a)3 Overheads, charges and profit on (a)1 & 2 above            Unit : % 
 
 Handling cost and profit in respect of sub-item 8.5(a)1&2.  A percentage of the payment made 

to the Community Liaison Officer and PSC Meeting attendance will be paid to the contractor.  
The rate shall cover the Contractor’s overheads, charges, and profit on payments for the 
Community Liaison Officer and PSC members.  No payment will be made under this item before 
payment to the Community Liaison Officer and PSC members is made. 

 
PS A 8.5(b)1 Training  Unit : P/Sum 
 

Provisional sum for training services supplied by the Training Company.  The name and contact 
details of the Training Company, to be appointed by the Contractor, will be supplied to the 
Contractor by the Employer or Engineer. 
 

PS A 8.5(b)2 Overheads, changes and profit on (b)1 above Unit : % 
 
 Handling cost and profit in respect of sub-item 8.5(b)1.  A percentage of the payment made to 

the Training Company will be paid to the Contractor.  The rate shall cover the Contractor’s 
overheads, charges, and profit on payments for the Training Company.  No payment will be 
made under this item before any payment is made to the Training Company. 

 
PS C 8.5 EXISTING SERVICES 
 
 The services parallel to the pipeline routes must only be removed, repaired if damaged in a 

process and relocated to the positions as indicated and approved by the Engineer.  When the 
pipeline routes cross fencing or gates temporary wire gates must be provided that must be kept 
closed.  After completion of the work these fences or gates must be repaired to the same 
condition as before commencement of the work. 
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PS A 8.5(c)2 Overheads, changes and profit on (1) above Unit : % 
 

Handling cost in respect of sub-item 8.5(c)1. A percentage of the payment made to the Service 
Provider will be paid to the Contractor.  The rate shall cover the contractor’s overheads, charges, 
and profit on payments for the Service Provider. 
 

PS A 8.7 DAYWORK 
 
 Replace A 8.7 with the following: 
 
 Day work will be paid according to the percentage allowance method.  For calculating the total 

remuneration the General Conditions of Contract for Construction Works, Third Edition, 2015 
shall apply, with the amendments as in the appropriate special conditions of contract, which is 
bound into this document.  A day work schedule will be provided for filling in the necessary 
information. 

 
A 8.8 TEMPORARY WORKS 
 
PS A 8.8.2 Accommodation Of Traffic  Unit:  Sum 
 
 Add the following to A 8.8.2: 
 
 The rate shall cover all costs pertaining to the provision, erection, moving, re-erection and 

maintenance of all temporary barricades, road signs, lights, flagmen, etc. as required, for the 
guarding and protection of the works, for the construction, gravelling and maintenance of access 
roads and detours to the site of the works, borrow pits or spoil sites, as well as for the later 
removal or the cleaning and tidying up thereof. 
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PROJECT SPECIFICATION 
 

PORTION 2: VARIATIONS AND ADDITIONS TO 
STANDARDISED SPECIFICATIONS 

 
SANS 1200 AB:  ENGINEER'S OFFICE 

PS AB 3 MATERIALS 
 
PS AB 3.1 NAME BOARDS 
 
 Substitute "South African Institution of Civil Engineers" in the first paragraph of AB 3.1 with 

"South African Association of Consulting Engineers". Include the EPWP logo on the name 
board. 

 
PS AB 3.2 OFFICEBUILDING 
 

Replace AB 3.2 with the following: 
 
Prior to commencing with work, the contractor shall provide and furnish for the use of the 
engineer’s representative and his staff one office (3.0 x 4.5m Wendy House Type with 
veranda) in an approved position.  The Engineer will indicate the position.  All plans shall be 
submitted to the engineer for approval, before the commencement of erection. 
 
The office with a minimum floor area of 13.50m² (the smaller dimension at least 3.0m) with 
a ceiling height of minimum 2.1m, shall also have one toilet apart from the office building for 
the exclusive use of the engineer’s representative. 
 
The office shall be provided with lined walls and boarded ceilings and floor and suitable door 
with secure locks.  The office shall be ventilated, weather proof and waterproof and shall 
have windows with an area to at least 20% of the floor area.  The office shall be insulated to 
provide comfortable working conditions. 
 
Internal furnishings shall include: 

 
 One desk (1,5m long x 1,0m wide x 0,9m high) with lockable drawers with keys 
 One drawing table 
 Eight desk chairs 
 One table (2,0m long x 1,0m wide x 0,9m high) with smooth top. 

 
PS AB 4 PLANT 
 
PS AB 4.1 TELEPHONE AND FAX 

 
Replace AB 4.1 with the following: 
 
The Contractor shall supply the Engineer with a cellular telephone service for the exclusive 
use of the Engineer and Engineers Representative for official purposes for the duration of 
the contract. 

 
PS AB 5 CONSTRUCTION 
 
PS AB 5.1 NAME BOARDS 
 
 Add the following to AB 5.1: 
 
 The name boards shall be erected within a month of the commencement date of the contract 

and shall be placed at the position indicated by the Engineer.  Any damage to these boards 
shall be repaired within seven days of a written instruction issued by the Engineer.  No 
payment shall be made in terms of the contract prior to the erection of the name boards. 
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 The Contractor will be permitted to erect a maximum of two of his own name boards, in 
positions approved by the Engineer.  The Engineer reserves the right to order the removal 
of these boards if they are not kept in good repair. 

PS AB 5.5 SURVEY ASSISTANTS 
 
 Substitute "two or more suitably educated survey labourers" in the first sentence of PS 5.5 

with "two semi-skilled labourers." 
 
PS AB 5.6 SURVEY EQUIPMENT 
 
 The Contractor shall provide the following tested and approved survey equipment on site for 

the duration of the contract and for the use of the Engineer whenever needed: 
 
 a) one tachometer capable of reading to minimum 20 seconds and maximum 6 seconds 

of arc, plus tripod; 
 b) one automatic level plus tripod; 
 c) two tachometer staffs and one level staff, all graduated metrically; 
 d) one 5m and one 100 m tape measure; and 
 e) diverse surveyors necessities like paint, pegs, etc. 
  

The above-mentioned equipment may by arrangement be shared between the Contractor 
and the Engineer's representative. 
 

 The Contractor shall keep the equipment continuously insured against any loss, damage, or 
breakage, and he shall indemnify the Engineer and the Employer against any claims in this 
regard. 

 
 The Contractor shall maintain the equipment in good working order and keep it clean 

throughout the contract period. 
 
PS AB 8  MEASUREMENT AND PAYMENT 
 
PS AB 8.2 PAYMENT 
 
PSAB 8.2.2(a) Office buildings Unit: Sum 
 
 The rate shall cover all time-related costs pertaining to the office building as prescribed in 

PS AB 3.2. 
 
PSAB 8.2.2(b) Telephone and fax Unit: Sum 
 
 The rate shall cover all time-related costs pertaining to the telephone and fax as prescribed 

in PS AB 4.1. 
 
PS AB 8.2.2(c) Name board (1 off) Unit: Sum 
 
 The rate shall cover all time-related costs pertaining to the name board/s as prescribed in 

PS AB 5.1. 
 
PSAB 8.2.2(d) Survey assistance and equipment Unit: Sum 
 
 The rate shall cover all time-related costs pertaining to the survey assistants and equipment 

as prescribed in PS AB 5.6. 
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PROJECT SPECIFICATION 
 

PORTION 2: VARIATIONS AND ADDITIONS TO 
STANDARDISED SPECIFICATIONS 

 
SANS 1200 C:  SITE CLEARANCE 

 
PS C 3 MATERIAL 
 
PS C 3.1 DISPOSAL OF MATERIAL 
 
 Substitute the first sentence of C 3.1 with the following: 
 
 Material obtained from clearing and grubbing shall be disposed of at the site indicated at the 

site inspection.  If such a site is indicated at tender stage, the cost of transporting material 
and debris will be included under 8.2.1. 

 
 Loading and off-loading should be done by hand and the contractor must price accordingly 

under item 8.2.1. 
 
PS C 5 CONSTRUCTION 
 
PS C 5.1 AREAS TO BE CLEARED AND GRUBBED 
 
 Substitute the first sentence of C 5.1 with the following: 
 
 Unless otherwise indicated by the Engineer, clearing and grubbing are limited to a 2,5m wide 

strip along the pipe route.  Measurement and payment for clearing and grubbing shall only 
occur for areas as required in writing by the Engineer. 

 
 The Contractor may proceed with clearing and grubbing after the handing over of the site. 
 
PS C 5.2 CUTTING OF TREES 
 
PS C 5.2.3 Preservation of Trees 
 
PS C 5.2.3.2 Individual trees 
 
 Add the following to C 5.2.3.2: 
 
 Trees outside pipeline routes must be left standing and undamaged, except where otherwise 

ordered in writing by the Engineer. 
 
 A penalty of R15 000,00 per tree for trees damaged and/or removed will be charged. 
 
PSC 5.3 EXISTING FENCING 
 
 The fencing parallel to the pipeline routes must only be removed and re-erected at the 

positions as indicated and approved by the Engineer and repaired where it was damaged.  
When the pipeline routes cross fencing or gates temporary wire gates must be provided that 
must be kept closed.  After completion of the work these fences or gates must be repaired 
to the same condition as before commencement of the work. 
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PS C 8 MEASUREMENT AND PAYMENT 
 
PS C 8.2 SCHEDULED ITEMS 
 
PS C 8.2.1 Clear and grub (1.0m wide) Unit: m 
 

The removal of all rocks and boulders on site over 0,15 m3  will be paid under sub clause D 
8.3.2(b).  The removal of hard rock other than boulders will be paid under sub clause PS DB 
8.3.2(b). 

 
PSC 8.2.2 Remove and grub large trees and tree stumps of girth 
 

a) over 1 m and up to and including 2 m ............................................................... Unit: No 
b) over 2 m and up to and including 3 m ............................................................... Unit: No 
 
The girth of a tree or stump will be measured at the narrowest point of the tree or stump in 
the first metre of its height above ground level. Trees and stumps of girth exceeding 1 m will 
be measured individually and classified according to site in increments of 1 m as indicated 
above. 
 
The rate shall cover the cost of clearing and grubbing trees and stumps of all sizes, cutting 
branches, backfilling holes, and removing, transporting, and disposing of all such trees, 
stumps, and branches and associated material. 
 
 

PSC 8.2.3 Remove and grub all trees and tree stumps regardless of girth ………………. Unit: No 
 
In exceptional circumstances, where construction is carried out through plantations or where 
the quantity of trees or girth exceeding 1 m renders individual measurement impracticable 
the project specification may provide that the clearing and grubbing of trees be measured in 
hectares. If this method of measurement is used the areas to which it is applicable will be 
defined clearly on the drawings and the reason for adopting the method of measurement will 
be stated in the project specification. 
The rate shall cover the cost of all operations specified in .8.2.2. 

 
 
PSC 8.2.5 Take down existing fence……………………………………………………..…….…  Unit: m 

 
The rate shall cover the cost of taking down the fences, coiling wire, sorting and stacking all 
material at sites indicated by the Engineer and the cost of loading, transporting and offloading 
such material. 
 
The rate shall cover the cost of reinstating fence to original condition on completion of all 
scheduled work  
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PROJECT SPECIFICATION 
 

PORTION 2: VARIATIONS AND ADDITIONS TO 
STANDARDISED SPECIFICATIONS 

 
SANS 1200 DB:  EARTHWORKS (PIPE TRENCHES) 

 
PSDB 1 SCOPE 
 
 This specification covers earthworks for trenches for all types and sizes of pipes. It covers 

excavation, the preparation of a trench bottom, backfilling and the reinstatement of 
surfaces. 

 
PS DB 3 MATERIALS 
PS DB 3.1 CLASSIFICATION FOR EXCAVATION PURPOSES 
PS DB 3.1.1 Method of Classifying 
 
 Substitute DB 3.1.1 and DB 3.1.2(a), (b) and (c) with the following: 
 
 The Engineer shall classify excavated materials as Soft Class and Rock. Rock will be 

measured individually as extra-over items. 
 
 TABLE 1 : CLASSIFICATION OF MATERIALS 
 

CLASSIFICATION DESCRIPTION 
Soft All material other than rock 
Rock Material which cannot be economically fragmented and loosened for 

removal by hand implements and pneumatic tools, except by drilling 
and blasting or the use of rock breaking equipment. 

 TABLE 1.1 

  NUMBER OF BLOWS REQUIRED FOR A DCP 
 PENETRATION OF 100mm 

  GRANULAR SOIL  COHESIVE SOIL 

 SOFT - Class 1  ≤ 2  ≤ 1 

 SOFT - Class 2  > 2, ≤ 6  > 1, ≤ 5 

 SOFT - Class 3  > 7, ≤ 5  > 5, ≤ 8 

INTERMEDIATE  > 15, ≤ 50  > 8, 

 HARD  > 50  - 
 

In the first instance, the classification shall be based on the descriptions given in Table 1.  
In the event of disagreement between the Contractor and the Engineer, the Engineer shall 
reclassify the material in accordance with relevant specifications and without being 
unreasonable to the Contractor.  The decision of the Engineer on the classification shall 
then, subject to the provisions of the Contract, be final and binding. 
 

 The Contractor shall notify the Engineer of the presence of what he considers to be rock 
immediately upon discovery thereof.  The Engineer will inspect the material and decide 
whether or not it warrants the use of pneumatic tools or rock breaking equipment.  In the 
case of isolated boulders set in a soil matrix, the Engineer may order the Contractor to 
either widen the excavation or roll the boulders sideways or lift the boulders out from the 
trenches. 

 
 In the event that the Engineer decides that the use of pneumatic tools, rock breaking 

equipment, or blasting is necessary, he will classify the material accordingly and arrange 
for the quantity thereof to be measured.  The Construction Manager will supply necessary 
pneumatic equipment and arrange for others to break up rock into manageable pieces. 
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PS DB 3.5 BACKFILL MATERIALS 
 
 a) Substitute "from trenches" in DB 3.5(a) with "from trenches and street excavations". 
  

Add the following to DB 3.5(b): 
 

 c) Road crossings, access to services, farms and camps and any section that fall 
within the road reserve shall be classified as areas subject to loads from road traffic 
and must be compacted accordingly to the top of the trench (natural ground level).  

 
PS DB 3.7 SELECTION OF MATERIAL FOR REPAIR WORK 
 
 If the excavation of a pipeline damages an existing road surface, the Contractor must 

stockpile material from the top 200mm of such a road surface in order to reuse it as sub 
base for the repairing of the road crossing. 

 
 If necessary gravel material that is suitable for the reparation of road surfaces must be 

imported. 
 
 The Contractor must make provision in his tariffs for compaction in road reserves for the 

selection of excavated material as specified above. 
 
PS DB 4 PLANT 
 
PS DB 4.1 EXCAVATION EQUIPMENT 
 
 Add the following to DB 4.1: 
 
 An adequate number of suitable tools, including hand stampers, wheelbarrows and 

hosepipes shall be provided by the Contractor.  The Contractor will supply mechanical 
compaction equipment and when required pneumatic and rock breaking equipment. 

 
 All excavations exceeding the specified widths shall be backfilled with approved selected 

material.  No payment shall be made for this and all relevant costs shall be deemed to be 
included in the tendered rates. 

 
PSDB 5 CONSTRUCTION 
 
PSDB 5.1 PRECAUTIONS 
 
PS DB 5.1.1.1 Water in Trenches 
 
 Water in pipe trenches may cause movement of the pipes as a result of flotation and 

backfilling must therefore be executed as quickly as possible.  If movement of the pipes 
does occur the contractor must, unless otherwise instructed by the Engineer, remove the 
pipes from the trench and reinstall it at his own expense. 

 
PS DB 5.4 EXCAVATION 
 
 Add the following to DB 5.4: 
 
 “Excavation and backfilling of pipe trenches on sidewalks in the residential area shall be 

done in such a manner as to ensure the least possible disruption to the public and access 
to the properties.  No additional payment shall be made for this and all relevant costs shall 
be deemed to be included in the tendered rates. 

 
PS DB 5.5 TRENCH BOTTOM 
 
 Substitute "90 %" in the second paragraph of DB 5.5 with "93 % ". 
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PS DB 5.5.1 Over Excavation of Trenches 
 
 Where pipe trenches are excavated deeper than specified or shown on the drawings, these 

excavations must be backfilled with suitable approved selected material in layers of not 
more than 150mm uncompacted thickness and must be compacted to the thickness of the 
adjoining in-situ material or as prescribed by the Engineer. 

 
PS DB 5.6 BACKFILLING 
 
PS DB 5.6.1 General 
 
 Backfilling in road reserves must be compacted in 100mm layers up to natural ground level. 
 
 Where prescribed by the Engineer all surplus material must be neatly piled over the real 

trench width to a height not more than 150mm higher than the adjoining level. 
 
PS DB 5.6.3 Disposal of Soft Excavation Material 
 
 Add the following to DB 5.6.3: 
 
 All surplus and unsuitable material as described in DB 5.6.3 shall be disposed of at the 

spoil site, (as described in PS D 5.2.2.3) and levelled. 
 
PS DB 5.7 COMPACTION 
 
PS DB 5.7.2 Areas Subject To Traffic Loads 
 
 Add the following to DB 5.7.2: 
 
 All pipe trenches within road crossings, accesses to services, farms and camps that fall 

within the road reserve, will be regarded as areas subject to traffic loads.  Backfilling of 
trenches that are subject to traffic loads will be executed in layers of 100mm as follows: 

 
Item % mod AASHTO Final Layer Thickness 

Approved Backfill 93% 200mm 
Main Backfill up to road layers 96% 200mm 
Sub-base 97% 200mm 
Base 98% 175mm 

 
PS DB 5.9 REINSTATEMENT OF SURFACE 
 
PS DB 5.9.2 Private Property and Commonage 
 
 Add the following to DB 5.9.2: 
 
 Gardens and lawns shall be repaired to the original standard where they were crossed.  

Grass and plants shall be taken out of the ground, temporarily stocked, watered during 
construction, and replanted after backfilling. 

 
PSDB 8 MEASUREMENT AND PAYMENT 
 
PSDB 8.2 COMPUTATION OF QUANTITIES 
 
PS DB 8.2.4 Shoring 
 
 Add the following to DB 8.2.4: 
 
 Shoring will only be measured and paid for, if the Engineer gives written approval before it 

is installed. 
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PSDB 8.3.2   Excavation  
 
   (a) Excavation in all material for trenches, backfill, compact and dispose of surplus 

material……………………………………………………………………………… Unit (m)  
  

Item will be provided for various pipe diameters in steps not greater than those specified 
in 5.2 and various depths in increments of 1.0 m measured to the bottom of the bedding 
layer (see Drawing DB 2, DB 3, and DB 4). Where measured volumetrically in terms of 
8.1.2 (a), the volume of excavation will be computed in accordance with 8.2.2 and 8.2.3 

 
The rate shall cover the cost of the same operation in heading where the Contractor 
elects to use such a method of excavation. The volume or length will be measured for 
payment on the assumption that normal trench excavation has been carried out. The 
volume or length in the undisturbed prism of material between the top of the tunnel and 
ground level will be classified as soft excavation in terms of 3.1. No additional payment 
will be made for such headings and no deductions will be made for reduced excavation 
quantities. 
 

  (b) Extra-over item (a) above for: 
 
 1. Intermediate excavation ……………………………………………………… Unit: m³ 
 2. Hard rock excavation………………………………………..………………… Unit: m³ 
 3. Hand excavation and backfill where ordered by the engineer. …………… Unit: m³ 
 4. Soil Crete backfilling where directed by the engineer. ……………………   Unit: m³ 
 

Separate items will not be provided for depth increment, volume will be computed from 
the trench width determined in accordance with 8.2.3 and the depth from the top of the 
intermediate or hard  rock excavation, as the case may be, either to the bottom of the 
same material or to the bottom  of the trench as specified in (a) above, whichever is the 
lesser (see Drawing DB 5) 

 
The rates shall cover the additional cost of the excavation and hauling of the more 
difficult material of unsuitable material. 

 
 

c)  Excavate and dispose of unsuitable material from trench bottom 
(provisional)... Unit: m³ 

 
The volume will be computed from the trench width determined in accordance with 8.2.3 
and m³ the additional depth ordered.   

 
The rate shall cover the cost of the excavation of the additional depth in any material, 
the disposal of the unsuitable material as specified for soft: excavation in 5.6.3 within 
free haul distance and the backfilling of the additional depth with suitable material from 
the side of the trench. 

 
 
PSLF 8.17 GENERIC LABOUR-INTENSIVE SPECIFICATION 

 

The Generic Labour-intensive specification below is the same as SANS 1921-5, 

Construction and management requirement for works contracts- Part 5:  

 
PSDB 8.3.3 EXCAVATION ANCILLARIES 
 
PSDB 8.3.3.1 Make up deficiency in backfill material 
 

a) from other necessary excavations on site ………………………………………………………… Unit: m³ 
b) by importation from-designated borrow pits ………………………………………………………  Unit: m³ 
c) by importation from commercial  or off-site sources selected by the Contractor …… ............ Unit: m³ 
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Items (b) and (c) above will not be measured for payment unless importation has been ordered in writing. 
The volume will be computed from the trench width determined in accordance with 8.2.3 and the depth 
from the top of the backfill to the top of the bedding as shown on Drawing DB-1 or the actual depth of 
backfill used to make up  the deficiency or the depth of additional excavation ordered in terms of B.3.2(c), 
as applicable. 

 
The rate for material from other necessary excavations on site shall cover the cost of selection of suitable 
material, the moving of the material to points alongside the trench spaced to suit the Contractor's method 
of working, and the disposal of the material that is replaced, all within free haul distance. 

 
The rate for material from designated borrow pits shall cover the cost of royalties, if applicable, excavation 
and selection of suitable material, ,the moving of the material to points alongside the trench spaced to 
suit the Contractor's methods of working, and the disposal of the material that becomes surplus as a 
result of the importation, all within free haul distance. 
 
 
The rate for material from commercial or off-site sources selected by the Contractor shall cover the cost 
of the acquisition of the material (including royalties, if applicable), the moving of the material to points 
alongside the trench spaced to suit the Contractor's methods of working, and the disposal of the material 
that becomes surplus as a result of the importation, all within free haul distance (see Sub clause 5.2.5.1 
of SANS 1200 D or Sub clause 5.2.6.1 of SANS 1200 DA, as applicable). 
 

 
PSDB8.3.3.2 Opening up and closing down of designated borrow pit ..................................Unit: Sum 
 

This item will only be scheduled when a new borrow pit has to be established or when access to 
an existing borrow pit has to be established. 

 
With the exception of the cost of the removal and spreading back of the topsoil (if scheduled), 
the sum shall cover the cost of opening up and of restoring the Site as specified in Sub clause 
5.2.2.2 of SANS 1200 D or Sub clause 5.2.2(f) of SANS 1200 DA, as applicable. 

 
PSDB 8.3.5 Existing Services 

 
Existing Services-that Intersect or Adjoin a Pipe Trench (see Sub-clauses 5.1.2 and 8.3.8 of 
SANS 1200 D or Sub-clauses 5.1.3 and 8.3.5 of SANS 1200 DA, as applicable.) 
(See Sub clauses 5.1.2 as applicable.) 

 
(a) Services that intersect a trench (angles between centre-lines in plan of 45-90°)..unit 

(No) 
 
Except where water pipes are to be recovered, existing water pipes, sewers, storm water pipes, 
concrete-lined channels and drains, box culverts, electric cables, ducts, kerbs, channels, erf 
connections and various sizes of pipes and services that intersect a trench of specified width and 
require various degrees of care, whether or not their presence is known before they are 
uncovered, will be measured separately. The unit refers to one service, but services that are so 
grouped that they can be contained within a horizontal dimension of 200 mm measured at right 
angles to the axis of the services will be measured as one unit. 

 
(b) Services that adjoin a trench (parallel to or at an angle between centre-lines in plan of less 
than 45°)...................................................................................................................... Unit. (No) 
 

 
In a case where a trench of specified width 
 
1 runs parallel to or at an angle (in plan) of less than 45° to an existing service, and is such that 
the nearer side of the bottom of the trench lies at least partly between a vertical plane and a 
plane that lies at an angle of 45° below the horizontal, both planes passing through the axis of 
the service, the length of service within the minimum base width of the trench, determined in 
accordance with 5.2, will be measured for payment under this item and the remaining length, the 
side of the trench which, in the opinion of the Engineer, is rendered liable to collapse because of 
the existence of such service, will be measured for shoring (see 8.3.4(a)). 
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The rate for an item scheduled in terms of (a) and (b) above shall cover the additional cost 
of 
 
i) care in excavation necessitated by the presence of such service in or across the trench; 
 
ii) Protecting and maintaining such service in operation by mans of temporary supports or 
shoring, as necessary; 
 
iii) Delays and disruption of the progress of the work due to the existence of the service1 
and 
 
iv) Repairs necessitated by damage caused by the Contractor. 
 
 

PS DB 8.3.6 Finishing 
 
PS DB 8.3.6.1 Reinstate road surfaces complete with all courses Unit: m2 

 
 Replace DB 8.3.6.1 with the following: 
 
 a) Gravel Unit: m2 

 
 The area will be calculated from the length of finished road or paved surfaces as applicable 

and with the trench width taken as 0,8m.  Payment for finishing will be additional to that for 
excavation covered by 8.3.2. 

 
 The rate shall cover the cost, selective excavation (including the equipment that is required 

to break up, remove and, if necessary, stockpile the original surface material), and 
subsequently of reinstating and compaction and shall include the cost of delays and the 
cost of any risk of having to repair damage as specified in DB 5.10.  Compaction to be 
according to PS DB 5.7.2 
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PROJECT SPECIFICATIONS 
 

PORTION 2: VARIATIONS AND ADDITIONS 
TO STANDARDISED SPECIFICATIONS 

 
SANS 1200 GA:  CONCRETE (SMALL WORKS) 

 
PSG1 SCOPE 
 
 This specification covers the requirements for concrete (plain and reinforced) for small works 

associated with pipelines, roads, railways, pump stations, etc. It covers the basic materials, 
the plant did formwork required, the quality, manufacture, arid curing of concrete, tolerances 
in workmanship, testing, and the methods by which the finished structure is to be measured 
for the purposes of payment 

 
PSGA 3 MATERIAL 
 
PSGA 3.2.1 Applicable Specifications 
 
 Add the following to G 3.2.1: 
 
 Portland cement that conforms to SANS 471 
 
PSGA 3.2.2 Storage of Cement 
 
 Add the following to G 3.2.2: 
 
 Consignments of cement shall be used in the same sequence as that in which they are 

delivered to site.  No cement shall be used which has been stored on site for a longer period 
than 6 (six) weeks.  All cement so stored for a longer period than 6 (six) weeks, all cement 
damaged in any way, and all cement which does not comply with the specification, shall be 
removed immediately and permanently from the site. 

 
PSGA 4 PLANT 
 
PSGA 4.4 Formwork 
 
PSGA 4.3.3 Ties 
 
 Add the following to G 4.4.3: 
 
 No ties will be allowed in vertical walls and permanent metal ties shall have a minimum 

concrete cover of 40 mm.  Tie holes shall be filled with an approved non-shrink epoxy grout. 
 
PSGA 5 CONSTRUCTION 
 
PSGA 5.1 REINFORCEMENT 
 
PSGA 5.1.3 Cover 
 
 Substitute G 5.1.3 with the following: 
 
 The cover of concrete over reinforcement, unless otherwise indicated on the drawings, shall 

be not less than 40 mm. 
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PSGA 5.2 FORMWORK 
 
PSGA 5.2.1 Classification of Finishes 
 
 Add the following to G 5.2.1: 
 
 The following surface conditions are required in the various portions of the finished concrete: 
 
 (a) Rough 
 
  Concealed surfaces and surfaces lower than 100 mm below finished ground level. 
 
 (b) Smooth 
 
  All surface finishes not classified as "rough" in paragraph (a) shall be classified as 

"smooth".  All exposed edges unless otherwise indicated on the drawings, shall be 
chamfered 20 mm x 20 mm by means of triangular fillets fixed to the formwork. 

 
PSGA 5.4 CONCRETE 
 
PSGA 5.4.1 Quality 
 
PSGA 5.4.1.2 Consistency 
 
 Add the following to sub clause G 5.5.1.2(a): 
 
 The slump of concrete used in water retaining structures may not be less than 30mm and 

not more than 60mm. 
 
PSGA 5.4.1.5 Strength concrete 
 
 Add the following to G 5.5.1.7: 
 
 The grade of strength concrete and the maximum nominal size of coarse aggregate for each 

portion of the works, unless otherwise indicated on the drawings, shall be as follows: 
 
 (a) Blinding layers and encasing of pipes    20 MPa/50 mm 
 (b) Benching    20 MPa/19 mm 
 (c) Screeds   20 MPa/13.5 mm 
 (d) Reinforced concrete    40 MPa/19 mm 
 
PSGA 5.4.1.7 Durability 
 

Concrete shall be so proportioned to ensure that the water/cement ratio does not exceed 0,5 
and, to ensure workability, water-reducing admixtures of approved manufacture shall be 
used in preference to increasing the cement content. 

 
PSGA 5.4.8 Concrete Surfaces 
 

  Add the following to GA 5.4.8.1: 
 

 Concrete surfaces under screeds, granolithic finishes or benching shall be brought up to a 
plane, uniform surface with a suitable screed board. 

 
PSGA 5.4.11 Construction Joints 
 

 The use of construction joints must be minimised and may only be placed as shown on the 
drawings or at positions as approved by the Engineer. 
 

 At all construction joints in walls a PVC water stop without a centre bulb must be placed as 
shown on the drawings. 
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 Alternative materials with similar properties may be proposed but may only be installed after 
approval of the Engineer. 

 
PSGA 5.5.10.4 Wood-floated finish 
 
 Where wood floating is specified or scheduled, the surface shall first be given a finish as 

specified in G 5.5.10.1 and after the concrete has hardened sufficiently; it shall be floated to 
a uniform surface free from trowel marks.  The screed surface shall be wood-floated, either 
by hand or machine, only sufficiently to produce a uniform surface free from screed marks. 

 
PSGA 5.5.10.5 Steel-floated finish 
 

 Where steel floating is specified or scheduled, the surface shall be treated as specified in 
PS G 5.5.10.4 except that, when the moisture film has disappeared and the concrete has 
hardened sufficiently to prevent laitance from being worked to the surface, the screed surface 
shall be steel-trowelled under firm pressure to produce a dense, smooth, uniform surface 
free from trowel marks. 

 
PSGA 8  Measurements and Payment 

 
PSGA 8.1.1  Formwork 

 
Formwork, other than formwork covered by 8.1.1.2 and 8.1.4, will be measured as the net 
area of the face of the concrete to be supported during the deposition of concrete. No 
deduction will be made for fillets and splays of size up to 50 mm x 50 mm or for openings of 
diameter up to 0,7 m or of area up to 0.5 m². 
 
Formwork in continuous lengths of narrow widths and of fillets or splays over 20 mm x 20 
mm will be measured by length, the width or range of widths being stated in the schedule. 
Boxing-out, the forming of holes, and other such operations will be measured by number, 
basic dimensions, perimeters, or drawing references, as stated in the schedule. 
 
The unit rate shall cover the cost of all parts of formwork in contact wi.th the concrete, and 
the necessary bearers, struts, and other supports, plus the labour and plant necessary to 
erect and strike such formwork. 

 
PSGA 8.1.2 Reinforcement 

 
Steel for normal reinforced concrete will be measured net by mass of all bars, including 
supporting steel detailed on the reinforcing schedules. The mass will be computed from the 
nominal bar size and nominal mass per unit length. No allowance will be made for cutting, 
waste, spacer devices (materials other than steel bars), or binding wire. 
 
Steel reinforcement for precast concrete units will not be measured unless so scheduled 
(see 8.6). 
Welded mesh will be measured by area as shown on the drawings, No allowance being 
made for cutting, waste, laps, or deductions for end cover. The areas measured will be those 
of the concrete floor or slabbeing reinforced by means of mesh. In the case of continuous 
unit partly reinforced by mesh, the area will be computed from the out side dimensions of the 
area covered by mesh regardless of whether or not additional reinforcing steel is present in 
the same area. 
Steel off cuts resulting from the cutting and bending of reinforcement in accordance with the 
bending schedules shall be deemed to be the property of the Contractor. 

 
PSGA 8.1.3Concrete 

 
a) Concrete will be measured net to the dimensions shown on the drawings or to the 
dimensions cast, whichever are the smaller. Structural elements that are undersized will be 
measured for payment only if they are accepted by the Engineer 
 
b) No allowance will be made for concrete required to make up over break in soft excavation, 
but payment will be made for additional concrete or formwork, or both, ordered i n writing by 
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the Engineer to replace unsuitable material or over break in hard rock or in intermediate 
excavation. 
 
The unit rates shall cover the cost of the provision of concrete (made with ordinary Portland 
cement unless otherwise scheduled), mixing, testing, placing, compacting, the forming of 
stop-ends and unforeseen construction joints, striking of for levelling as applicable, and 
curing and repairing where necessary, together with the cost of all parts of formwork in 
contact with the concrete aid the necessary bearers, struts, and other supports, plus the 
layout and plant necessary to erect and strike such formwork. 
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PROJECT SPECIFICATION 
 

PORTION 2: VARIATIONS AND ADDITIONS TO 
STANDARDISED SPECIFICATIONS 

 
SANS 1200 LB:  BEDDING (PIPES) 

 
PS LB 1 SCOPE 
 
PS LB 1.1 SCOPE 
 
 Add the following to LB 1.1: 
 
 This specification also covers the bedding required for sleeve pipes. 
 
PS LB 3 MATERIALS 
 
PS LB 3.1 SELECTED GRANULAR MATERIAL 
 
 Substitute LB 3.1 with the following: 
 
 Selected granular material shall be an aggregate, sand or granular material, all of a non-

cohesive nature and free from any organic material, of which the grading analysis shows 
100 % passing a 13, 2 mm sieve and not more than 5 % passing a 0,075 mm sieve. 

 
 Only if approved by the Engineer may sand from the trench excavations be used as selected 
material. 

 
PS LB 3.2 SELECTED FILL MATERIAL 
 
 Substitute LB 3.2 with the following: 
 
 The requirements of PS LB 3.1 shall apply mutatis mutandis. 
 
PS LB 3.3 BEDDING 
 
 Add the following to LB 3.3: 
 
 All pipes shall be classified as flexible pipes and shall have a bedding of selected granular 

material and selected fill material. 
 
PS LB 3.4 SELECTION 
 
PS LB 3.4.1 Suitable Material from Trench Excavation Available 
 
 Replace the first sentence of LB 3.4.1 with the following: 
 
 Notwithstanding the requirements DB 3.7 and LB 3.4.1 relating selected excavation 

methods, the Contractor must follow selected excavation methods and provide or use plant 
that will prevent material that is suitable and necessary for bedding being contaminated. 
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PS LB 5 CONSTRUCTION 
 
PS LB 5.1 GENERAL 
 
PS LB 5.1.4 Compacting 
 
 Substitute "90 % of Mod. AASHTO" in LB 5.1.4 with "93 % of Mod. AASHTO. 
 
 If sand is used the compaction grade must be 100% Mod. AASHTO 
 
PS LB 8 MEASUREMENT AND PAYMENT 
 
PS LB 8.1 PRINCIPLES 
 
PSLB 8.1.1 Provision of Bedding from Trench Excavation  
 
 a) Selected granular material .................................................................................Unit: m³ 
  
 b) Selected fill material............................................................................................Unit: m 
 
 The rates shall cover the cost of acquiring, from within 1 km, bedding that complies with the 

relevant requirements of the specification, of delivering it to points alongside the trench 
spaced to suit the Contractor's methods of working, and of disposing of displaced material 
within a free haul distance of 1 km. 

 
 In terms of the standardized specifications covering pipelines, the rate for the supply and 

laying of pipelines covers the cost of handling bedding material from alongside the trench 
and placing it under and around the pipeline. 

 
PSLB 8.1.2 Supply only of Bedding by Importation  
 
 From other necessary excavations  
 a) Selected granular material .....................................................................................Unit: m³ 
  

b) Selected fill material ........................................................................................... Unit: m³ 
 

PSLB 8.1.4 From commercial sources  
 
 a) Selected granular material .................................................................................... Unit: m³ 
  
 b) Selected fill material ............................................................................................. Unit: m³ 
 
 The rate shall cover the cost of acquiring, regardless of distance, the required bedding from 

commercial sources (see Sub clause 8.3.4 of SANS 1200 D or Sub clause 8.3.4 of SANS 
1200 DA, as relevant), of delivering it to points alongside the trench spaced to suit the 
Contractor's methods of working, and of delivering it to points alongside the trench spaced 
to suit the Contractor's methods of working, and of disposing of material displaced by such 
importation, within a free haul distance of 0,5 km. 

 
PSLB 8.1.6 Encasing of Pipes in Concrete .................................................................................... Unit: m³ 
 
 Separate items will be scheduled for each size of pipe and for each grade of concrete 

specified. 
 
 The volume will be computed from the dimensions of the concrete as given on the drawing. 
 
 The rate shall cover the cost of dealing with any excavation (in all materials including disposal 

of surplus) that is additional to that measured under the item for pipe trench excavation, the 
cost of encasing the pipe in concrete including the cost of formwork (if any), etc., and the 
cost of formwork to form flexible joints at 4 m centres. 

 The rate shall cover encasement of pipe through stream crossings, Rate shall include 
formwork, mixing and placing of concrete (5m3) and Gabions (10m3). 
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PS LB 8.2.5 Overhaul of material for Bedding cradle and selected fill blanket   Unit: m³.km 
 
 Substitute LB 8.2.5 with the following: 
 

a) Limited overhaul (0,5 km to 1,0 km) .................................................. Unit: m³ 
 
b) Long overhaul ...................................................................................Unit: m³.km 
 
Except that the volume is calculated according to LB 8.1.3, the requirements of D 8.3.6 or 
DA 8.3.3, as applicable, shall apply for overhaul. 
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PROJECT SPECIFICATION 
 

PORTION 2: VARIATIONS AND ADDITIONS TO 
STANDARDISED SPECIFICATIONS 

 
SANS 1200 L:  MEDIUM PRESSURE PIPELINES 

 
PSL 1  SCOPE 
 

This specification covers the supply and installation of pipelines of diameter up to 1 000 mm, 
Complete with ancillary works, for transporting water and sewage under working pressures 
of up to 2.5 MPa. 

 
PSL 3 MATERIAL 
 
PSL 3.1 GENERAL 
 
 Replace the first sentence of L 3.1 with the following: 
 
 Duraflow mPVC and uPVC pipes, where relevant, will be used in the water pipelines. 
 

Pipes and fittings shall be of the types specified in the schedule or in the project specification 
and, unless otherwise required in terms of the project specification, they and their couplings 
shall be capable of withstanding the applicable test pressure specified in 7.3.1. All pipes and 
fittings shall be supplied complete with couplings and jointing material. 
 
Satisfactory temporary end covers shall be provided for the protection of threads, flanges, 
and prepared ends of plain-ended pipes and fittings, and to prevent damage to internal lining 
during transportation and during handling on Site.  
 
Pipeline materials shall be so transported, stored, and handled that pipes are not 
overstressed at any time and fittings are not damaged in any way.  PVC pipes to be stored 
under shade for the period between delivery to site and pipe laying and backfilling. All thin-
walled, flexible, and soft-coated pipes shall be handled with particular care and shall be so 
stored that they are not subject to concentrated pressure from stones or other objects. Pipes 
damaged or cracked in any way shall be removed from the Site. 
 

 
PSL 3.9 CORROSION PROTECTION 
 
PSL 3.9.2 Protection of Steel Pipes and Accessories 
 
 All the pipe items of steel with diameters from 100mm and more must, unless otherwise 

specified be provided of three coats of epoxy paint (KSIR 88 or similar) to provide a final film 
of 300 micron dried thickness.  Application must be according to the suppliers’ prescription 
and must be on the inside and outside.  Steel pipe items with diameters smaller than 100mm 
must be protected using galvanising or epoxy paint. 

 
PSL 3.10 VALVES 
 

All valves must be painted according to an approved method with epoxy paint (KSIR 88 or 
similar), to provide a final film of 300 micron dried thickness, after manufacturing and testing.  
Complete technical information of all valves must be submitted to the Engineer for approval 
before purchase. 
 

PSL 3.10.1 Gate Valves 
 
 All gate valves shall be of the AVK type, shall comply with the requirements of SANS 664 

and shall be suitable for a working pressure of 1, 6 MPa (Class 16), or as indicated on the 
detail drawings.  All gate valves must be supplied with a square spindle nut, suitable to be 
used with a valve key, or with a hand wheel as indicated on the detailed drawings.  One 
valve key per nut size must be provided and will be included in the rate for valves. 
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 All gate valves shall be flanged and drilled according to SANS 1123 or B.S. 4504 Table 16, 

unless shown differently on the drawings, and shall be right hand closing.  The direction for 
opening and closing shall be permanently displayed on the valves.  Valves shall have non-
rising spindles. 

 Compression shut-off valves with rubber protected gate and smooth finish without recess 
inside, may be used. 

 
 The spindle seal shall consist of at least two O-rings located in a corrosion resistant housing.  

A wiper ring to prevent ingress of dirt shall be provided.  The spindle nut may be loose or 
fixed in the gate. 

 
 The valves shall be provided with a straight, unobstructed body passage without any pocket 

and the gate shall be completely clear of the waterway in the fully open position.  The sealing 
and gate guide areas shall be designed to eliminate deposits in the valve body.  The gate 
guides shall be of substantial design to support the gate until the point of closure. 

 
 All components shall be interchangeable between valves of one size. 
 

 The rated working pressure shall be as detailed on the drawings.  The valves are required 
to seal drop tight from zero to a test pressure of 1,1 times the rated working pressure under 
test and field conditions. 
 

 The valve shall be capable of being opened and closed under an unbalanced pressure equal 
to the rated working pressure. 

 
 Pipes shall not be tested against a closed valve.  Thrust blocks for test sections shall be 

approved by the Engineer prior to testing of pipes. 
 
PSL 3.10.2 Air Valves 
 

 All air valves to be Double orifice type. Rate shall include all accessories required as per 
tender drawing. 

 
PSL 5 CONSTRUCTION 
 
PSL 5.1 LAYING 
 
PSL 5.1.1 General 
 
 Where connecting to the existing pipeline the position of the existing pipeline must be 

established by excavating test holes (hand excavation) before any trench excavation to the 
planned connection point is undertaken.  The Contractor will not be compensated for 
excavation and any other work that is executed and proves to be unnecessary because this 
specification was not followed. 

 
PSL 5.4 CONCRETE ENCASING 
 
 Replace the first sentence of L 5.4 with the following: 
 
 Concrete encasing with concrete with strength of 20 MPa/19mm, must be provided at 

positions indicated by the Engineer.  Provision must be made to keep the pipe in position 
during the placement of the concrete encasing.  The length of concrete encasing will be 
determined by means of site instructions from the Engineer. 

 
PSL 5.4.1 Soil Crete Encasing 
 

 Add the following: 
 
 A mixture of Portland cement and gravel of base quality that is mixed in a ratio of 1:10 must 

be provided at positions indicated by the Engineer.  Provision must be made to keep the pipe 
in position during the placement of the soilcrete encasing.  The length of soilcrete encasing 
will be determined by means of a site instruction from the Engineer. 
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PSL 5.5 ANCHOR BLOCKS 
 
 Delete “15 Mpa/37,5mm” in the second sentence and replace with “20Mpa/19mm” 
 
PSL 5.6 VALVE CHAMBERS 
 
PSL 5.6.1 General 
 
 Substitute the first sentence of L 5.6.1 with the following: 
 
 The drawings of valve chambers, which are bound into the document, shall supersede the 

corresponding drawings in the standard specification. 
 
 Valve chambers, to the relevant specified sizes and specifications, shall be installed at all 

the new positions as indicated on the detailed drawings. 
 
PSL 5.10 CLEANING OF PIPE 
 
 Sub clauses (a), (b) and (c) must be adhered to. 
 
PSL 5.11 PIPE MARKERS 
 
 Pipe markers shall be installed at 50m intervals on the pipeline route, at all the newly installed 

isolation and scour valves as indicated on the detailed drawings as well as at all positions 
where the pipeline route deviates from the horizontal. 

 
PSL 7 TESTING 
 
PSL 7.3 STANDARD HYDRAULIC PIPE TEST 
 
PSL 7.3.1 Test pressure and time of test 
 
 Add the following to L 7.3.1.1: 
 
 Pipes shall not be tested against isolating valves.  Special blank flanges or end caps, fully 

anchored, shall be provided for testing.  
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PSL 8 MEASUREMENT AND PAYMENT 
 
PSL 8.2 SCHEDULED ITEMS 
 
PSL 8.2.1 Supply, Lay and Bed Pipes complete with couplings …………………………….Unit: m 
 
PSL 8.2.1.1 uPVC Class 9, 12 and 16 Pipes  
 
 The pipes should be the type with a spigot at one end and a socket with lying rubber at the 

other. Contractor has an option to supply mPVC piping of same class and diameter if he so 
wishes, on condition the rate of cost used is that of uPVC.  All pipes to have the class and 
diameter clearly marked, in addition to Manufacturer’s details. 

 
PSL 8.2.1.2 Steel Pipes  
 
 The pipes should be threaded at both ends and supplied fitted with one threaded socket. The 

pipes will thus be jointed using threaded sockets except on advice of Engineer or where 
drawings details indicate otherwise. 

 
 
PSL 8.2.2 Extra-over 8.2.1 for the Supplying, Laying, and Bedding of Specials Complete with 

Couplings ………………………………………………………………………………..Unit: No 
 
 These shall be measured and paid for per installation, complete with the inclusion of the 

cutting of pipes, couplings, extra excavation and all extra material and labour that is required, 
including tees, fittings complete as shown on the drawings. 

  
PSL 8.2.2.1 Extra-over 8.2.1.1 for the Supplying, Laying, and Bedding of Specials Complete with 

Couplings for Steel pipes and adaptors to PVC 
 
 Bends, Tees and Reducers shall be steel, be flanged and drilled to Table 16 at all ends. 

End caps to be flanged at the open end.  Bends to be long radius. Steel - uPVC Adaptors to 
be flanged at end linking to the steel pipe and spigot ended at end linking the PVC pipe. The 
spigot end to match the diameter of PVC piping. Separate flanges to be drilled to Table 16 
with threading to match the steel pipe threading.  

 
PSL 8.2.2.2 Extra-over 8.2.1.2 for the Supplying, Laying, and Bedding of Specials Complete with 

Couplings for uPVC pipes 
 
 All bends, reducers, tees, end caps etc for uPVC sections to be uPVC, unless indicated on 

the drawings. All bends to be long radius with one end socketed and the other spigot end. 
The rest of the fittings/ specials to be socketed at all ends, unless the drawings or Engineer 
suggests otherwise. 

 
PSL 8.2.3  Extra-over 8.2.1 for the Supply, Fixing and Bedding of Valves   Unit: No 
 
 Add the following to L 8.2.3: 
 
 Valves are measured and paid for per installation, complete with the inclusion of the cutting 

of pipes, couplings, extra excavation and all extra material and labour that is required, 
including tees, fittings complete as shown on the drawings. 

 
PSL 8.2.4  Cut Into and Connect To Existing Mains   Unit:  No 
 

The number of each type and diameter of pipe cut into shall measure the cutting into existing 
mains. 
The Tendered rate shall include full compensation for all arrangements with the relevant 
authorities, isolating the main, cutting into the main to accommodate the connecting fitting, 
dewatering, excavating, removing of excess material, taking steps to prevent the ingress of 
soil, stones and other material into the main as well as all material and labour to connect the 
pipe. 
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PS L 3.10 VALVES  

PS L 3.10.1 Gate Valves  

 
(a) 200mm isolation valve………………………………..………………………………………………. unit (No.) 
 
All gate valves shall comply with the requirements of SANS 664 – Figure 2 and shall be suitable for a 
working pressure of 1.0 MPa. All gate valves shall be supplied with hand wheels, unless shown otherwise 
on the drawings.  
 
Gate valves shall have flanged ends unless shown otherwise on the drawings and shall open clockwise. 
The direction for opening and closing shall be permanently displayed on the valves. Valves shall have non-
rising spindles.  
Spindles, spindle nuts, gate rings and body rings shall all be of bronze.  
 
All flanged gate valves shall be drilled according to SANS 1123 Table 1600/3. 
 
 
PSL8.2.10 Temporary Valves, 

 

Payment for the supply or loan of temporary valves, end caps, blank flanges, or other isolating devices 

ordered by the Engineer in terms of 7.3.1.1 will be made at daywork rates or at a price to be agreed by the 

Engineer, unless the method of payment for the work has been dealt with in the project specification and a 

suitable item included in the schedule. 

 
PSL 8.2.11  Anchor/Thrust Blocks    Unit:  m³ 
 
Substitute L 8.2.11 with the following:  
 

Anchor and thrust blocks shall be measured per cubic metre concrete and the Tendered rate shall include 

for all formwork and reinforcement (where specified) for the required dimensions. 

 

 “The concrete will be measured net by volume to the specified width and depth in excess of the external 
volume of the pipe (i.e. the volume of the pipe will be deducted).  
 
The rate shall cover the cost of formwork and concrete.” 

 
PSL 8.2.13 VALVE CHAMBERS 

 

Valve and hydrant chambers, manholes, etc., will be measured as complete units. 

The rate shall cover additional excavation (see Sub clauses 8.2.2 and 8.2.3 of SANS 1200 LIB), materials, 

plant, and labour necessary for the complete construction including the installation of the surface boxes or 

covers. 

Valve chambers will be measured and paid for by number and the tariff must include all excavation, 

installation, finishing and numbering of the chamber, all materials as well as labour as described in PSL 5.12. 

 

PSL 8.2.17  Soil Crete Casing   Unit:  m³ 
 
 The soil Crete (1:10 ratio) is measured by volume according to the specified width and depth 

that exceeds the outside volume of the pipe (the volume of the pipe detracted). 
 
 The tariff includes the cost of shuttering and soil Crete mixture. 
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PSL 8.2.18  Pipe Markers   Unit:  No 
 
 Pipe markers will be measured and paid for by number and the tariff must include all 

excavation, installation, and paint and numbering of marker, concrete as well as labour as 
described in PS L 5.11. 
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PROJECT SPECIFICATION 
 

PORTION 2: VARIATIONS AND ADDITIONS TO 
STANDARDISED SPECIFICATIONS 

 
SANS 1200 VC:  FENCING 

 
PSVC 1 SCOPE 
 
This specification covers the erection of a new 2.4m high fence with 1 x motor gate 4.5m x 2.4m. 
 
PSVC 4.2 SECURITY FENCING 
 
Add this item to cover the erection of a new 2.4m high fence 
 
PSVC 4.2.1 Material 

 
(a) Straining posts, stays, standards and droppers 

 
Straining posts, stays, standards and droppers shall be of the type and size indicated on the drawings. Steel 
sections shall be comply with the requirements of CKS 82 and timber posts with the requirements of SANS 
457, Timber posts shall treated with a preservative in accordance with the requirement of sub clause 5402 
(b)(i) 
Droppers shall be 0.56 kg/m ridgeback pattern droppers 
Tubular staining shall be posts and stays shall be galvanized in accordance with SANS 763 for class B1 
articles, or shall be painted as specified in section 8400 as may be required on the drawings, and shall have 
a wall thickness of at least 2.95 mm. Unless otherwise shown on the drawing on the drawing, all tubular posts 
shall be provided with a 230 mm x 230 mm footplate and a pressed steel or cast-iron cap. Tubular stays shall 
have a nominal bore of at least 60 mm.  
Rolled steel section shall be provided with a protective coating of tar or other approved material. 
 
(b)  Bolts for stays 
 
Bolts shall be galvanized steel bolts of the required length and a diameter which shall not be less than 12 
mm. All the necessary bolts, nuts and washers, shall be supplied with each post. 

 
B 5507  Erecting fence wire 
 
All fence wire shall be tied to the sides of standards or posts to prevent the wires from being displaced or 
becoming loose. The wire shall be carefully tensioned without sagging and true to line, care being exercised 
not to tension the wire to such an extent that it will break, or that end, corner, straining or gate posts will be 
pulled out or that it will be easily damaged during veld fires.  
Each strand of fencing wire shall be securely tied in the correct position hard \up to each standard with soft 
galvanized tying wire. The tying wire for each strand shall pass through a hole or notch in the standard, while 
the ends of the tying wire shall be wound at least four times around the fencing wire to prevent it from moving 
in a vertical direction 
 
B 5513 GENERAL REQUIREMENTS 
 
The completed fence shall be plumb, taut, true to line and ground contour, with all posts, standards and stays 
firmly set. The height of the lower fencing wire above the ground at posts and standards shall not deviate by 
more than 25 mm from that shown on the drawings. Other fencing wires shall not deviate by more than 10 
mm from their prescribed vertical positions. 
 
B 5514  MEASUREMENT AND PAYMENT 
Item                       Unit 

55.01 Cleaning the fence line 2 m wide strip……………………………………………..……….  m(m) 

The removal of trees and stumps with a girth exceeding 1 m shall be paid as specified in section 1700 
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B 55.02 Supply and erect new fencing material for new fence and for supplementing material in 
existing fences which are being repaired or removed: 

 
(a) Zinc-coating barbed wire 3 mild steel grade, double stand 2.5 mm diameter unidirectional 
twist(SANS 675)…………………………………………………………………………………m (m) 
 
(b) Zinc-coating smooth wire 2.24mm diameter. high tensile fencing wire(SANS 

675)…………………………………………………………..…………………………m (m) 
 

The unit of measurement shall be erected as specified in the drawings completely drilled with steel cap and 
base plate and painted. The price shall also include full compensation for the excavation of 300mm x 300mm 
x 800mm deep holes and the backfill with concrete. 
 
Gate 
 
Single motor gate (4.5m x 2.4 mm) ………………………………………………………………………...Unit (No.) 
 
The unit of measurement shall be the number of new gate erected. The two wings of the double gates shall 
be considered as one gate. The tendered rate shall include full compensation for the procurement and supply 
of all material including gates, gate posts, hinges, bolts, mesh, binding wire, concrete, etc., as well as the 
erection of the gates as specified and indicated on the drawings. 
  



 

PROCUREMENT DOCUMENT: NAIRIN VILLAGE WATER SUPPLY (BLOUBERG)  
BID NUMBER: INF-W02/2022/203 

Page 152 

 

PROJECT SPECIFICATION 
PORTION 2: VARIATIONS AND ADDITIONS TO 

STANDARDISED SPECIFICATIONS 
 

PSH STRUCTURAL STEEL: SANS 1200 H 
 
CONTENTS 

PSH1: MATERIALS 
PSH 2: CONSTRUCTION 
PSH 3: FABRICATION 

PSH 4: MEASUREMENT AND PAYMENT 

PSH 1: MATERIALS 

The materials specifications shall apply to pressed steel tanks, including any tank support 
structures, supplied and installed under this contract. 
 

PSH 2: CONSTRUCTION 
 
Detail design drawings and specifications shall be prepared by the tank supplier and provided 
to the Engineer prior to the procurement of pressed steel tanks. Detail design drawings and 
specifications for the support frame structure for elevated steel tanks shall also be provided to 
the Engineer, where applicable.  

The supplier is responsible for shop drawings for steel tanks and support frame structure. 
The supplier shall also provide design certificates to the Engineer prior to procurement.  
 

PSH 3: FABRICATION 
 
The fabrication specifications shall apply to pressed steel tanks, including any tank support 
structures, supplied and installed under this contract. 
 

PSH 4: MEASUREMENT AND PAYMENT 
PRE-FABRICATED PRESSED STEEL TANK: 

PSH 8.3.1 Elevated Pressed Steel Reservoir:          Unit: Sum 

The materials, design, fabrication and testing shall be in accordance with SANS 1200 H and 
these variations to the standard specifications. 

The rate shall provide for all labour, plant, equipment and incidental costs to supply and erect 
the pressed steel tank complete for operation. The rate shall include all support frames and 
structures, concrete foundations and any other work required to complete the supply and 
erection of the tank. The rate shall also include for the supply of detail design drawings, shop 
drawings, test certificates and engineering design certificates to the Engineer. 
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PROJECT SPECIFICATION 
PORTION 2: VARIATIONS AND ADDITIONS TO 

STANDARDISED SPECIFICATIONS 
 

SANS 1200 VC:WATER PUMPS PROJECT SPECIFICATIONS 
 
PSVC   WATER PUMPS 

CONTENTS 

PSVC 1: SCOPE 

PSVC 2: GENERAL 

PSVC 3: MATERIALS AND WORKMANSHIP 

PSVC 4: INSTALLATION 

PSVC 1: SCOPE 

This specification covers the design, manufacture, supply, delivery and testing of water pumps 

such as used for pumping water from dams and reservoirs, and as in line booster pumps. 

PSVC 2: GENERAL 

Pumps shall be of the maker's standard and approved design, capable of performing the 

required duty at a preferred speed of 1500 RPM.  Pumps shall be supplied complete with motor, 

drives, couplings and base plate or frame.  Pipes, pipe fittings, valves etc are specified and 

scheduled elsewhere.  All electrical switchgear, cabling etc shall be supplied as stated in the 

project specification.  The design of the pump/motor set shall be of the non-overloading type to 

prevent failure of the motor should the delivery pipeline fail. 

The duty required of the pump is described in terms of the system curves in this document and 

pumps supplied shall be capable of successfully performing under all conditions so indicated. 

As far as possible, standard component parts shall be used. 

PSVC 3: MATERIALS AND WORKMANSHIP 

The Contractor shall ensure that materials, seals, bearings and couplings are correctly chosen 

in compliance with the original design requirements.  Where substitution to suit local (as 

opposed to overseas) conditions and availability of materials is required, the Engineer shall be 

advised in writing, together with the motivation for the substitution.  The calculations and 

specifications for the original design and the proposed substitutions shall be made available to 

the Engineer. 

PSVC 3.1: CASINGS: 

Pump casings shall be of high grade cast iron designed to be capable of pressures 40% greater 

than the shut off head of the pump. 
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PSVC 3.2: BEARINGS: 

All bearings shall have a minimum design life given by a B10 rating of 30,000 hrs. Adequate 

attention to choice of bearings shall be made in respect of loading, thrust, mounting, thermal 

expansion and contraction, lubrication and the conditions under which the bearings will be 

operating. 

PSVC 3.3: IMPELLERS: 

Impellers shall be made of cast iron, cast steel zinc free bronze or stainless steel.  For fractional 

kW pumps other materials may be considered but used only with the Engineer's approval.  The 

impeller shall be securely fixed to the shaft with a key and keyway and blind nut. 

PSVC 3.4: WEARING RINGS: 

Where pumps are fitted with wearing rings to limit recirculation losses they shall be machined 

to tolerances compatible with the solids content of the water to be pumped. 

PSVC 3.5: SEALS: 

Pumps shall be fitted with stuffing boxes rather than mechanical seals under most conditions 

for ease and simplicity of maintenance. 

Seals shall be effective over the normal working range ie no flow static head to shut off head of 

pump.  Leakage from glands shall be openly collected and suitably piped out of the pump station. 

a). Stuffing Boxes: 

Stuffing boxes shall be sized as to accommodate not less than four rings of packing plus the 

lantern ring and a portion of the gland.  The lantern ring shall be served by both inlet and outlet 

connections.  A renewable sleeve shall be fitted to the shaft where it passes through the stuffing 

box.  A slinger shall be incorporated between the stuffing box and the bearings.  The stuffing 

box shall be easily tightened, and removed for repacking. 

b). Mechanical Seals: 

Particular attention shall be paid to the selection of materials and design of the seal in relation 

to the conditions under which the pump is to operate. 

PSVC 3.6: MOUNTINGS AND BASEPLATE: 

The pump shall be suitably equipped with mounting points to facilitate location and fixing in 

position the pump to a baseplate or flange mounting.  In mounting to the baseplate or frame, 

which shall also serve the prime mover and gearbox, facility shall be provided for setting up and 

alignment. 

The baseplate shall be manufactured from steel and be of sufficient stiffness to ensure location 

and alignment within acceptable tolerances. 
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The baseplate shall be securely bolted to the floor or foundation block with at least M20 bolts, 

before final alignment and setting up of the pump/drive/motor. 

PSVC 3.7: PIPE WORK AND FITTINGS: 

PSVC 3.7.1: General: 

The pipework associated with the pumps shall be supplied and installed by the Contractor to 

ensure the proper functioning of the installation. 

Where specified, all pipework, reflux valves, puddle flanges, bends and specials shall conform 

to the following: 

 SANS 509 and 546: Cast iron and cast steel fittings. 

 SANS 719 and 720: Mild steel pipes and fittings. 

 SANS 286, 721 and 946: Asbestos cement pipes and fittings. 

 SANS 121:  Galvanized iron pipes and fittings. 

 SANS 966:  Un-plasticised polyvinyl chloride pipes and fittings. 

 SANS 533:  High density Polyethylene pipes and fittings. 

 BS 3605:   Stainless Steel. 

 SANS 664:  Sluice Valves. 

The pipework shall be designed by the Contractor to suit the characteristics of the pumps 

supplied, and in addition shall be sized so that the velocity in the suction pipework shall not 

exceed 1,5 m/sec whilst the velocity in the delivery pipework shall not exceed 2,5 m/sec. 

PSVC 3.7.2: Pipes: 

 
 The class of pipe selected shall be such as to provide a working pressure equal to the greater of: 

a). Maximum shut off head of the pumps, or 

b). The pressure given in the project specifications which allows for working head and 

pressure surges, or 

c). For cast iron pipes Class B - BS 2035. 

d). For spun cast iron Class B - BS 1211. 

 

e). For steel, Grade A, SANS 719/71, manufactured to dimensions given in BS 534/1966, 

minimum test pressure of 1,5 x a) or b) above, whichever is the greater, subject to a 

minimum wall thickness of 6 mm. 
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PSVC 3.7.3: Pipe Joints: 

Generally, flanged joints are required.  Where required for movement or assembly and 

maintenance requirements Viking Johnson couplings shall be used. 

Flanges shall be manufactured in accordance with SANS 1123 as amended, and the pressure 

requirements of the adjacent pipework. Each joint shall be completely watertight under test and 

working conditions. 

PSVC 3.7.4: Valves: 

Each pump shall be fitted with an isolating valve on both the suction and delivery pipes, and a 

non-return valve shall be installed adjacent to the pump on the delivery side. 

PSVC 3.7.5: Gate Valves: 

Gate valves shall be manufactured to the requirements of SANS 665.  All valves shall close on 

clockwise rotation of the hand-wheel.  The hand-wheel shall be clearly and permanently marked 

with "open" and "shut" with arrows indicating the direction of rotation.  All valves shall be capable 

of being opened and closed by one man against the maximum differential pressure. 

PSVC 3.7.6: Butterfly Valves: 

Butterfly valves may be used only on "clear water" ie water containing no particles or stringy 

matter which would affect the operation of the valves. 

All valves shall be capable of being opened and closed by one man against maximum differential 

pressure. 

PSVC 3.7.7: Non-return valves: 

Non-return valves shall be suitable for use in either horizontal or vertical mounting.  They shall 

be so designed and manufactured so as to provide satisfactory operation under the conditions 

of service envisaged and under zero flow conditions.  Access to moving parts shall be possible 

without the need to remove the body from the line. 

PSVC 3.8: PRESSURE GAUGES: 

Each pump shall be fitted with suitable pressure gauges on both the suction side and the delivery 

side of the pump. The gauges shall be permanently mounted in position and provided with an 

isolation valve. 

Gauges shall be a diameter of not less than 100 mm and shall be calibrated to indicate at least 

5%.  An accuracy of within 1% or better is required. 
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PSVC 3.9: MOTOR-PUMP COUPLINGS AND TRANSMISSIONS: 

Generally the pump shall run at the same speed as the prime mover and be directly coupled by 

means of a flexible coupling.  Where such a layout is not desirable vee-belt drives are preferred, 

and only under exceptional circumstances will the use of a gearbox be approved. 

The flexible coupling or vee-belt drive, where used, shall be designed to accept the full load 

torque at design speed, and also the start and stop loads, with due allowance being made for 

shock loading. 

The couplings or drive shall also be designed to accommodate under all the above loading 

conditions, thermal expansion and contraction movements of the shafts, the effects of end float, 

vibrations and a practical amount of misalignment of the shafts. 

PSVC 3.10: SHAFTS: 

The installation shall comply with the requirements of the Machinery and Occupational Safety 

Act NO 6 of 1983 as amended. 

All rotating or moving parts shall be enclosed by moveable guards. 

PSVC 3.11: PAINTING AND CORROSION PROTECTION: 

Where possible, materials of manufacture shall be selected for corrosion resistant properties. 

Detailed requirements for painting and corrosion protection are specified in a separate section. 

PSVC 3.12: NAMEPLATES: 

A corrosion resistant nameplate shall be fixed to the pump with the following information 

punched or engraved thereon; 

 Manufacturer's name. 

 Serial number of the pump. 

 Model number and type. 

 Impeller type/diameter installed. 

 Normal operating head and flow. 

 Rotational speed. 

 Bearing numbers. 

 Lubricant type. 
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PSVC 3.13: MOTORS: 

The electric motor shall be a direct coupled 220/380 V 50 Hz 3 phase motor which is capable of 

operating continuously under the load requirements specified without stalling or being 

overloaded. 

The motor shall comply with the relevant section of BS 2613 or BS 170 where applicable.  The 

motor shall be so sealed from the pump as to prevent the ingress of moisture and shall have a 

completely moisture proof terminal block into which the power supply cable is to be brought. 

PSVC 4: INSTALLATION 

PSVC 4.1 PUMPS: 

The pump and motor set, mounted on common base plate or frame, shall be fixed onto a 

removable trolley, to the Contractor's requirements. 

PSVC 4.2 PIPEWORK AND FITTINGS: 

Erection of pipework and position of fittings shall be carried out in such a way as to ensure the 

minimum of residual stress in the installation.  Great care shall be taken both in the design and 

protection of the pipework to ensure that no undue forces are imposed on the pump itself.  The 

Contractor shall be responsible for the positioning, design and implementation of all pipe 

supports. After the pumps have been in operation for about a week the foundation bolts shall 

be finally tested for tightness, the alignment checked, and dowel pins fitted in the pump and 

motor feet. 

PSVC 4.3 TESTING: 

All pumps shall be subject to a site test, as installed, to confirm the performance of the 

equipment supplied against the data supplied at time of tender.  Under certain circumstances, 

pumps may also be tested in the manufacturer's works before installation. 

All performance testing shall be carried out in accordance with BS 5316 Part 1 Class C, with all 

instrumentation and personnel being supplied by the Contractor. 

The tests shall be carried out after initial installation checks and after at least 12 hours of test 

running.  Should any aspects of performance not fall within 5% of the stated figures supplied at 

time of tender, the Contractor shall take all necessary steps to correct the performance and the 

tests shall be performed again. 

On completion of each test the results shall be made available to the Engineer. 

Pumping equipment, valves and fittings shall be measured and paid for by lump sum and shall 

be held to include the supply, installation, testing and commissioning of all pumps including all 

fixing bolts and brackets and all work necessary to ensure satisfactory operation of the pumping 

installation. 
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PSB- 10 MEASUREMENTS AND PAYMENT 

PSB- 10.6 Supply, delivery, installation, commissioning and maintenance (during defect liability 

period) Borehole equipment, this includes Borehole positive displacement pump complete with 

pump head, electrical motor, suitable columns and stabilizers, switch box and gear (Pump depth 

= 54m, flow = 12.0 l/s).….…………………………….Unit: No 

PSB- 10.8 Supply, delivery, installation, commissioning and maintenance (during defect liability 

period) Borehole equipment, this includes Borehole positive displacement pump complete with 

pump head, electrical motor, suitable columns and stabilizers, switch box and gear (Pump depth 

= 40m, flow = 5.0 l/s).….…………………………….Unit: No 

PSVC- 10.5Testing of pumps 

(a) Complete workshop testing a specified, for each pump-set as scheduled in item PMB -10.2

                 …………….  .Unit: No 
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CAPRICORN DISTRICT MUNICIPALITY 
 

C6. OHS Specifications for construction projects 
 
5.1 Specification 

 
1. PREAMBLE 
 

In terms of Construction Regulation 4(1)(a) of the Occupational Health and Safety Act, 1993 (Act 85 of 1993), 
the Capricorn District Municipality, as the Client , shall be responsible to prepare Health & Safety 
Specifications for any intended construction project and provide any Principal Contractor who is making a 
bid or appointed to perform construction work for the Client  on its behalf with the same.  

The Client’s further duties are as described in The Act and the Regulations made there-under. The Principal 
Contractor shall be responsible for the Health & Safety Policy for the site in terms of Section 7 of the Act and 
in line with Construction Regulation 5 as well as the Health and Safety Plan for the project. 

This ‘Health and Safety Specifications’ document is governed by the “Occupational Health and Safety Act, 
1993 (Act No. 85 of 1993), hereinafter referred to as ‘The Act’.  Notwithstanding this, cognisance should be 
taken of the fact that no single Act or its set of Regulations can be read in isolation.  Furthermore, although 
the definition of Health and Safety Specifications stipulates ‘a documented specification of all health and 
safety requirements pertaining to associated works on a construction site, so as to ensure the health and 
safety of persons’, it is required that the entire scope of the Labour legislation, including the Basic Conditions 
of Employment Act be considered as part of the legal compliance system.  With reference to this specification 
document this requirement is limited to all health, safety and environmental issues pertaining to the site of 
the project as referred to here-in.  Despite the foregoing it is reiterated that environmental management shall 
receive due attention. 

 

Due to the wide scope and definition of construction work, every construction activity and site will be different, 
and circumstances and conditions may change even on a daily basis.  Therefore, due caution is to be taken 
by the Principal Contractor when drafting the Health and Safety Plan based on these Health and Safety 
Specifications.  Prior to drafting the Health and Safety Plan, and in consideration of the information contained 
here-in, the contractor shall set up a Risk Assessment Program to identify and determine the scope and 
details of any risk associated with any hazard at the construction site, in order to identify the steps needed 
to be taken to remove, reduce or control such hazard. This Risk Assessment and the steps identified will be 
the basis or point of departure for the Health and Safety Plan. The Health and Safety Plan shall include 
documented ‘Methods of Statement’ (see definitions under Construction Regulations) detailing the key 
activities to be performed in order to reduce as far as practicable, the hazards identified in the Risk 
Assessment. 

 
2.   SCOPE OF HEALTH AND SAFETY SPECIFICATION  
 
The Health and Safety Specifications pertaining to this project; cover the subjects contained in the index and 
is intended to outline the normal as well as any special requirements of the Client pertaining to the health 
and safety matters (including the environment) applicable to the project in question.  These Specifications 
should be read in conjunction with the Act, the Construction Regulations and all other Regulations and Safety 
Standards which were or will be promulgated under the Act or incorporated into the Act and be in force or 
come into force during the effective duration of the project. The stipulations in this specification, as well as 
those contained in all other documentation pertaining to the project, including contract documentation and 
technical specifications shall not be interpreted, in any way whatsoever, to countermand or nullify any 
stipulation of the Act, Regulations and Safety Standards which are promulgated under, or incorporated into 
the Act. 
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3. PURPOSE 
 

The Client is obligated to implement measures to ensure the health and safety of all people and properties 
affected under its custodianship or contractual commitments, and is further obligated to monitor that these 
measures are structured and applied according to the requirements of these Health and Safety 
Specifications.   

 

The purpose of this specification document is to provide the relevant Principal Contractor with any information 
other than the standard conditions pertaining to construction sites which might affect the health and safety of 
persons at work and the health and safety of persons in connection with the use of plant and machinery; and 
to protect persons other than persons at work against hazards to health and safety arising out of or in 
connection with the activities of persons at work during the carrying out of construction work for the Capricorn 
District Municipality.  The Principal Contractor is to be briefed on the significant health and safety aspects of 
the project and to be provided with information and requirements on inter alia: 

 

a) Safety considerations affecting the site of the project and its environment; 

b) Health and safety aspects of the associated structures and equipment; 

c) Submissions on health and safety matters required from the Principal Contractor and, 

d) The Principal Contractor’s health & safety plan. 

 

To serve to ensure that the Principal Contractor is fully aware of what is expected from him/her with regard 
to the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) and the Regulations made there-under 
including the applicable safety standards, and in particular in terms of Section 8 of the Act. 

 

To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act 85 of 1993) in its 
entirety shall apply to the contract to which this specification document applies. The Construction Regulations 
shall apply to any person involved in construction work pertaining to this project, as will the Act. 

 

4. DEFINITIONS  

 

“Purpose of the Act” – 

 

To provide for the health and safety of persons at work and the health and safety of persons in connection 
with the use of plant and machinery; the protection of persons other than persons at work against hazards to 
health and safety arising out of or in connection with the activities of persons at work; to establish an advisory 
council for occupational health and safety; and to provide for matters connected therewith. 

 

“Agent” – 

 

Means any person who acts as a representative for a client; 

 

“Client” – 

 

Means any person for whom construction work is performed; 

 

‘‘Construction Work’’ is defined as any work in connection with – 
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(a) the erection, maintenance, alteration, renovation, repair, demolition or dismantling of or addition to 
a building or any similar structure; 

(b) the installation, erection, dismantling or maintenance of a fixed plant where such work includes the 
risk of a person falling; 

(c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal, road, railway, 
runway, sewer or water reticulation system or any similar civil engineering structure; or 

(d) the moving of earth, clearing of land, the making of an excavation, piling, or any similar type of work; 
 

“Contractor” – 

 

Means an employer, as defined in Section 1 of the Act, who performs construction work and includes Principal 
Contractors; 

 

“Health and Safety File” – 

 

Means a file, or other record in permanent form, containing the information required a contemplated in the 
regulations; 

 

“Health and Safety Plan” – 

 

Means a documented plan which addresses hazards identified and includes safe work procedures to 
mitigate, reduce or control the hazards identified; 

 

“Health and Safety Specification” – 

 

Means a documented specification of all health and safety requirements pertaining to the associated works 
on a construction site, so as to ensure the health and safety of persons; 

 

“Method Statement” – 

 

Means a document detailing the key activities to be performed in order to reduce as reasonably as practicable 
the hazards identified in any risk assessment; 

 

“Principal Contractor” – 

 

means an employer, as defined in section 1 of the Act who performs construction work and is appointed by 
the client to be in overall control and management of a part of or the whole of a construction site; 

 

“Risk Assessment” – 

 

Means a program to determine any risk associated with any hazard at a construction site, in order to identify 
the steps needed to be taken to remove, reduce or control such hazard. 
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5.    OCCUPATIONAL HEALTH & SAFETY MANAGEMENT 

 

5.1       Structure and Organisation of OH&S Responsibilities 

 

5.1.1. Overall Supervision and Responsibility for OH&S 

 

 The Client and/or its Agent on its behalf to ensure that the Principal Contractor, appointed in terms 
of Construction Regulation 4(1)(c), implements and maintains the agreed and approved H&S Plan.  
Failure on the part of the Client or Agent to comply with this requirement   will not relieve the Principal 
Contractor from any one or more of his/her duties under the Act and Regulations. 

 

 The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of the Act to ensure 
that the Employer (as defined in the Act) complies with the Act.   

 

 All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her/their respective 
appointment forms to regularly, in writing, report to their principals on matters of health and safety 
per routine and ad hoc inspections and on any deviations as soon as observed, regardless of whether 
the observation was made during any routine or ad hoc inspection and to ensure that the reports are 
made available to the principal Contractor to become part of site records (Health & Safety File). 

 

 The Construction Supervisor and Assistant Construction Supervisor/s appointed in terms of 
Construction Regulation 6 to regularly, in writing, report to their principals on matters of health and 
safety per routine and ad hoc inspections and on any deviations as soon as observed, regardless of 
whether the observation was made during any routine or ad hoc inspection and to ensure that the 
reports are made available to the principal Contractor to become part of site records (Health & Safety 
File). 

 

 All Health and Safety Representatives (SHE-Reps) shall act and report as per Section 18 of the Act. 
 

5.1.2.   Legal Appointments 

 

Several appointments or designations of responsible and /or competent people in specific areas of 
construction work are required by the Act and Regulations.  The following competent appointments, 
where applicable, in terms of the Construction Regulations are required to ensure compliance to the 
Act, Regulations and Safety Standards. 

 

Required appointments as per the Construction Regulations:- 

 

Item Regulation Appointment Responsible Person 

1. 4(1)(c) Principal contractor for each phase or project Client 

2. 5.(3)(b)  Contractor Principal Contractor 

3. 5(11) Contractor Contractor 

4. 6(1) Construction supervisor  Contractor 

5. 6(2) Construction supervisor sub-ordinates  Contractor 

6. 6(6) Construction Safety Officer   Contractor 

7. 7(1) Person to carry out risk assessment Contractor 

8. 7(4) Trainer/Instructor Contractor 
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Item Regulation Appointment Responsible Person 

9. 8(1)(a) Fall protection planner Contractor 

10. 10 (a) Formwork & support work supervisor  Contractor 

11. 10(e) + (f) Formwork & support work examiner Contractor 

12. 11(1) Excavation supervisor Contractor 

13. 11(3)(b)(ii)(b) Professional engineer or technologist Contractor 

14. 11(3)(k) Explosives expert Contractor 

15. 12(1) Supervisor demolition work Contractor 

16. 12(2) + (3) Demolition expert Contractor 

17. 12(11) Explosives expert Contractor 

18. 14(2) Scaffold supervisor Contractor 

19. 15(1) Suspended platform supervisor Contractor 

20. 15(2)(c) Compliance plan developer Contractor 

21. 15(8)(c) Suspended platform expert Contractor 

22. 15(13) Outrigger expert Contractor 

23. 17(8)(a) Material hoist inspector Contractor 

24. 18(1) Batch plant supervisor Contractor 

25. 18(7) Batch plant operator Contractor 

26. 19(2)(b) Power tool expert Contractor 

27. 19.2 (g) (i) Power tool controller Contractor 

28. 20(f) Tower crane operator Contractor 

29. 21(1)(d)(i) Construction vehicle and mobile plant operator Contractor 

30. 21(1)(j) Construction vehicle and mobile plant inspector Contractor 

31. 22(d) Temporary electrical installations inspector Contractor 

32. 22 (e) Temporary electrical installations controller  Contractor 

33. 26 (a) Stacking and storage supervisor Contractor 

34. 27 (h) Fire equipment inspector Contractor 

 

This list may be used as a reference or tool to determine which components of the Act and Regulations would 
be applicable to a particular site.  This list must not be assumed to be exclusive or comprehensive. 

 

5.2    Communication & Liaison 

 

5.2.1 OH&S Liaison between the Employer, the Principal Contractor, the other Contractors, the Designer 
and other concerned parties shall be through the project Committee as per the procedures 
determined by the project Committee. 

 

5.2.2 In addition to the above, communication may be directly to the Client or his appointed Agent, verbally 
or in writing, as and when the need arises. 

 

5.2.3 Consultation with the workforce on OH&S matters will be through their Supervisors and H&S 
Representatives (‘SHE – Reps’) 
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5.2.4 The Principal Contractor will be responsible for the dissemination of all relevant OH&S information 
to the other Contractors e.g. design changes agreed with the Client and/or its Agent on its behalfand 
the Designer, instructions by the Client and/or his/her agent, exchange of information between 
Contractors, the reporting of hazardous/dangerous conditions/situations etc. 

6. RESPONSIBILITIES 
 

6.1 Client 

 

6.1.1 The Client or his appointed Agent on his behalf will appoint each Principal Contractor for this project 
in writing for assuming the role of Principal Contractor as intended by the Construction Regulations 
and determined by the Bills of Quantities.  

 

6.1.2 The Client or his appointed Agent on his behalf shall discuss and negotiate with the Principal 
Contractor the contents of the health and safety plan of the both Principal Contractor and Contractor 
for approval. 

 

6.1.3 The Client or his appointed Agent on his behalf, will take reasonable steps to ensure that the health 
and safety plan of both the Principal Contractor and Contractor is implemented and maintained. The 
steps taken will include periodic audits at intervals of at least once every month.  

 

6.1.4 The Client or his appointed Agent on his behalf, will prevent the Principal Contractor and/or the 
Contractor from commencing or continuing with construction work should the Principal Contractor 
and/or the Contractor at any stage in the execution of the works be found to: 

 

 have failed to have complied with any of the administrative measures required by the Construction 
Regulations in preparation for the construction project or any physical preparations necessary in 
terms of the Act; 

 

 have failed to implement or maintain their health and safety plan; 
 

 have executed construction work which is not in accordance with their health and safety plan; or 
 

 act in any way which may pose a threat to the health and safety of any person(s) present on the 
site of the works or in its vicinity, irrespective of him/them being employed or legitimately on the 
site of the works or in its vicinity. 

 

6.2 Principal Contractor 

 

6.2.1 The Principal Contractor shall accept the appointment under the terms and Conditions of Contract. 
The Principal Contractor shall sign and agree to those terms and conditions and shall, before 
commencing work, notify the Department of Labour of the intended construction work in terms of 
Regulation 3 of the Construction. The Principal Contractor shall submit the notification in writing prior 
to commencement of work and inform the Client or his Agent accordingly. 

 

6.2.2 The Principal Contractor shall ensure that he is fully conversant with the requirements of this 
Specification and all relevant health and safety legislation. This Specification is not intended to 
supersede the Act nor the Construction Regulations or any part of either.  Those sections of the Act 
and the Construction Regulations which apply to the scope of work to be performed by the Principal 
Contractor in terms of this contract will continue to be legally required of the Principal Contractor to 
comply with.  The Principal Contractor will in no manner or means be absolved from the responsibility 
to comply with all applicable sections of the Act, the Construction Regulations or any Regulations 
proclaimed under the Act or which may perceivable be applicable to this contract.   



 

PROCUREMENT DOCUMENT: NAIRIN VILLAGE WATER SUPPLY (BLOUBERG)  
BID NUMBER: INF-W02/2022/203 

Page 166 

 

 

6.2.3 The Principal Contractor shall provide and demonstrate to the Client a suitable and sufficiently 
documented health and safety plan based on this Specification, the Act and the Construction 
Regulations, which shall be applied from the date of commencement of and for the duration of 
execution of the works. This plan shall, as appendices, include the health and safety plans of all Sub-
contractors for which he has to take responsibility in terms of this contract.  

6.2.4 The Principal Contractor shall provide proof of his registration and good standing with the 
Compensation Fund or with a licensed compensation insurer prior to commencement with the works.    

 

6.2.5 The Potential Principal Contractor shall, in submitting his tender, demonstrate that he has made 
provision for the cost of compliance with the specified health and safety requirements, the Act and 
Construction Regulations.   

 

6.2.6 The Principal Contractor shall consistently demonstrate his competence and the adequacy of his 
resources to perform the duties imposed on the Principal Contractor in terms of this Specification, 
the Act and the Construction Regulations. 

 

6.2.7 The Principal Contractor shall ensure that a copy of his health and safety plan is available on site 
and is presented upon request to the Client, an Inspector, Employee or Sub-contractor.  

 

6.2.8 The Principal Contractor shall ensure that a health and safety file, which shall include all 
documentation required in terms of the provisions of this Specification, the Act and the Construction 
Regulations, is opened and kept on site and made available to the Client or Inspector upon request. 
Upon completion of the works, the Principal Contractor shall hand over a consolidated health and 
safety file to the Client. 

 

6.2.9 The Principal Contractor shall, throughout execution of the contract, ensure that all conditions 
imposed on his Sub-contractors in terms of the Act and the Construction Regulations are complied 
with as if they were the Principal Contractor. 

 

6.2.10 The Principal Contractor shall from time to time evaluate the relevance of the Health and Safety Plan 
and revise the same as required, following which revised plan shall be submitted to the Client and/or 
his/her Agent for approval. 

7. SCOPE OF WORK  
 

These specifications are applicable to the specific scope of work pertaining to the project as detailed in the 
tender documents. Refer to Project specification. 

8. HEALTH AND SAFETY FILE 

 

The Principal Contractor must, in terms of Construction Regulation 5(7), keep a Health & Safety File on site 
at all times that must include all documentation required in terms of the Act and Regulations and must also 
include a list of all Contractors on site that are accountable to the Principal Contractor and the agreements 
between the parties and details of work being done.  

 

The Health and Safety File will remain the property of the Client and/or its Agent on its behalf throughout the 
period of the project and shall be consolidated and handed over to the Client and/or its Agent on its behalf at 
the time of completion of the project. 

The safety file shall contain the following documentations: 
 

 Safety reports, 
 Notification documents, 
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 Appointment letters, 
 Records of incidents, 
 Records of training, 
 Records of safety meetings, 
 Records of PPE provision, 
 And any other document related to safety issues on site. 

 

9. MONITORING AND REVIEWING OH&S PERFORMANCE   

 

The Principal Contractor is required to maintain acceptable incident rate and report on this to the Client and/or 
its Agent on its behalf on a monthly basis. The frequency rates must reflect permanent disability, lost 
workdays, restricted workdays, medical treatment and first aid treatment. 

 

10. HAZARD IDENTIFICATION AND RISK ASSESSMENT 

 

The Principal Contractor is required to develop Risk Assessments, Standard Working Procedures (SWP) 
and Method Statements for each activity executed in the contract or project. The identification of hazards is 
over and above the hazards identification program and those hazards identified during the drafting of the 
Health and Safety Plan. Hazard identification should be conducted continuously over and above the baseline 
risk assessment. 

 

11. ARRANGEMENTS FOR MONITORING AND REVIEW 

11.1 Monthly Audit by Client  

 

The Client and/or its Agent on its behalf will be conducting Periodic Audits at times agreed with the Principal 
Contractor Audit to comply with Construction Regulation 4(1)(d) to ensure that the principal Contractor has 
implemented, is adhering to and is maintaining the agreed and approved OH&S Plan. 

11.2 Other audits and inspections  

 

The Client and/or its Agent on its behalf reserves the right to conduct any other ad hoc audits and inspections 
as it and/or its Agent on its behalf deem necessary. 

 

A representative of the Principal Contractor and the relevant Health and Safety Representative(s) (SHE-
Reps) must accompany the Client and/or its Agent on its behalf on all Audits and Inspections and may 
conduct their own audit/inspection at the same time. Each party will, however, take responsibility for the 
results of his/her own audit/inspection results. The Client and/or its Agent on its behalf may require to be 
handed a copy of the minutes of the previous Health and Safety Committee meeting reflecting possible 
recommendations made by that committee to the Employer for reference purposes and any other health and 
safety related issues. 

11.3 Reports 

 

11.3.1 The Principal Contractor shall report all incidents where an employee is injured on duty to the extent 
that he/she dies, becomes unconscious, loses a limb or part of a limb, is injured or becomes ill to 
such a degree that he/she is likely either to die or to suffer a permanent physical defect or likely to 
be unable for a period of at least 14 days either to work or continue with the activity for which he/she 
was usually employed, or where a major incident occurred, the health or safety of any person was 
endangered, where a dangerous substance was spilled, the uncontrolled release of any substance 
under pressure took place, machinery or any part of machinery fractured or failed resulting in flying, 
falling or uncontrolled moving objects, machinery ran out of control, to the Provincial Director of the 
Department of Labour within seven days and at the same time to the Client and/or its Agent on its 
behalf.  
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11.3.2 The Principal Contractor is required to provide the Client and/or its Agent on its behalf with copies of 
all statutory reports required in terms of the Act and the Regulations. 

 

11.3.3 The Principal Contractor is required to provide the Client and/or its Agent on its behalf with a monthly 
“SHE Risk Management Report”. 

 

11.3.4 The Principal Contractor is required to provide the Client and/or its Agent on its behalf with copies of 
all internal and external accident/incident investigation reports. As soon as the occurrence of any 
accident/incident of whatever nature comes to the notice of the Principal Contractor, it shall be 
reported immediately to any of the following: 

 

11.4 Review 

The Principal Contractor is to review the Hazard Identification, Risk Assessments and Standard Work 
Processes at each Production Planning and Progress Report meeting as the construction work develops and 
progresses and each time changes are made to the designs, plans and construction methods and processes. 
The Principal Contractor must provide the Client and/or its Agent on its behalf, and all other concerned parties 
with copies of any changes, alterations or amendments  

 

11.5 Site Safety Rules  

 

11.5.1 Site OH&S Rules 

The Principal Contractor must develop a set of site-specific OH&S rules that will be applied to regulate the 
Health and Safety Plan and associated aspects of the construction.  When required for a site by law, visitors 
and non-employees upon entering the site shall be issued with the proper Personal Protective Equipment 
(PPE) as and when necessary. 

11.5.2 Security Arrangements 

The Principal Contractor must establish site access rules and implement and maintain these throughout the 
construction period. Access control must include the rule that non-employees shall at all times be provided 
with fulltime supervision while on site. The Principal Contractor must develop a set of Security rules and 
procedures and maintain these throughout the construction period. 

 

If not already tasked to the H&S Officer appointed in terms of Construction Regulation 6(6), the Principal 
Contractor must appoint a competent Emergency Controller who must develop contingency plans for any 
emergency that may arise on site as indicated by the risk assessments. These must include a monthly 
practice/testing program for the plans  

 

11.6 Training 

The Principal Contractor shall ensure that all employees under the his or her control are informed, instructed 
and trained by a competent person regarding any hazard and the related work procedures before any work 
commences, and thereafter at such times as may be determined in the risk assessment. 

The Principal Contractor shall ensure that all labourers are informed regarding any hazard as stipulated in 
the risk assessment before any work commences, and thereafter at such times as may be determined in the 
risk assessment. 

The Principal Contractor shall ensure that as far as is reasonably practicable, ergonomic related hazards are 
analysed, evaluated and addressed in the risk assessment. 

No Principal Contractor shall allow or permit any employee to enter any site, unless such person has 
undergone health and safety induction training pertaining to the hazards prevalent on the site at the time of 
entry. 
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The Principal Contractor shall ensure that all visitors to a construction site undergoes health and safety 
instruction pertaining to the hazards prevalent on the site and shall be provided with the necessary personal 
protective equipment: Provided that where visits are made only to the site office which is not in direct contact 
with the construction work activities, those health and safety instructions and the provision of personal 
protective equipment may not apply. 

 

The contents and syllabi of all training required by the Act and Regulations including any other related or 
relevant training as required must be included in the Principal Contractor’s Health and Safety Plan and Health 
and Safety File.  

11.6.1 General Induction Training 

The Principal contractor must ensure that the employees on site are conversant with the general health and 
safety requirements on site. All employees of the Principal and other Contractors must be in possession of 
proof of General Induction training. 

11.6.2 Site Specific Induction Training 

All employees of the Principal and other Contractors must be in possession of Site Specific Occupational 
Health and Safety Induction or other qualifying training. 

11.6.3 Other Training 

All operators, drivers and users of construction vehicles, mobile plant and other equipment must be in 
possession of valid proof of training. All employees in jobs requiring training in terms of the Act and 
Regulations must be in possession of valid proof of training as follows:  

 General Induction (Section 8 of the Act) 
 Site/Job Specific Induction (also visitors) (Sections 8 & 9 of the Act) 
 Site/Project Manager 
 Construction Supervisor 
 OH&S Representatives (Section 18 (3) of the Act) 
 Training of the Appointees indicated in 12.6.1 & 12.6.2 above 
 Operation of Cranes (Driven Machinery Regulations 18 (11) 
 Operators & Drivers of Construction Vehicles & Mobile Plant (Construction Regulation 21) 
 Basic Fire Prevention & Protection (Environmental Regulations 9 and Construction Regulation 27) 
 As a minimum basic First Aid to be upgraded when necessary (General Safety Regulations 3) 
 Storekeeping Methods & Safe Stacking (Construction Regulation 26) 
 Emergency, Security and Fire Coordinator 

 

11.7 Accident and Incident Investigation 

The Principal Contractor is responsible to oversee the investigation of all accidents/incidents where 
employees and non-employees were injured to the extent that he/she/they had to receive first aid or be 
referred for medical treatment by a doctor, hospital or clinic, (General Administrative Regulation 9). The 
Principal Contractor is responsible for the investigation of all non-injury incidents as described in Section 24 
(1) (b) & (c) of the Act and keeping a record of the results of such investigations including the steps taken to 
prevent similar incidents in future. 

 

The Principal Contractor is responsible for the investigation of all road traffic accidents relating to the 
construction site and keeping a record of the results of such investigations including the steps taken to 
prevent similar accidents in future. Notwithstanding the requirements of Section 24 of the Act, ALL incidents 
shall be investigated and reported on in writing, irrespective of whether such incident gave rise to injury or 
damage. 

 

11.8 H&S Representatives and H&S Committees 

11.8.1 Designation of H&S Representatives 

Where the Principal Contractor employs more than 20 persons (including the employees of other   
Contractors (sub-contractors) he has to appoint one H&S Representatives for every 20 employees or part 
thereof. (Section 17 of the Act and General Administrative Regulation 6. & 7.) H&S Representatives have to 
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be designated in writing and the designation shall be in accordance with the Collective Agreement as 
concluded between the parties as is required in terms of General Administration Regulation 6.  

11.8.2 Duties and Functions of the H&S Representatives 

The Principal Contractor must ensure that the designated H&S Representatives conduct at least a weekly 
inspection of their respective areas of responsibility using a checklist and report thereon to the Principal 
Contractor, after which these reports shall be consolidated for submission to the Health and Safety 
Committee. H&S Representatives must be included in and be part of accident/incident investigations. H&S 
Representatives shall be members of at least one H&S Committee and must attend all meetings of that H&S 
committee. 

11.8.3 Establishment of H&S Committee(s) 

The Principal Contractor must establish H&S Committees consisting of designated H&S Representatives 
together with a number of Employers Representatives appointed as per Section 19(3) that are not allowed 
to exceed the number of H&S Representatives on the committee. The persons nominated by the employer 
on an H&S Committee must be designated in writing for such period as may be determined by the project 
period. The H&S Committee shall co-opt advisory (temporary) members and determine the procedures of 
the meetings including the chairmanship. 

 
12.  HOUSE KEEPING  

 
Good housekeeping will be maintained at all times as per Construction Regulation No. 25. Poor 
housekeeping contributes to three major problems, namely, costly or increased accidents, fire or fire hazards 
and reduction in production. Good housekeeping will enhance production time. 
 
Particular emphasis is to be placed on the following crucial elements of a construction site: 
 

 Phase priorities and production/plant layout 
 Enclosures 
 Pits, openings and shoring 
 Storage facilities 
 Effective, sufficient and maintained lighting or illumination 
 Principal sources of injuries e.g. stairways, runways, ramps, loose building material 
 Oil, grease, water, waste, rubble, glass, storm water 
 Colour coding 
 Demarcations 
 Pollution 
 Waste disposal 
 Ablution and hygiene facilities 
 First aid disposals 
 Hazardous chemical substances 

 
This list must not be taken to be exclusive or exhaustive.    

In promotion of environmental control all waste, rubble, scrap etc, will be disposed of at a registered dumping 
site and records will be maintained. Where it is found to be impractical to use a registered dump site or it is 
not available, the Principal Contractor will ensure that the matter is brought to record with the client or his 
representative, after which suitable, acceptable alternatives will be sought and applied.  Dross and refuse 
from metals, and waste matters or by-products whose nature is such that they are poisonous or capable of 
fermentation, putrefaction or constituting a nuisance shall be treated or disposed of by methods approved of 
by an inspector. 

13. OPERATIONAL CONTROL 
The Principal Contractor shall take reasonable steps to ensure that necessary control measures are taken 
to promote safe working environment during all operational works. Routine safety inspections shall be carried 
out to ensure plant; machinery and tools are safe enough for employees to work with. Operational control 
measures shall be taken for the following activities and plant or machinery where applicable: 

 Fall protection; 
 Excavation work; 
 Scaffolding; 
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 Mobile plants; 
 Electrical installation and machinery; and 
 Other associated activities. 

 
14. SUB CONTRACTORS 
 
The Principal Contractor shall ensure that agreements are entered into by all sub-contractors on site, and 
ensure that all sub-contractors are in compliance with the health and safety standards on site. Particulars of 
sub-contractors involved in specialised work such as blasting, concrete works and electrical installations 
must be submitted to the designers for approval and their safety plans submitted to the Client for approval.   

15. OFFENCES AND PENALTIES 
 
Any contractor, who does not comply with the requirements of the Act, will be penalised or punished as per 
Section 38 of the Act. The principal contractor must also note that the Client may stop the execution of 
construction work if it is not in accordance with the health and safety plan or if it poses a threat on the health 
and safety of employees and the public.  
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CAPRICORN DISTRICT MUNICIPALITY 
 

C7. Site Information  
 

7.1 General 
 
This section describes the site at the time of the tender in order to enable the tenderer to price his 
tender accordingly and to decide upon his method of working, programming and risks. 
 
The tenderer shall inform him / her on the nature of the site and inspect the site.  
 
The Employer will consider a tender only if the site inspection and/or tenderer’s meeting arranged 
by the Engineer has been attended by a representative who must: 
 

 Be suitably qualified to comprehend the implications of the work involved, and 
 

 Be the tenderer him/herself or a person in the direct employ of the tenderer 
 
7.2 Site location 

 
Nairin Village Water Supply project, which falls within the Blouberg Water Cluster, is located in the 
Capricorn District in the Northern region of the Limpopo Province and falls within the jurisdiction of 
Blouberg Local Municipality. The project includes three beneficiary sections, namely Ga-Molefe, 
Sifihlampsana and Ga-Tshabalala with central locality coordinates are as follows: 
Ga-Molefe Village: 
• Longitude: (E) 29º 02’ 07.96’’ 
• Latitude:   (S) 23º 08’ 31.69’’ 
Sifihlampsana Village: 
• Longitude: (E) 29º 02’ 02.18’’ 
• Latitude:   (S) 23º 09’ 05.04’’ 
Ga-Tshabalala Village: 
• Longitude: (E) 29º 00’ 54.67’’ 
• Latitude:   (S) 23º 09’ 07.24’’ 
Locality Details 

 
 Province : Limpopo Province 

 District  : Capricorn District Municipality 

 Municipality : Blouberg Local Municipality 

Nairin village normally receive about 520mm of rain per year, with most rainfall occurring during summer. 
The monthly distribution of the average daily maximum temperatures indicates that the average midday 
temperatures of both areas range from 20oC in June and July to 27oC from January to March.  

7.3 Access to site and restrictions 
 
The construction sites are situated in the existing villages as mentioned in 6.2.  These sites can be 
reached via existing streets/roads and Provincial Roads 
 
The operation of construction vehicles on existing roads or streets, or on streets which have been 
completed on the level of sub-base or base or bituminous surface treatment, shall be limited to traffic 
with an axle load not exceeding that allowed by the Road Traffic Ordinance of the authority 
concerned, or any amendment thereof.  Hauling is strictly forbidden on sections of streets that have 
been completed as described above.  The Contractor shall make use of temporary haul roads, or 
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where not practically possible, program his work in such a manner that the haulage of materials shall 
be restricted to that required for the particular section of street.  No additional payment shall be made 
for the use of temporary haul roads and all relevant costs shall be deemed to be covered by the 
appropriate rates. 
 
The Contractor must note that no additional payment will be made for the construction of temporary 
access roads to the construction site, borrow-areas or to the spoil sites, except for payment made 
under payment item A.8.3.2.2 of SANS 1200 A. 
 
If the Contractor does not make use of existing streets for the hauling of materials to or from the site, 
he shall be held responsible to clear any spillage caused by his activities on or near the roads by 
whatever means necessary, within two (2) days after such spillage has occurred.  No additional 
payment will be made for the clearance of spillage and all relevant costs will be deemed to be covered 
under the relevant items. 
 

7.4 Existing services, servitudes and way leaves 
 
All the known existing services are indicated on the drawings. 

 
7.5 Security 

 
The security of the Contractor’s plant, employers, materials and site camp will be the Contractor’s 
responsibility. 
 

7.6 Nature of ground and subsoil conditions 
 
The Contractor shall familiarize himself with the conditions on site. 
 
The materials on site mainly consist of soft and hard material.  The majority of excavation will be in 
weathered and hard granite. 
 
Also refer to the Project Specification “PS 4  :NATURE OF GROUND AND SUBSOIL CONDITIONS 
ON SITE”. 
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CAPRICORN DISTRICT MUNICIPALITY 
C.8 Drawings 

 
The following drawings, for tender purposes only, form part of this contract. 
 

DESCRIPTION: DRAWING NO: 
 

EPWP branded project Name Board.  
NAIR-STD-01 

LOCALITY MAP NAIR-LM-01 

KEY LAYOUT PLAN NAIR-KP-01 

RETICULATION LAYOUT PLAN SHEET 1 OF 4 NAIR-LP-01 

 
RETICULATION LAYOUT PLAN SHEET 2 OF 4 

 
NAIR-LP-02 

RETICULATION LAYOUT PLAN SHEET 3 OF 4 NAIR-LP-03 

RETICULATION LAYOUT PLAN SHEET 4 OF 4 NAIR-LP-04 

EPWP BRANDED PROJECT NAME BOARD  NAIR-STD-01 

AIR VALVE CHAMBER NAIR-STD-02 

SCOUR VALVE CHAMBER NAIR-STD-03 

ISOLATION VALVE CHAMBER NAIR-STD-04 

THRUST BLOCK DETAIL NAIR-STD-05 

PIPELINE MAKER NAIR-STD-06 

BEDDING DETAILS NAIR-STD-07 

STANDPIPE & YARD CONNECTION DETAILS NAIR-STD-08 
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CONCRETE PALISADE FENCE  NAIR-STD-09 

STEEL SLIDING GATE (4.5m) NAIR-STD-10 

TYPIC FLOW CONTROL VALVE CHAMBER NAIR-STD-11 

BOREHOLE PUMP STATION MANFOLD TYPICAL LAYOUT NAIR-STD-12 
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CONTRACT NAME-BOARD

B = min 700mm
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HEIGHT
H (mm)

L (mm)
FREESTANDING SUPPORTS

FOUNDATION POSTS
BRACED SUPPORTS

POSTS STAYS
BASE SIZE BASE DEPTH TIMBER POLE 0 SECTION BASE SIZE BASE DEPTH TIMBER POLE BASE SIZE BASE DEPTH TIMBER POLE

FOUNDATION AND SUPPORT SIZES

TABLE 1

SIDE ELEVATION

BACK ELEVATION

B = min 700mm

CAST SOILCRETE
AGAINST NATURAL 
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GRAVEL LAYER

FOUNDATION DETAIL
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REAR SIDE BRACING

ELEVATION 

PLAN SECTION A-A

SIDE ELEVATION 

ERECTION BRACKET

M10 GALVANISED 

A A

ENGINEER/CONSULTANT: CONTRACTOR:

M10 GALVANISED BOLT OR
U BOLT

TIMBER POST OR D SECTION
STEEL POST

30x30x5 L

25x25x2

1mm THICK GALVANISED
STEEL PLATE FACTORY

PREPAINTED

4.5mm RIVERTS @150mm
c/c MAX

25x25x2

M10 GALVANISED BOLT OR U BOLT

TIMBER POST OR D SECTION
STEEL POST

BOLTS TO BE PROVIDED AS
ALTERNATIVE FOR ATTACHMENT
WITH U-BOLTS WHEN REQUIRED

BY ENGINEER

30x30x5 L

POSITION OF
SUPPORTS

ERECTIONB
BRACKET

12mmØ

30x30x5 L

CELL: 071 413 7467

SADC PROJECT CONSULTING & ORBITALS
TRADING AND PROJECTS JV

PROJECT DETAILS:
NAME OF PROJECT:NAIRIN VILLAGE WATER SUPPLY
PROJECT NUMBER:ORB-NAIR-W74/2020/2021
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NGL

TYPE A: AIR VALVE CHAMBER FOR
BELOW GROUND PIPE

SCALE 1:20
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10
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LOCKABLE CONCRETE COVER
SLAB AND LID

1m DIAMETER PRECAST MANHOLE RINGS

25mmØ AIR VALVE DOUBLE ORIFICE TYPE

25mmØ STAINLESS STEEL BALL VALVE

25mmØ SPACER PIPE (LENGHT DETERMINED ON SITE)(ENDS FLANGE TO SUITE TEE AND VALVE)

EQUAL TEE, BRANCH FLANGED

19mm STONE

BACKFILL MATERIAL WELL COMPACTED FROM ABOVE PIPE TO BELOW BRICKWORK

NGL
LOCKABLE CONCRETE COVER

SLAB AND LID
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INSERT PIPE PIECE LENGTH
AS DETERMINED ON SITE.

SCOUR TEE

SCALE 1 : 10

SECTION A-A

THRUST BLOCK (WHERE SPECIFIED)

SCHEDULE OF FITTINGS

SCOUR VALVE

NGL 25
0

10
0

NGL

15
0

SCOUR VALVE CHAMBER

1. FLANGED SCOUR TEE
2. 2FLANGED ADAPTOR 100Ø TO SUIT STEEL TO

uPVC
3. uPVC INSERT PIPE TO SUIT SITE LENGTH 100Ø
4. uPVC PLAN SOCKET 100Ø
5. 100Ø SOCKETED GATE WITH RISING SPINDLE
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CLASS 20/19 CONCRETE ANCHOR BLOCK

uPVC FLANGE ADAPTOR

uPVC PIPE, OVER LAPPING
SIZE & LENGTH VARRIES

400 x 400 x 200mm INSITU CONCRETE SUPPORT
(CLASS 25Mpa/13mm) STEEL TROWEL FINISH,
EXPOSED EDGES CHAMFERED 20mm

CIRCULAR FRAME AND COVER ACCORDING
TO SABS 558-1973 TYPE 3A

GROUND LEVEL

BASE OF TRENCH

50

400

20
0

IN PAVED AREAS
SET FLUSH 

WATER LINE ISOLATING VALVE (50-160mmØ)
SCALE 1 : 10

AVK SERIES 43/60 RESILIENT SEAL DUCTILE IRON
GATE VALVE IN ACCORDANCE WITH SABS 664
FLANGED TO SABS 1123 TABLE 1600/3  WITH
NON-RISING SPINDLE, CAP TOP AND CLOCKWISE
CLOSING (PN16 PRESSURE RATED)

CLASS 20/19 CONCRETE ANCHOR BLOCK

AVK SERIES 01/60 RESILIENT SEAL DUCTILE IRON
GATE VALVE IN ACCORDANCE WITH SABS 664
FOR uPVC PIPING (SOCKETED) WITH NON-RISING
SPINDLE, CAP TOP AND CLOCKWISE CLOSING
(PN 16 PRESSURE RATED)

uPVC PIPE, OVER LAPPING
SIZE & LENGTH VARRIES

400 x 400 x 200mm INSITU CONCRETE SUPPORT
(CLASS 25Mpa/13mm) STEEL TROWEL FINISH,
EXPOSED EDGES CHAMFERED 20mm

CIRCULAR FRAME AND COVER ACCORDING
TO SABS 558-1973 TYPE 3A

GROUND LEVEL

BASE OF TRENCH

50

400

20
0

IN PAVED AREAS
SET FLUSH 

WATER LINE ISOLATING VALVE (50-160mmØ)
SCALE 1 : 10

- TYPE A FLANGED

TYPE A SOCKETED

CLASS 20/19 CONCRETE ANCHOR BLOCK

VIKING JONSON OR KLAMFLEX FLEXIBLE
FLANGE ADAPTOR

uPVC PIPE, OVER LAPPING
SIZE & LENGTH VARRIES

400 x 400 x 200mm INSITU CONCRETE SUPPORT
(CLASS 25Mpa/13mm) STEEL TROWEL FINISH,
EXPOSED EDGES CHAMFERED 20mm

CIRCULAR FRAME AND COVER ACCORDING
TO SABS 558-1973 TYPE 3A

GROUND LEVEL

BASE OF TRENCH

50

400

20
0

IN PAVED AREAS
SET FLUSH 

WATER LINE ISOLATING VALVE (65-100mmØ)
SCALE 1 : 10

AVK SERIES 43/60 RESILIENT SEAL DUCTILE IRON
GATE VALVE IN ACCORDANCE WITH SABS 664
FLANGED TO SABS 1123 TABLE 1600/3  WITH
NON-RISING SPINDLE, CAP TOP AND CLOCKWISE
CLOSING

 TYPE A vjJOINTED
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ELEVATION TYPE A
SCALE 1:5

N.G.L.
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00

75
0

150

75 75

100mm LONG x 20mm MGI PIPE
PIECE CAST IN CENTRALLY,
PROTRUDING 20mm ABOVE
CONCRETE FACE

20mm MGI PIPE 150 AC
PIPE

PLAN TYPE A POSITION TYPE A
SCALE 1:10

300
UNLESS OTHERWISE

SPECIFIED

FL
O

W

PIPELINE

150

N.G.L.

60
0

30
0

150

3-R12 BARS

3-R12 BARS

PLAN TYPE B

20

900
10

W
-T

PIPE
150 AC

ELEVATION TYPE B
SCALE 1:5

W - INDICATES TYPE OF SERVICE - WATER
T - INDICATES TYPE OF FITTING - TEE
I - FITTING TO BE A ALUMINIUM PLATE
900 - DISTANCE BETWEEN O AND FITTTING IN mm
O - RELATIVE POSITION OF SERVICE MARKED PIPE
    TO BE FILLED WITH 10MPa CONCRETE
    LETTER HEIGHT - 15mm

100x100x2mm THICK ALUMINIUM

SECTION ABOVE
GROUND LEVEL
TO BE PAINTED
WITH WHITE PVA
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PIPE ENCASING DETAIL
SCALE 1:15

CLASS B BEDDING
FOR FLEXIBLE PIPELINE

SCALE 1:15

SIDE ELEVATION
NTS

PLAN
NTS

REINFORCED CONCRETE PIPE
SEE NOTE 5

12mm SOFT BOARD
CLASS "A" CONCRETE BEDDING

TRENCH WALL
CLASS "A" CONCRETE BEDDING
12mm SOFT BOARD

CLASS B BEDDING
FOR RIGID PIPELINE

SCALE 1:15

CLASS A BEDDING
FOR RIGID PIPELINE

SCALE 1:15

7
13

D/
4

20

300mm LAYER OF THE
ORIGINAL TOPSOIL

N.G.L N.G.L N.G.L

CONSOLIDATED SELECTED
BACKFILL CLASS II

(SEE NOTE 2)

COMPACTED SELECTED
FILL BLANKET (CLASS I)

(SEE NOTE 1)

BEDDING CRADLE
(SEE NOTE 3)

300mm LAYER OF THE
ORIGINAL TOPSOIL

CONSOLIDATED SELECTED
BACKFILL CLASS II
(SEE NOTE 2)

COMPACTED SELECTED
FILL BLANKET (CLASS I)
(SEE NOTE 1)

CONCRETE BEDDING

CONCRETE PIPE

W

CONCRETE ENCASING:
W = 100mm FOR PIPES ≤ 225mm NOMINAL DIAMETER.
W = 150mm FOR PIPES BETWEEN 225mm AND 450mm
         NOMINAL DIAMETER.

GRADE  20/19 CONCRETE

TYPICAL SUBSURFACE DRAINS
SCALE 1:15

SECTION SHOWING FLEXIBLE JOINTS
IN CONCRETE ENCASING

CLASS "A" BEDDING DETAIL

15
0

MI
N.

19mm AGGREGATE

GEOTEXTILE MEMBRANE DEPENDANT ON SOIL
PERMEABILITY AND GRADING - TO BE SPECIFIED BY
ENGINEER

1)   SELECTED BACKFILL CLASS I : IMPLIES APPROVED
      SELECTED MATERIAL FROM TRENCH EXCAVATION,
      FREE FROM STONES AND WITH AN OPTIMUM
      MOISTURE CONTENT.
2)  SELECTED BACKFILL CLASS II : IMPLIES SELECTED
      BACKFILL FROM TRENCH EXCAVATION, WHICH
      SHALL NOT CONTAIN ANY STONES LARGER THAN
     150mmØ.
3)  CLASS B BEDDING CRADLE SHALL CONSIST OF AN
      APPROVED SELECTED GRAVEL MATERIAL WITH A
      PI NOT EXCEEDING 6, FREE FROM STONES
      EXCEEDING 20mm, ORGANIC MATTER AND LUMPS
      OF CLAY.
4)  CLASS "A" BEDDING / ENCASING CONCRETE
      BETWEEN JOINTS SHALL BE CARRIED OUT IN ONE
      CONTINUOUS OPERATION USING CLASS 20/19
      CONCRETE.
5)  FLEXIBLE JOINTS MUST BE PROVIDED, AT EACH
      PIPE JOINT IN A CLASS "A" CONCRETE BEDDING /
      ENCASING, WITH A 12mm THICK SOFTBOARD
      PLACED VERTICALLY FOR THE ENTIRE CONCRETE
      AREA. PIPE JOINTS MUST  BE SEALED WITH WET
      CLAY TO PREVENT SLUSH FROM PENETRATING THE
     JOINT.
6)  EXCEPT FOR THE 300mm BACKFILL ON THE TOP OF
      THE PIPE, THE  BALANCE OF THE TRENCH MAY BE
      BACKFILLED WHEN THE CLASS "A" BEDDING /
      ENCASING HAS OBTAINED THE COMPRESSIVE
      STRENGTH OF 15MPa.

NOTES:

19mm AGGREGATE
100mmØ GEOPIPE

KAYTECH HDPE
DRAINAGE CORE
OR SIMILAR

GEOTEXTILE
MEMBRANE

100mmØ PERFORATED
PIPE (TO DAYLIGHT AT
SUBSOIL OUTLET
STRUCTURE)

OD
/4

OD
/4OD

OD + 2S
D/

4
OD + 2S D/

4
D/

4

OD + 2S

S = 200mm FOR PIPES WITH OD ≤ 620mm
S = 450mm FOR PIPES WITH OD > 620mm

20 30
0

GEOTEXTILE MEMBRANE
AROUND AGGREGATE

GEOTEXTILE MEMBRANE AROUND AGGREGATE
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Item 1.9

SCALE 1 : 10

SHUT-OFF VALVE
WITH PLASSON MALE ADAPTOR

PLASSON ELBOW
WATER METER
WITH PLASSON MALE ADAPTORS

YARD

YARD

YARD

20
m

m
 H

DP
E 

PI
PE

20
m

m
 H

DP
E 

PI
PE

25mm HDPE PIPE

RO
AD

W
AT

ER
 S

UP
PL

Y 
PI

PE

FENCE

FENCEFENCE

SCALE 1:100

1500

20
00

20
00

500500500500

X

X

X

YARD FENCE

+/- 500  1500

LEGEND

ITEM                                                                                                                   

1.1   WATER SUPPLY MAIN                        
1.2   SADDLE TO SUIT WATER MAIN WITH 25mmØ THREADED NIPPLE         
1.3   25mmØ PLASSON FEMALE ADAPTOR                                  
1.4   25mmØ HDPE PIPE OF SAME CLASS AS WATER MAIN                                
1.5   25mmØ PLASSON MALE ADAPTOR                                     
1.6   25ND GMS FEMALE EQUAL TEE  
1.7   25ND x 20ND GMS REDUSING NIPPLE
1.8   20Ø PLASSON FEMALE ADAPTOR                                 
1.9   20Ø HDPE PIPE OF SAME CLASS AS WATER MAIN 
1.10  20mmØ PLASSON MALE ADAPTOR                                           
1.11  20ND GMS FEMALE ELBOW
1.12  20ND GMS THREADED PIPE
1.13  KENT DOMESTIC METER UNIT COMPLETE WITH HDPE BOX

1.14  20ND GMS FEMALE EQUAL TEE WITH ONE END PLUGGED
1.15  1000mm LONG TANDARD "Y" SHAPED FENCE POST, WITH STEEL

      STRAPS, CAST INTO CONCRETE
1.16  20ND GMS FEMALE ELBOW 
1.17  20Ø BIP HOSE TAP 

CLASS 20MPa/19 CONCRETE

Item 1.13

Item 1.17

Item 1.16

Item 1.15

Item 1.14Item 1.10
Item 1.6-1.11

Item 1.3

NGL

STEEL STRAPS

100

55
0

10
0m

in

40
0

10
0

10
00

400

50

NGL

Item 1.11Item 1.11

Item 1.12

Item 1.11Item 1.9

Item 1.10Item 1.4

Item 1.2

Item 1.1

50
0 

m
in

70
0

SCALE 1 : 10

Item 1.11-1.15

Item 1.10Item 1.9

Item 1.10

Item 1.8

Item 1.7

Item 1.6

Item 1.7

Item 1.8

Item 1.10
Item 1.11

Item 1.5

Item 1.3

Item 1.4

Item 1.2

Item 1.1

50
0 

m
in

Item 1.11 - 1.13

DN20 V100 ELSTER-KENT METER, STRAINER AND ISOLATING VALVE

X

X

X

X

X XX XX

X

X

X

X

CLASS 20MPa/19 CONCRETE

LAYOUT OF YARD
CONNECTION

TYPICAL YARD CONNECTION
DETAIL

PLAN

SCALE ON REDUCED DRAWING

ISSUED DATE

DATE

DATE

MUNICIPAL MANAGER

CONSULTING ENGINEER

OF

SCALE

PROJECT NUMBER
CONSULTANTS  DRAWING NUMBER

SHEET
DESIGNED BY

CHECKED BY

DRAWN BY

CHECKED BY

0,010 0,02 0,03 0,08m0,04 0,05 0,070,06

DRAWING SIZE

CAPRICORN DISTRICT MUNICIPALITY

REV

CLIENT

PROJECT

DISCIPLINE

DRAWING TITLE

A1

NAIRIN VILLAGE WATER SUPPLY

DIRCONSULTNo DATE

UNIT 1 TYBACT PLACE
YORK HOUSE WAERFALL PARK
BEKKER ROAD
MIDRAND
1685

CAPRICORN DISTRICT
MUNICIPALITY
P.O. BOX 4100
POLOKWANE
0699

CAPRICORN DISTRICT MUNICIPALITY SADC PROJECT CONSULTING & ORBITALS
TRADING PROJECT JV

TENDER

ISSUED FOR 

ATT

WATER

STANDPIPE AND YARD CONNECTION DETAILS NAIR-STD-08

1:10

1 1JUNE 2022

ORB-NAIR-W74/2020/201 0

N.S

ATT

ATT



B
B

0.
4m

0.4m

0.09m0.23m0.09m

0.
5m

0.
1m

0.
1m

0.19m0.18m0.18m0.18m0.18m0.18m0.18m0.18m0.18m0.18m0.19m

2m2m

1.
8m

0.
1m

TYPICAL ELEVATION: HEAVY DUTY CONCRETE PALISADE
SCALE 1:10

PLAN LAYOUT
SCALE 1:10 SECTION B-B

SCALE 1:10

400mm x 400mm x 600mm, 30MPa
CONCRETE FOUNDATION

BOTTOM RAIL

MAIN POST

RAIL

TOP RAIL

TYPICAL PROFILE DUTY PALISADE FENCING

MAIN POST RAILS PALES CONCRETE
3m OVERALL LENGTH 2m OVERALL LENGTH 2.4m OVERALL LENGTH 3MPa MIN AT 28 DAYS

STRENGTH
80mm TAPERING TO
140mm FRONT FACE

55mm THICKNESS 80mm TAPERING TO
100mm FRONT FACE

12mm MIN COVER AS
PER SABS 1372-1983

225mm DEPTH 1150mm WIDTH 75mm DEPTH

3 x Y8 x 2.9 LONG
STEEL BARS

4 x R5.6 x 1.95m LONG
STEEL BARS

3 x4mm x 2.35mm LONG
STEEL BARS

2 x 8mm GALVANIZED
HOOK BOLTS

DESIGN REVIEW: 10 PALE PER 2m CONCRETE PALISADE SYSTEM HOOK BOLTS SECURE PALES
TO RAILS, SPACES ENSURES UNIFORM AND ADEQUATE COVER OF THE REINFORCING STEEL, ALL

COMPONENTS ARE MANUFACTURED TO STRICT QUALITY STANDARDS

PALES

0.23m

0.
14

m

0.
1m

0.15m

0.
08

m

0.08m

RAILSMAIN POST
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D

100 3885 100 300 100

4500
863

4000 100

WIDE GATE CATCHMENT

LOCKING BRACKET

SHARK-TOOTH SECURITY FENCING SPIKES
100 X 100 X 4 mm
RECEIVER POST

75 X 75 X 4 mm SHS
100 100

HEAVY DUTY STEEL RUNNER

CENTRAL POSTS

GUIDING ROLLERS

D
CONCRETE PLINTH ELEVATION

1:25
8785

4000 500 3885

60 X 60 X 3 mm SHS
DOOR FRAME 700

1134 1134
CONCRETE PLINTH 300

16 mm ROD WELDED TO IPEAA100 AS RAIL
CAST INTO CONCRETE FOUNDATION

END POST
100 X 100 X 4 mm SHS

150 mm DIAMETER WHEEL AND BRACKET

500 kg CAPACITY ELECTRIC MOTOR
WITH BACK-UP BATTERY AND
ANTI-THEFT STEEL GUARD AND
LOCKING SYSTEM

MOTOR POWERING SLIDING SYSTEM

500
700 X 700 X 600 mm CENTRAL POSTS PLINTH

75 mm BLINDING LAYER
LATERAL SUPPORTING ROLLERS
FOR INCREASED STABILITY
AND SMOOTH MOTION

160 X 80 X 4 mm RHS ISOMETRIC VIEW
N.T.S.

100 X 100 X 4 mm SHS

4 X GUIDING ROLLERS
FOR LATERAL STABILITY

PLAN VIEW
1:25

CENTRAL HOUSING POST CENTRAL HOUSING POST

100 X 100 X 4 mm SHS

16 mm STEEL ROD WELDED TO IPEAA I-SECTION TO FORM RAIL 160 X 80 X 4 mm RHS

150 mm DIAMETER STEEL ROLLER

15 MPa CONCRETE PLINTHS

100 100

300 700

SECTION D
1:25

- ELEVATION
1:25
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PRECAST CONCRETE
COVER SLAB

SCALE 1:20
SECTION A - A

SCALE 1:20
FLOOR SLAB

1

21

3N  50[ UPVC PIPES
150mm ABOVE NGL

STEP IRONS

400x400x200
19mm STONE

*

*

SAMP 200x200

FLANGE BOTH
SIDES

STEEL (GR B
4,5mm THICK)

FLANGED BOTH SIDES
WITH PADDLE FLANGE

300x200

250x150

200x150

160x80

110x65

75x50

4

NOT REQUIRED

65

50

INTERNAL
DIMENSIONS(X&Y)

COVER SLAB
*

PIPE WORK

FLOW

PRECAST CONCRETE
COVER SLAB
(122 798&9/96)

SCALE 1:20

SEE NOTE

SEE NOTE

NOTE:

THE CONSTRUCTION OF THE CONTROL VALVE
MANHOLES WILL BE PART OF THE PIPELINE 
CONTRACT AND WILL INCLUDE THE VALVE
BOX, MANHOLE COVERS AND PIPE SECTIONS
WITH ANCHOR FLANGES AS SHOWN ON THE
DRAWINGS. * VALVES, FITTINGS AND
PIPEWORK WILL BE MEASURED SEPERATELY.

DETAIL OF METER BOX

PLAN
SCALE 1:20

SECTION A - A

35 54 3

FLOW

A

35 3 5

A

24

FLANGED ADAPTOR

EPOXY COATED

REDUCER

25

1

TABLE OF SPECIAL PIPES AND VALVES
ITEM No No.OFF I.D. SCETCH DESCRIPTION

1

3

1

1

2

FLANGED BOTH SIDES
WITH PADDLE FLANGE

STEEL (GR B
4,5mm THICK)

STEEL (GR B
4,5mm THICK)

STEEL (GR B
4,5mm THICK)

STEEL (GR B
4,5mm THICK)

MATERIAL

FLANGE BOTH
SIDES

EPOXY COATED

EPOXY COATED

EPOXY COATED

EPOXY COATED

CONTROL VALVE MANHOLES

TYPE OF
MANHOLE

2

200/150
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80/65/50

350x200
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1260x1860 TYPE V.A SEE 
TABLE1260x3500 TYPE V.E
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25 NB SCREW IN SOCKET
WELDED TO PIPE

ITEM No I.D.(in mm)No. OFF DESCRIPTION
1 1

MATERIAL LIST ABOVE PUMP MANIFOLD
COMMENT

TYP MONO PUMP
2 1 SPECIAL CONNECTION
3 1

80

4 1 BSP SOCKET
WITH BALL VALVE

5 1 NPT SOCKET
6 1 SPECIAL ITEM DETAIL

7 1 NON RETURN VALVE
8 2 BUTTERFLY VALVE

9 1 90° SHORT RADIUS
BEND FLANGED ONE
SIDE

10 1 PIPE

11 2 T-PIECE FLANGED

12 1 GATE VALVE FLANGED
13 1 PIPE

14 1 CONCENTRIC REDUCER 80 - 50

15 1 PIPE

16 1 AIR RELIEF VALVE 80

17 2 90° SHORT RADIUS
BEND FLANGE

BSP SOCKET
GLYCERINE PRESSURE GAUGE 0-1600 KPA

304.55 BALL VALVE

OR SIMILAR APPROVED

WAFER TYPE SPRING LOADED

RSV TYPE

ARI D46 MIN PN16

NOTE FOR ALL VALVES
SIZE AND TYPE FROM WATER SURGE REQUIREMENT TAKES PREFERENCE

GENERAL NOTES

1)

2)

3)

ALL AMBIGUITIES ON DRAWING MUST BE REPORTED TO
THE DESIGN ENGINEER BEFORE COMMENCEMENT OF
CONSTRUCTION.
PRIOR TO ANY WORK BEING DONE, A SURVEY OF THE
EXISTING GROUND WORK, TO BE PROVIDED TO THE
ENGINEER BY THE CONTRACTOR.
ALL WORK MUST BE DONE IN ACCORDANCE WITH THE
STANDARD SANS 1200 SPECIFICATION AND THIS
PROJECT'S APPLICABLE CONTRACT DOCUMENTATION.

NB!!

1) FITTING SIZES MAY BE ALTERED AND REARRANGED FOR
DIFFERENT BOREHOLE DELIVERY MAIN AS DETERMINED
ON SITE BY THE ENGINEER.

25
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25
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80

80
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