



CAPRICORN

DISTRICT MUNICIPALITY

FINANCE DEPARTMENT

Date: 15 October 2025

TO WHOM IT MAY CONCERN

**WITHDRAWAL AND CANCELLATION OF SIX (6) CAPRICORN HOUSEHOLD
SANITATION WITHIN LEPELLE-NKUMPI LOCAL MUNICIPALITY, MOLEMOLE
LOCAL MUNICIPALITY AND BLOUBERG LOCAL MUNICIPALITY**

1. The above matter has reference.
2. Capricorn District Municipality (CDM) advertised (6) bids for Capricorn Household Sanitation within various local municipalities falling within its jurisdiction. The bids are as follows:

NO	BID DESCRIPTION	ADVERT DATE	CLOSING DATE
1	Bid No. INF-WS01/2025/2026 - Capricorn Household Sanitation Within The Lepelle Nkumpi Local Municipality – Contract A	10 July 2025	11 August 2025
2	Bid No. INF-WS02/2025/2026 - Capricorn Household Sanitation Within The Lepelle Nkumpi Local Municipality - Contract B	10 July 2025	12 August 2025
3	Bid No. INF-WS03/2025/2026 - Capricorn Household Sanitation Within The Molemole Local Municipality - Contract A	10 July 2025	13 August 2025
4	Bid No. INF-WS04/2025/2026 - Capricorn Household Sanitation Within The Molemole Local Municipality - Contract B	10 July 2025	14 August 2025
5	Bid No. INF-WS05/2025/2026 - Capricorn Household Sanitation Within The Blouberg Local Municipality - Contract A	10 July 2025	18 August 2025
6	Bid No. INF-WS06/2025/2026 - Capricorn Household Sanitation Within The Blouberg Local Municipality - Contract B	10 July 2025	19 August 2025

3. Due to unforeseen circumstances, the Capricorn District Municipality (CDM) has withdrawn and cancelled the bids. We would like to apologize for the inconveniences caused.
4. Hoping you will find this in order.



RAMAKUNTWANE SELEPE
MUNICIPAL MANAGER

21/10/2025

DATE